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Commonwealth of Virginia 

Virginia Information Technologies Agency 
 

VaPP ENTERPRISE STORAGE DEVICES 
 
 

Date:      June 2, 2004   
 
Contract #:     VA-040330-EMC 
 
Authorized User:    State Agencies, Institutions and Other Public Bodies 
 
Contractor:     EMC Corporation           
      4480 Cox Road 
      Richmond, VA  23060 
  
FIN:      04-2680009 
 
Contact Person:     Chuck Pollard 
      Phone:  804-935-5821 
      Fax:      804-270-2413 
      Email:  pollard_chuck@emc.com   
      Website:  http://www.emc.com    
 
Contract Price List:     See Attachment C 
 
Term:      June 1, 2004 – May 31, 006 
 
Delivery:       21 Days ARO 
 
Shipping:     FOB Destination 
 
Payment:     Net 30 days 
 
  
For Additional Information, Please Contact: 
 
John Tackley  
IT Acquisition Manager 
Phone:  804-371-5930 
E-Mail: john.tackley@vita.virginia.gov  
Fax:  804-371-5969 
 
 
 
NOTES: Individual Commonwealth of Virginia employees are not authorized to purchase equipment or 

services for their personal use from this Contract. 
 
 For updates, please visit our Website at http://www.asd.virginia.gov 
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CONTRACT #VA-040330-EMC 

CONTRACT CHANGE LOG 
 

Change  Effective 
No. Description of Change Date 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 
VITA:  Prior review and approval by the Virginia Information Technologies Agency (VITA) is 
required for purchases in excess of $100,000.00 for State Agencies and Institutions only. 
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COMMONWEALTH of VIRGINIA 

 

VIRGINIA INFORMATION TECHNOLOGIES AGENCY 
SUPPLY CHAIN MANAGEMENT  

110 SOUTH 7TH STREET 
RICHMOND, VIRGINIA  23219 

 
VITA STATEWIDE TERM CONTRACT:  VA-040330-EMC  

 
 
 
 

CONTRACTOR / PARTNER 
 
 
 

COMPANY NAME: EMC Corporation  SALES CONTACT:  Chuck Pollard     
 
ADDRESS:  4480 Cox Road  TITLE:   Senior Account Manager                             
 
        PHONE NO:   804-935-5821  
 
CITY/STATE/ZIP:  Richmond, VA 23060  FAX:   804-270-2413                             
 
FEIN:   042680009     E-MAIL ADDRESS:  pollard_chuck@emc.com   
 
WEBSITE URL: http://www.emc.com        

 

 [The following information is for VITA internal use only.] 
 
  
 

Products/Services: Enterprise Storage Device Categories: SAN, NAS, DASD       
 Brands: EMC; various other brands listed in “Attachment C” 
Authorized Contract Users: VA Agencies, Institutions and other public bodies 
Contract Term: Two (2) years, with three optional one (1) year renewals 
Pricing (Not-to-Exceed): Standard order process for Products in “Attachment C” and   
 Services in “Attachment D” 
Delivery: 21 days After Receipt of Order (ARO) 
Shipping Costs: FOB Destination  
Additional Discounts: Transaction based and Annual Cumulative based, see “Attachment E” 
RFQ Process: Available for large or non-standard order purchases 
RFQ Categories: SAN, NAS, DASD 
RFQ Brands: EMC; various other brands listed in “Attachment C” 
Installation Services: Optional, Available 
Warranty:  Greater of one year, or manufacturer’s standard warranty, with

 various Service Level Agreements (SLA) available 
Maintenance: Post-Warranty Maintenance w/various SLAs are available 
 
 

VITA SCM Contacts: Contract Information  Contract Administration/Compliance 
  John J. Tackley, VCO  SCM Contracts Administration 
    Voice: (804) 371-5930   (804) 371-5900 

 Fax:   (804) 371-5969  (804) 371-5969 
 E-mail Address john.tackley@vita.virginia.gov contracts@vita.virginia.gov 

 
 
 
 
 

[The above information is for VITA internal use only.] 
 
 
 
 
 
 
 

 
SUPPLY CHAIN MANAGEMENT (SCM) 



 Page 2 of 18 Contract VA-040330-EMC
 

MASTER CONTRACT 
VA-040330-EMC 

BETWEEN 
THE COMMONWEALTH OF VIRGINIA 

AND 
EMC CORPORATION 

 
1. SCOPE OF AGREEMENT 
 
This is an agreement (the “Contract” or "Agreement") between the Commonwealth of Virginia 
("Commonwealth", “State” or “Virginia Information Technologies Agency” (“VITA”)) and EMC 
CORPORATION (EMC) (the "Contractor"), FEIN # 042680009, having its principal place of business at 4480 
Cox Road, Richmond, VA  23060 for the purchase of Enterprise Storage Devices (the "Product", "Products", or 
Equipment), along with any required support services (the "Services") pursuant to the Commonwealth's Request 
For Proposal #2004-12, dated October 23, 2003 (the "RFP") and the Contractor's proposal, dated November 13, 
2003 in response thereto. This Agreement establishes a Master Contract for the use by State Agencies, 
Institutions, and other public bodies as defined in §2.2-4301 of the Virginia Public Procurement Act (VPPA), 
and hereinafter referred to as “Authorized Users”.   
 
All Products are delivered and accepted with any integral software and firmware necessary for the complete 
operation of the Products.  All software and firmware are considered to be perpetual and are not sold as discrete 
individual items.  All Products are bought and sold on a Performance Basis.   
  
2. INTERPRETATION OF AGREEMENT 
 
Headings are for reference purposes only and shall not be considered in construing this Agreement. 
 
The documents comprising this Agreement, and their order of precedence in case of conflict, are:  (1) this 
document’s pages 1 through 18; (2) Attachment A, entitled CERTIFICATION REGARDING LOBBYING; (3) 
Attachment B, entitled LISTING OF PRODUCTS & SERVICES, PRICING & CONTRACT USAGE 
INSTRUCTIONS; (4) Attachment C, entitled PRICING; (5) Attachment D, entitled SERVICES; (6) 
Attachment E, entitled DISCOUNTS; and (7) all future executed Orders referencing this Agreement.  The 
foregoing documents represent the complete and final agreement of the parties with respect to the subject matter 
of this Agreement. 
 
If any term or condition of this Agreement is found to be illegal or unenforceable, it shall be severed, and the 
validity of the remaining terms and conditions shall not be affected. 
 
Nothing in this Agreement shall be construed as an express or implied waiver of the Commonwealth's sovereign 
or Eleventh Amendment immunity, or as a pledge of its full faith and credit. 
 
3. INCURRED EXPENSES 
 
Neither the Commonwealth of Virginia nor the Authorized Users are responsible for expenses incurred by your 
company to develop and submit your Proposal.  Any costs incurred for site visits for discussions or negotiations 
are also entirely your responsibility. 
 
4. OWNERSHIP OF OFFEROR DATA 
 
Ownership of all data, materials, and documentation originated and prepared for the Commonwealth pursuant to 
the RFP shall belong exclusively to the Commonwealth and be subject to public inspection in accordance with 
the Virginia Freedom of Information Act.  Trade secrets or proprietary information submitted by an offeror shall 
not be subject to public disclosure under the Virginia Freedom of Information Act; however, the offeror must 
invoke the protections of § 2.2-4342F of the Code of Virginia, in writing, either before or at the time the data or 
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other material is submitted.  The written notice must specifically identify the data or materials to be protected 
and state the reasons why protection is necessary.  The proprietary or trade secret material submitted must be 
identified by some distinct method such as highlighting or underlining and must indicate only the specific 
words, figures, or paragraphs that constitute trade secret or proprietary information.  The classification of an 
entire proposal document, line item prices, and/or total proposal prices as proprietary or trade secrets is not 
acceptable and will result in rejection of the proposal.  In the event that an offeror does identify some materials 
to be protected, that offeror should supply 2 redacted versions of the response, with all proprietary information 
removed. 
 
5. DURATION AND AVAILABILITY OF PRICES 
 
The prices, terms and conditions that you specify in your proposal must be valid for 120 days after you submit 
your proposal.  Should any contract be signed, pricing, pricing structure and pricing escalation/de-escalation 
will be governed by the terms and conditions contained in this RFP. 
 
6. APPLICABLE LAWS AND COURTS 
 
This solicitation and any resulting Contract shall be governed in all respects by the laws of the Commonwealth 
of Virginia and any litigation with respect thereto shall be brought in the courts of the Commonwealth.  The 
Contractor shall comply with all applicable federal, state and local laws, rules and regulations. 
 
7. ANTI-DISCRIMINATION 
 
By submitting their bids, Offerors certify to the Commonwealth that they will conform to the provisions of the 
Federal Civil Rights Act of 1964, as amended, as well as the Virginia Fair Employment Contracting Act of 
1975, as amended, where applicable, the Virginians With Disabilities Act, the Americans With Disabilities Act 
and §2.2-4311 of the Virginia Public Procurement Act.  If the award is made to a faith-based organization, the 
organization shall not discriminate against any recipient of goods, services, or disbursements made pursuant to 
the Contract on the basis of the recipient's religion, religious belief, refusal to participate in a religious practice, 
or on the basis of race, age, color, gender or national origin and shall be subject to the same rules as other 
organizations that Contract with public bodies to account for the use of the funds provided; however, if the 
faith-based organization segregates public funds into separate accounts, only the accounts and programs funded 
with public funds shall be subject to audit by the public body. (Code of Virginia, § 2.2-4343.1E). 
 
In every Contract over $10,000 the provisions in A. and B. below apply: 
 

A. During the performance of this Contract, the Contractor agrees as follows: 
 

1) The Contractor will not discriminate against any employee or applicant for employment because 
of race, religion, color, sex, national origin, age, disability, or any other basis prohibited by state 
law relating to discrimination in employment, except there is a bona fide occupational 
qualification reasonably necessary to the normal operation of the Contractor.  The Contractor 
agrees to post in conspicuous places, available to employees and applicants for employment, 
notices setting forth the provisions of this nondiscrimination clause.  

 
2) The Contractor, in all solicitations or advertisements for employees placed by or on behalf of the 

Contractor, will state that such Contractor is an equal opportunity employer. 
 

3) Notices, advertisements and solicitations placed in accordance with federal law, rule or regulation 
shall be deemed sufficient for the purpose of meeting these requirements. 

 
B. The Contractor will include the provisions of A. above in every subcontract or purchase order over 
$10,000, so that the provisions will be binding upon each subcontractor or vendor. 
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8. ETHICS IN PUBLIC CONTRACTING 
 
By submitting their proposals, Offerors certify that their proposals are made without collusion or fraud and that 
they have not offered or received any kickbacks or inducements from any other offeror, supplier, manufacturer 
or subcontractor in connection with their proposal, and that they have not conferred on any public employee 
having official responsibility for this procurement transaction any payment, loan, subscription, advance, deposit 
of money, services or anything of more than nominal value, present or promised, unless consideration of 
substantially equal or greater value was exchanged. 
 
9. IMMIGRATION REFORM AND CONTROL ACT OF 1986 
 
By submitting their proposals, Offerors certify that they do not and will not during the performance of this 
Contract employ illegal alien workers or otherwise violate the provisions of the federal Immigration Reform 
and Control Act of 1986. 
 
10. DEBARMENT STATUS 
 
By submitting their proposals, Offerors certify that they are not currently debarred by the Commonwealth of 
Virginia from submitting bids or proposals on Contracts for the type of goods and/or services covered by this 
solicitation, nor are they an agent of any person or entity that is currently so debarred. 
 
11. USE OF BRAND NAMES 
 
Unless otherwise provided in this solicitation, the name of a certain brand, make or manufacturer does not 
restrict Offerors to the specific brand, make or manufacturer named, but conveys the general style, type, 
character, and quality of the article desired.  Any article which the public body, in its sole discretion, determines 
to be the equal of that specified, considering quality, workmanship, economy of operation, and suitability for 
the purpose intended, shall be accepted.  The Offeror is responsible to clearly and specifically identify the 
product being offered and to provide sufficient descriptive literature, catalog cuts and technical detail to enable 
the Commonwealth to determine if the product offered meets the requirements of the solicitation.  This is 
required even if offering the exact brand, make or manufacturer specified.  Normally in competitive sealed 
bidding only the information furnished with the bid will be considered in the evaluation.  Failure to furnish 
adequate data for evaluation purposes may result in a proposal being eliminated from further consideration. 
Unless the Offeror clearly indicates in its proposal that the product offered is an equal product, such proposal 
will be considered to offer the brand name product referenced in the solicitation.  
 
12. INSURANCE 
 
By signing and submitting a proposal under this solicitation, the Offeror certifies that if awarded the Contract, it 
will have the following insurance coverages at the time the Contract is awarded. The Offeror further certifies 
that the Contractor and any subcontractors will maintain these insurance coverages during the entire term of the 
Contract and that all insurance coverages will be provided by insurance companies authorized to sell insurance 
in Virginia by the Virginia State Corporation Commission. 
 
Insurance Coverages And Limits Required: 

 
1. Worker's Compensation - Statutory requirements and benefits. 
2. Employers Liability - $100,000. 
3. Commercial General Liability - $500,000 combined single limit.  Commercial General Liability 

is to include Premises/Operations Liability, Products and Completed Operations Coverage, and 
Independent Contractor’s Liability or Owner’s and Contractor’s Protective Liability. The 
Commonwealth of Virginia must be named as an additional insured when requiring a Contractor 
to obtain Commercial General Liability coverage.  
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13. ANNOUNCEMENT OF AWARD 
 
Upon the award or the announcement of the decision to award a contract over $30,000, as a result of this 
solicitation, the purchasing agency will publicly post such notice on the VITA website (www.asd.virginia.gov) 
and eVA web site (www.eva.state.va.us) for a minimum of 10 days. 
 
14. APPLICABLE LAWS AND COURTS 
 
Any resulting Contract shall be governed in all respects by the laws of the Commonwealth of Virginia and any 
litigation with respect thereto shall be brought in the courts of the Commonwealth.  The Contractor shall 
comply with all applicable federal, state and local laws, rules and regulations. 
 
15. ANTI-DISCRIMINATION 
 
Contractor, during the term of the Contract, will conform to the provisions of the Federal Civil Rights Act of 
1964, as amended, as well as the Virginia Fair Employment Contracting Act of 1975, as amended, where 
applicable, the Virginians With Disabilities Act, the Americans With Disabilities Act and §2.2-4311 of the 
Virginia Public Procurement Act.  If the award is made to a faith-based organization, the organization shall not 
discriminate against any recipient of goods, services, or disbursements made pursuant to the Contract on the 
basis of the recipient's religion, religious belief, refusal to participate in a religious practice, or on the basis of 
race, age, color, gender or national origin and shall be subject to the same rules as other organizations that 
Contract with public bodies to account for the use of the funds provided; however, if the faith-based 
organization segregates public funds into separate accounts, only the accounts and programs funded with public 
funds shall be subject to audit by the public body. (Code of Virginia, § 2.2-4343.1E). 
 
In every Contract over $10,000 the provisions in A. and B. below apply: 
 

A. During the performance of this Contract, the Contractor agrees as follows: 
 

1) The Contractor will not discriminate against any employee or applicant for employment because 
of race, religion, color, sex, national origin, age, disability, or any other basis prohibited by state 
law relating to discrimination in employment, except there is a bona fide occupational 
qualification reasonably necessary to the normal operation of the Contractor.  The Contractor 
agrees to post in conspicuous places, available to employees and applicants for employment, 
notices setting forth the provisions of this nondiscrimination clause.  

 
2) The Contractor, in all solicitations or advertisements for employees placed by or on behalf of the 

Contractor, will state that such Contractor is an equal opportunity employer. 
 

3) Notices, advertisements and solicitations placed in accordance with federal law, rule or regulation 
shall be deemed sufficient for the purpose of meeting these requirements. 

 
B. The Contractor will include the provisions of A. above in every subcontract or purchase order over 

$10,000, so that the provisions will be binding upon each subcontractor or vendor. 
 
16. ETHICS IN PUBLIC CONTRACTING 
 
Contractor certifies that its proposal and any performance hereunder are made without collusion or fraud and 
that it has not offered or received any kickbacks or inducements from any other offeror, supplier, manufacturer 
or subcontractor in connection with their proposal or the performance of this Contract, and that they have not 
conferred on any public employee having official responsibility for this procurement transaction any payment, 
loan, subscription, advance, deposit of money, services or anything of more than nominal value, present or 
promised, unless consideration of substantially equal or greater value was exchanged. 
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17. IMMIGRATION REFORM AND CONTROL ACT OF 1986 
 
Contractor will not during the performance of this Contract employ illegal alien workers or otherwise violate 
the provisions of the federal Immigration Reform and Control Act of 1986. 
 
18. ANTITRUST 
 
By entering into a Contract, the Contractor conveys, sells, assigns, and transfers to the Commonwealth of 
Virginia all rights, title and interest in and to all causes of action it may now have or hereafter acquire under the 
antitrust laws of the United States and the Commonwealth of Virginia, relating to the particular goods or 
services purchased or acquired by the Commonwealth of Virginia under said Contract. 
 
19. PAYMENT 
 

A.    To Prime Contractor: 
 

1) Invoices for items ordered, delivered and accepted shall be submitted by the Contractor directly to 
the payment address shown on the purchase order/Contract.  All invoices shall show the state 
Contract number and/or purchase order number; social security number (for individual Contractors) 
or the federal employer identification number (for proprietorships, partnerships, and corporations).  

 
2) Any payment terms requiring payment in less than 30 days will be regarded as requiring payment 30 

days after invoice or acceptance, whichever occurs last.  This shall not affect offers of discounts for 
payment in less than 30 days, however. 

 
3) All goods or services provided under this Contract or purchase order, that are to be paid for with 

public funds, shall be billed by the Contractor at the Contract price, regardless of which public 
agency is being billed. 

 
4) The following shall be deemed to be the date of payment: the date of postmark in all cases where 

payment is made by mail, or the date of offset when offset proceedings have been instituted as 
authorized under the Virginia Debt Collection Act. 

 
5) Unreasonable Charges.  Under certain emergency procurements and for most time and material 

purchases, final job costs cannot be accurately determined at the time orders are placed.  In such 
cases, Contractors should be put on notice that final payment in full is contingent on a determination 
of reasonableness with respect to all invoiced charges.  Charges that appear to be unreasonable will 
be researched and challenged, and that portion of the invoice held in abeyance until a settlement can 
be reached. Upon determining that invoiced charges are not reasonable, the Commonwealth shall 
promptly notify the Contractor, in writing, as to those charges which it considers unreasonable and 
the basis for the determination.  A Contractor may not institute legal action unless a settlement 
cannot be reached within thirty (30) days of notification.  The provisions of this section do not 
relieve an agency of its prompt payment obligations with respect to those charges that are not in 
dispute (Code of Virginia, § 2.2-4363). 

 
B.    To Subcontractors:   

 
1) A Contractor awarded a Contract under this solicitation is hereby obligated: 

 
(a) To pay the subcontractor(s) within seven (7) days of the Contractor’s receipt of payment from 

the Commonwealth for the proportionate share of the payment received for work performed 
by the subcontractor(s) under the Contract; or 
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(b) To notify the agency and the subcontractor(s), in writing, of the Contractor’s intention to 
withhold payment and the reason. 

 
(c) The Contractor is obligated to pay the subcontractor(s) interest at the rate of one percent per 

month (unless otherwise provided under the terms of the Contract) on all amounts owed by 
the Contractor that remain unpaid seven (7) days following receipt of payment from the 
Commonwealth, except for amounts withheld as stated in (b) above.  The date of mailing of 
any payment by U. S. Mail is deemed to be payment to the addressee.  These provisions 
apply to each sub-tier Contractor performing under the primary Contract.  A Contractor’s 
obligation to pay an interest charge to a subcontractor may not be construed to be an 
obligation of the Commonwealth. 

 
20. ASSIGNMENT OF CONTRACT 
 
To the fullest extent permitted by law, the parties agree that Contractor's rights under this Contract shall not be 
assignable, in whole or in part, to any other party without the Virginia Information Technologies Agency's 
(VITA’s) written consent, and that any purported assignment or transfer without such consent shall be null and 
void.  If any law limits the right of the parties to prohibit assignment or nonconsensual assignments, the 
effective date of the assignment shall be as follows.  The Contractor shall give the VITA purchasing office 
prompt written notice of the assignment, signed by authorized representatives of both the Contractor and the 
assignee.  This written notice shall be on VITA's "Assignment Notice / Payment Instruction" form and shall 
provide all information requested on that form.  Copies of the form may be obtained from the Contracts 
Manager VITA.  Upon VITA’s acknowledgment of receipt of the properly executed form, the Assignee shall 
notify the Controller, VITA of the assignment and shall supply the Controller, with a copy of the properly 
executed form.  Any payments made prior to receipt of such notification and form shall not be covered by this 
assignment. 
 
In the event VITA receives any notice from a third party claiming to be an assignee of any rights of the 
Contractor under this Contract, Contractor agrees that payment or other performance in respect of those rights 
shall not be due until at least thirty days after VITA's receipt of the notice required by the above paragraph or 
receipt of a similarly executed notice confirming the absence or revocation of the purported assignment.  Supply 
Chain Management shall promptly notify the Contractor of any assignment notice it receives. 
 
21. MODIFICATIONS 
 
This contract maybe modified in accordance with §2.2-4309 of the Code of Virginia.  Such modifications may 
only be made by the representatives authorized to do so.  No modifications to this contract shall be effective 
unless it is in writing and signed by the duly authorized representative of both parties.  No term or provision 
hereof shall be deemed waived and no breach excused unless such waiver or consent to breach is in writing.  
Any contract issued on a firm fixed price basis may not be increased more than twenty five percent (25%) or 
$50,000.00 whichever is greater, without the approval of the Governor of the Commonwealth of Virginia or his 
authorized designee. 
 
22. DEFAULT 
 
In case of failure to deliver goods or services in accordance with the Contract terms and conditions, the 
Commonwealth, after due oral or written notice, may procure them from other sources and hold the Contractor 
responsible for any resulting additional purchase and administrative costs.  This remedy shall be in addition to 
any other remedies which the Commonwealth may have. 
 
 
23. TAXES 
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Sales to the Commonwealth of Virginia are normally exempt from State sales tax.  State sales and use tax 
certificates of exemption, Form ST-12, will be issued upon request, and can be obtained online at 
http://www.tax.state.va.us/.  Deliveries against this Contract shall usually be free of Federal excise and 
transportation taxes.  The Commonwealth’s excise tax exemption registration number is 54-73-0076K.  
 
24. INSURANCE 
 
By signing and submitting a proposal, the Contractor has certified that if awarded the Contract, it will have the 
following insurance coverages at the time the Contract is awarded.  For construction Contracts, if any 
subcontractors are involved, the subcontractor will have workers’ compensation insurance in accordance with 
§§ 2.2-4332 and 65.2-800 et seq. of the Code of Virginia. The bidder or offeror further certifies that the 
Contractor and any subcontractors will maintain these insurance coverages during the entire term of the 
Contract and that all insurance coverages will be provided by insurance companies authorized to sell insurance 
in Virginia by the Virginia State Corporation Commission. 
 

INSURANCE COVERAGES AND LIMITS REQUIRED: 
a. Worker's Compensation - Statutory requirements and benefits. 
 

2. Employers Liability - $100,000. 
 

3. Commercial General Liability - $500,000 combined single limit.  Commercial General Liability is to 
include Premises/Operations Liability, Products and Completed Operations Coverage, and Independent 
Contractor’s Liability or Owner’s and Contractor’s Protective Liability. The Commonwealth of 
Virginia must be named as an additional insured when requiring a Contractor to obtain Commercial 
General Liability coverage.  

 
25. DRUG-FREE WORKPLACE 
 
During the performance of this Contract, the Contractor agrees to (i) provide a drug-free workplace for the 
Contractor's employees; (ii) post in conspicuous places, available to employees and applicants for employment, 
a statement notifying employees that the unlawful manufacture, sale, distribution, dispensation, possession, or 
use of a controlled substance or marijuana is prohibited in the Contractor's workplace and specifying the actions 
that will be taken against employees for violations of such prohibition; (iii) state in all solicitations or 
advertisements for employees placed by or on behalf of the Contractor that the Contractor maintains a drug-free 
workplace; and (iv) include the provisions of the foregoing clauses in every subcontract or purchase order of 
over $10,000, so that the provisions will be binding upon each subcontractor or vendor.  
 
For the purposes of this section, “drug-free workplace” means a site for the performance of work done in 
connection with a specific Contract awarded to a Contractor, the employees of whom are prohibited from 
engaging in the unlawful manufacture, sale, distribution, dispensation, possession or use of any controlled 
substance or marijuana during the performance of the Contract. 
 
26. NONDISCRIMINATION OF CONTRACTORS 
 
A Contractor shall not be discriminated against in the solicitation or award of this Contract because of 
race, religion, color, sex, national origin, age, or disability or against faith-based organizations.  If the 
award of this Contract is made to a faith-based organization and an individual, who applies for or 
receives goods, services, or disbursements provided pursuant to this Contract objects to the religious 
character of the faith-based organization from which the individual receives or would receive the goods, 
services, or disbursements, the public body shall offer the individual, within a reasonable period of time 
after the date of his objection, access to equivalent goods, services, or disbursements from an alternative 
provider. 
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27. ORDERS 
 
Authorized Users of this Contract may order Products and Software from this Contract by one of the following 
Order methods: 
 

A. Purchase Order:  An official Purchase Order form issued by an Authorized User. 
 
B. Delivery Order (DO): A DO issued by the Supply Chain Management, VITA. 

 
C. EVA: eVA is the Commonwealth’s total e-procurement solution.  Contractor shall accept any 

and all orders issued through eVA. 
 

D. Charge/Credit Card: 
 

1) Any order/payment transaction processed through the Commonwealth’s contract with 
American Express (AMEX).  Each order must not exceed $5,000, or the then current 
charge card limit.  Payment will made by AMEX to Contractor within three (3) 
business days. 

 
2) Any other order/payment charge or credit card process, such as AMEX, 

MASTERCARD, or VISA under contract for use by an Authorized User. 
 
This ordering authority is limited to issuing orders for the Products/Software available under this Agreement.  
Under no circumstances shall any Authorized User of the Commonwealth have the authority to modify this 
Agreement. 
 
Contractor acknowledges that the forgoing is not limited to preclude the Commonwealth from issuing 
Orders against subject Contract as it so chooses. 
 
28. DELIVERY DATE 
 
The Contractor shall deliver the Equipment, ready for testing, within twenty-one (21) days ARO for all 
Standard Orders, and within the number of days as quoted in contractor’s response to all Requests for 
Quotations (RFQ).  If delivery of all Products is not completed within the number of days specified in 
each Standard or RFQ Process order by the contractor or Contractor has a history of late deliveries 
beyond the required days, the Commonwealth may, at its sole discretion, cancel the Agreement without 
further obligation and or the Authorized User may cancel the individual Order.  The Commonwealth 
may postpone any delivery date by notifying the Contractor at least five (5) days prior to the delivery 
date.  However, the delivery date shall not be postponed more than a total of thirty (30) days. 
 
29. RISK OF LOSS 
 
The Contractor shall have the risk of loss or damage to all equipment until clear and unrestricted title to 
such equipment is transferred to the Commonwealth. 
 
30. TITLE TO EQUIPMENT 
 
Clear and unrestricted title to all equipment purchased under this Agreement shall pass to the 
Commonwealth upon payment of the purchase price. 
 
31. OPERATIONAL RESTRICTIONS 
 
Contractor warrants that, except as specifically agreed in writing, all Products may be operated at any 
time for the convenience of the Commonwealth (exclusive of time required for preventive maintenance, 
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remedial maintenance and approved engineering changes).  Without limiting the foregoing, Contractor 
warrants that there are no restrictions as to consecutive hours or length of personnel shifts.  The 
Commonwealth may make the Products available to any Commonwealth agency or any other users 
under conditions where such use is supervised by the Commonwealth. 
 
32. INSTALLATION RESPONSIBILITY 
 
Except where otherwise expressly provided, "delivery" does not include installation. If installation is 
required, delivery shall not be complete until the Contractor completes installation of all Products 
including, without limitation, shipping FOB destination, all unpacking, positioning and connection of 
such Products with internal utility services, ready for acceptance testing.  All equipment installations 
shall comply with building and facilities standards established by the Commonwealth. 
 
33. COMMENCEMENT OF ACCEPTANCE TESTING 
 
The Products shall be considered ready for testing when the Contractor completes a successful delivery.  
The Authorized User shall have 15 days to test the Products beginning on the date of successful 
delivery.  All Products shall meet or exceed all conditions as delineated in this Agreement, and meet or 
exceed any published specifications provided by the Contractor or manufacturer including, but not 
limited to, physical characteristics, operating characteristics, space requirements, power requirements, 
and warranty. 
 .   
34. ACCEPTANCE 
 
The Products shall be deemed accepted on the first day after successful completion of the acceptance 
period. The Warranty Period shall begin upon successful completion of the acceptance period.  Upon 
request, the Commonwealth shall provide written confirmation of acceptance.  If the standard of 
performance has not been met after ninety (90) calendar days have elapsed from the start of the 
acceptance period, the Commonwealth may require a replacement to be provided or may avail itself of 
the remedies for breach 
 
35. SUPPLIES 
 
Authorized charges do not include operational supplies (e.g. paper, tape, etc.) unless such supplies are 
specifically identified in the Schedule.  All supplies used by the State shall conform to the Contractor's 
published specifications provided to State at time of equipment installation.  The State reserves the right 
to acquire such supplies from any Contractor of its choice. 
 
36. CONTRACTOR'S WARRANTY POINT-OF-CONTACT 
 
The Contractor shall provide the Commonwealth with designated points-of-contact and make 
arrangements to enable its warranty representative to receive such notification or other continuous 
telephone coverage to permit the Commonwealth to make such contact. 
 
37. MANUALS 
 
Contractor shall supply an operations manual for each Product 
 
38. eVA BUSINESS-TO-GOVERNMENT PROGRAM 
 

A. VENDOR REGISTRATION 
 



 Page 11 of 18 Contract VA-040330-EMC
 

The eVA Internet electronic procurement solution, web site portal www.eva.state.va.us, streamlines and 
automates government purchasing activities in the Commonwealth.  The portal is the gateway for 
vendors to conduct business with state agencies and public bodies. 
 
All vendors desiring to provide goods and/or services to the Commonwealth shall participate in the eVA 
Internet e-procurement solution either through the eVA Basic Vendor Registration Service or eVA 
Premium Vendor Registration Service, and complete the Ariba Commerce Services Network 
registration.    
 
Vendors are strongly encouraged to register prior to submitting a bid or offer.  Failure to register will 
result in the bid being found non-responsive and rejected.  All vendors must register in both the eVA 
and the Ariba Commerce Services Network Vendor Registration Systems. 
 
a. eVA Basic Vendor Registration Service:  $25 Annual Fee plus a Transaction Fee of 1% per order 
received.  The maximum transaction fee is $500 per order.  eVA Basic Vendor Registration Service 
includes electronic order receipt, vendor catalog posting, on-line registration, and electronic bidding, as 
they become available.  
 
b. eVA Premium Vendor Registration Service:  $200 Annual Fee plus a Transaction Fee of 1% per 
order received. The maximum transaction fee is $500 per order.  eVA Premium Vendor Registration 
Service includes all benefits of the eVA Basic Vendor Registration Service  plus automatic email or fax 
notification of solicitations and amendments, and ability to research historical procurement data, as they 
become available.                      
 
c. Ariba Commerce Services Network Registration.  The Ariba Commerce Services Network 
(ACSN) registration is required and provides the tool used to transmit information electronically 
between state agencies and vendors.  There is no additional fee for this service. 
 

B. eVA BUSINESS-TO-GOVERNMENT CONTRACTS  
 
The eVA Internet electronic procurement solution, web site portal www.eva.state.va.us, streamlines and 
automates government purchasing activities in the Commonwealth.  The portal is the gateway for 
vendors to conduct business with state agencies and public bodies. 
 
Failure to comply with the requirements in a. and b. below will be just cause for the Commonwealth to 
reject your bid/offer or terminate this contract for default. 
 
Vendors desiring to provide goods and/or services to the Commonwealth shall participate in the eVA 
Internet e-procurement solution and agree to comply with the following:  
 
a. Submit a fully executed American Management Systems, Inc., (AMS) Trading Partner 
Agreement, a copy of which can be accessed and downloaded from 
http://learnabouteva.dgs.state.va.us/Supplier/files/TPA110402.pdf. AMS is the Commonwealth's service 
provider to implement and host the eVA e-procurement solution. 
 
b. Provide an electronic catalog (price list) for items awarded under a term contract.  The format of 
this electronic catalog shall conform to the eVA Catalog Interchange Format (CIF) Specification that 
can be accessed and downloaded from www.eva.state.va.us. 
 
39. BREACH 
 
The Contractor shall be deemed in breach of this Agreement if the Contractor (a) fails to make any Product or 
Service ready for acceptance testing by the specified delivery date; (b) repeatedly fails to respond to requests for 
maintenance or other required service within the time limits set forth in this Agreement; (c) fails to comply with 
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any other term of this Agreement and fails to cure such noncompliance within ten days (or such greater period 
as is acceptable to the Commonwealth) following Contractor's receipt of a Show Cause Notice identifying such 
noncompliance; or (d) fails to provide a written response to the Commonwealth's Show Cause Notice within ten 
days after receiving same. 
 
The Contractor shall not be in breach of this Agreement if its default was due to causes beyond the reasonable 
control of, and occurred without any fault or negligence on the part of, both the Contractor and its 
subcontractors.  Such causes may include, but are not restricted to, acts of God or of the public enemy, acts of 
the Commonwealth in either its sovereign or Contractual capacity, fires, floods, epidemics, quarantine 
restrictions, strikes, freight embargoes, and unusually severe weather. 
 
In the event of breach, in addition to any other remedies provided by law, the Commonwealth may cancel its 
obligations with respect to any or all unaccepted Products or Services.  All costs for deinstallation and return of 
Products shall be borne by the Contractor.  In no event shall any failure by the Commonwealth to exercise any 
remedy available to it be construed as a waiver of or consent to any breach. 
 
40. NON-APPROPRIATION 
 
All funds for payment of equipment, software or services ordered under this Contract are subject to the 
availability of legislative appropriation for this purpose.  In the event of non-appropriation of funds by the 
Legislature for the items under this Contract, the Commonwealth will terminate this Contract for those goods or 
services for which funds have not been appropriated.  Written notice will be provided to the Contractor as soon 
as possible after legislative action is completed. 
 
If any purchases are to be supported by federal funding, and such funding is not made available, the 
Commonwealth may terminate this Contract for goods or services dependent on such federal funds without 
further obligation. 
 
41. CONTRACTUAL RECORDS 
 
The Contractor shall make all Contractual books and records and other documents relating to matters under this 
Agreement available to the Commonwealth and its designated agents for purposes of audit and examination for 
a period of three years after final payment. Contractual records include, but are not limited to, this Agreement 
and all executed Orders, Attachments, modifications, invoices, and correspondence between the parties to this 
Agreement. 
 
42. PRIME CONTRACTOR RESPONSIBILITY 
 
If the Contractor's proposal includes any goods or services to be supplied by another party, the Contractor 
agrees as follows: 
 
 a.   The Contractor shall act as prime Contractor for the procurement and maintenance of the entire 
proposed configuration and shall be the sole point of contact with regard to all obligations under this 
Agreement. 
 
 b.   The Contractor hereby represents and warrants that the Contractor has made such other party aware 
of the proposed use and disposition of the other party's product or services, and that such other party has agreed 
in writing that it has no objection thereto. 
 
43. PATENT/COPYRIGHT PROTECTION 
 
Contractor, at its own expense, shall defend any suit brought against the Commonwealth for the infringement of 
patents, copyrights or trade secrets enforceable in the United States if the claim of infringement is alleged to 
relate to or arise from the Contractor's or Commonwealth's use of any equipment, software, materials or 
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information prepared, developed or delivered in connection with performance of this Agreement.  In such suit, 
Contractor shall indemnify the Commonwealth, its agents, officers and employees for any loss, liability or 
expense incurred as a result of such suit. 
 
The purchasing agency shall notify the Contractor of such suit within a reasonable time after learning of it and 
shall give the Contractor the full right and opportunity to conduct the defense of the suit, subject however to the 
requirements of Section 2.2-510 and Section 2.2-514 of the Code of Virginia or any successor statute.  If 
principles of governmental or public law are involved, the Commonwealth may, at its option and expense, 
participate in the defense of the suit. 
 
The Contractor shall not be required to indemnify the Commonwealth for liability arising solely out of the 
Commonwealth's own specifications or design or solely from the combination of equipment or software 
furnished hereunder with any equipment or software not supplied by the Contractor. 
 
If, any Product or Service becomes, or in the Contractor's opinion, is likely to become, the subject of a claim of 
infringement, Contractor may, at its option, provide noninfringing substitutes that are satisfactory to the 
Commonwealth, or at Contractor's option and expense, may obtain the right for the Commonwealth to continue 
the use of such Product or Service. 
 
If the use of such equipment or software by the Commonwealth is prevented by permanent injunction or by 
Contractor's failure to procure the right for the Commonwealth to continue using the software, the Contractor 
agrees to take back the infringing equipment, software, materials or information and refund the total amount the 
Commonwealth has paid Contractor under this Agreement, less one half (1/2%) percent of the total paid for 
each month of use by the Commonwealth.   
 
44. CONTRACTUAL DISPUTES 
 
In accordance with Section 2.2-4363 of the Code of Virginia, Contractual claims, whether for money or other 
relief, shall be submitted in writing to the purchasing agency no later than sixty (60) days after final payment; 
however, written notice of the Contractor's intention to file such claim must be given to such agency at the time 
of the occurrence or beginning of the work upon which the claim is based.  Pendency of claims shall not delay 
payment of amounts agreed due in the final payment.  The purchasing agency shall render a final decision in 
writing within thirty (30) days after its receipt of the Contractor's written claim. 
 
The Contractor may not invoke any available administrative procedure under Section 2.2-4365 of the Code of 
Virginia nor institute legal action prior to receipt of the purchasing agency's decision on the claim, unless that 
agency fails to render its decision within thirty (30) days.  The decision of the purchasing agency shall be final 
and conclusive unless the Contractor, within six (6) months of the date of the final decision on the claim, 
invokes appropriate action under Section 2.2-4364, Code of Virginia or the administrative procedure authorized 
by Section 2.2-4365, Code of Virginia. 
 
The Virginia Information Technologies Agency, its officers, agents and employees, including, without 
limitation, the Contracts Manager, are executing this Agreement and any Orders issued hereunder, solely in its 
or their statutory and regulatory capacities as agent for the Commonwealth agency purchasing and receiving the 
goods or services identified in Attachment “A” to this Agreement or on the subsequent Order in question and 
need not be joined as a party to any dispute that may arise thereunder. 
 
In the event of any breach by the Commonwealth, Contractor’s remedies shall be limited to claims for damages 
and Prompt Payment Act interest and, if available and warranted, equitable relief, all such claims to be 
processed pursuant to this Section.  In no event shall Contractor’s remedies include the right to terminate any 
license or support services hereunder. 
 
45. LIMITATION OF LIABILITY 
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To the maximum extent permitted by applicable law, the Contractor’s liability under this Contract for loss or 
damages to government property caused by use of any defective or deficient supplies, products, equipment 
and/or services delivered under this Contract shall not exceed two (2) times the amount of money paid to the 
Contractor under this Contract during the twelve month period preceding the event or circumstance giving rise 
to such liability.  The Contractor will not be liable under this Contract for any indirect, incidental, special or 
consequential damages, or damages from loss of profits, revenue, data or use of the supplies, equipment and/or 
services delivered under this Contract.  The above limitation of liability is per incident.  The limitation and 
exclusion of damages in the foregoing sentences will not apply, however, to liability arising from:  (a) personal 
injury or death; (b) defect or deficiency caused by willful misconduct or negligence on the part of the 
Contractor; or (c) circumstances where the Contract expressly provides a right to damages, indemnification or 
reimbursement.   
 
46. PERIODIC PROGRESS REPORTS/INVOICES 

 
 This Contract shall require the submission of periodic Contract performance progress reports or program status 

reports.  The Contractor will include a section on involvement of small businesses and businesses owned by 
women and minorities.  This section will specify the actual dollars contracted to date with such businesses, 
actual dollars expended to date with such businesses and the total dollars planned to be contracted for with such 
businesses on this Contract.  This information shall be provided separately for small and disadvantaged 
businesses, minority-owned and women-owned businesses. 
 
47. FINAL ACTUAL INVOLVEMENT REPORT 

 
 The Contractor will submit, prior to completion or at completion of the Contract and subject to final payment, a 

report on the actual dollars spent with small businesses and businesses owned by women and minorities during 
the performance of the Contract.  At a minimum, this report shall include for each firm Contracted with and for 
each such business class (i.e., small, minority-owned, women-owned) the total actual dollars spent on this 
Contract, the planned involvement of the firm and business class as specified in the proposal, and the actual 
percent of the total estimated Contract value.  A suggested format is as follows: 

 
FIRM NAME 
ADDRESS AND       TYPE GOODS/      ACTUAL       PLANNED     % OF TOTAL 
PHONE NUMBER      SERVICES         DOLLARS     DOLLARS     CONTRACT 
 
____________       _________        _______       _______      _________ 
____________       _________        _______       _______      _________ 
 

Totals for Business Class _______       _______      _________ 
 

 
48. COMPLIANCE WITH FEDERAL LOBBYING ACT 
 
A. Contractor shall not, in connection with this Agreement, engage in any activity prohibited by 31 
U.S.C.A. Section 1352 (entitled "Limitation on use of appropriated funds to influence certain Federal 
Contracting and financial transactions") or by the regulations issued from time to time thereunder (together, the 
"Lobbying Act"), and shall promptly perform all obligations mandated by the Lobbying Act in connection with 
this Agreement, including, without limitation, obtaining and delivering to the Commonwealth all necessary 
certifications and disclosures. 
 
B. Contractor is hereby advised that a significant percentage of the funds used to pay Contractor's invoices 
under this Agreement may be federal funds.  Under no circumstances shall any provision of this Agreement be 
construed as requiring or requesting the Contractor to influence or attempt to influence any person identified in 
31 U.S.C.A. Section 1352 (a) (1) in any matter. 
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C. A representative of Contractor shall sign the certification attached as Attachment "A" and deliver such 
certification to the Commonwealth simultaneously with the execution and delivery of this Agreement.  
Contractor shall have the certification signed by a representative with knowledge of the facts and shall fulfill the 
promises of undertakings set forth in the certification. 
 
49. NONVISUAL ACCESS TO TECHNOLOGY 
 
All information technology which, pursuant to this Agreement, is purchased or upgraded by or for the use of 
any State agency or institution or political subdivision of the Commonwealth (the “Technology”) shall comply 
with the following nonvisual access standards from the date of purchase or upgrade until the expiration of this 
Agreement: 
 
 (i)  effective, interactive control and use of the Technology shall be readily achievable by nonvisual 
means; 
 
 (ii)  the Technology equipped for nonvisual access shall be compatible with information technology 
used by other individuals with whom any blind or visually impaired user of the Technology interacts; 
 
 (iii)  nonvisual access technology shall be integrated into any networks used to share communications 
among employees, program participants or the public: and 
  

(iv)  the technology for nonvisual access shall have the capability of providing equivalent access by 
nonvisual means to telecommunications or other interconnected network services used by persons who are not 
blind or visually impaired. 
 
Compliance with the foregoing nonvisual access standards shall not be required if the head of the using agency, 
institution or political subdivision determines that (I) the Technology is not available with nonvisual access 
because the essential elements of the Technology are visual and (ii) nonvisual equivalence is not available. 
 
Installation of hardware, software, or peripheral devices used for nonvisual access is not required when the 
Technology is being used exclusively by individuals who are not blind or visually impaired, but applications 
programs and underlying operating systems (including the format of the data) used for the manipulation and 
presentation of information shall permit the installation and effective use of nonvisual access software and 
peripheral devices. 
 
If requested, the Contractor must provide a detailed explanation of how compliance with the foregoing 
nonvisual access standards is achieved and a  validation of concept demonstration. 
 
The requirements of this Paragraph shall be construed to achieve full compliance with the Information 
Technology Access Act,  2.2-3500 through 2.2-3504 of the Code of Virginia. 
 
50. EXCLUSIVITY OF TERMS AND CONDITIONS 
 
The Virginia Information Technologies Agency (VITA) will not sign or execute any additional contract, license 
or other agreement, including shrink-wrap Software, containing contractual terms and conditions as a result of 
this procurement.  Any documents signed by persons other than the Contracts Manager, VITA, shall have no 
validity and the attached Terms and Conditions shall supersede all such agreements.   
 
51. CONTRACTOR’S REPORT OF SALES 
 
Contractor must agree to provide monthly reporting that contains detailed information for each item purchased.  
Reports are to be provided by the 15th of each month, reporting transactions that took place during the prior 
month.  At any time thereafter, as appropriate, additional reports may be agreed upon.   All reports shall be 
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forwarded electronically via Email in a Microsoft Excel Spreadsheet format to a designated contract officer at 
VITA.   
 
Specifically, the data fields to be reported for each item purchased are: 
 

1. Agency/Institution/Municipality/Public Body making the purchase  
2. PO # 
3. Order Date 
4. Invoice # 
5. Invoice Date 
6. Whether item was ordered through eVA (Y/N) 
7. Product Description 
8. Product Sub-category type (e.g., SAN, NAS, DASD etc.) 
9. Manufacturer Name 
10. Manufacturer # 
11. Supplier # (if supplier is not manufacturer) 
12. Index used for Pricing (e.g., OEM List Price) 
13. Index Price on Order Date 
14. Discount off Index 
15. Discounted Price on Order Date 
16. Quantity Ordered 
17. Extended Price on Order Date 

 
Late delivery or non-delivery of required reports will be considered a breach of Contract, and preclude 
Contractor from bidding on any future requirements. 
 
 
 
52. SURCHARGE ADJUSTMENT 
 
The Contractor must pay the Department of General Services (DGS), a Surcharge Adjustment (SCA) fee under 
this Contract.  The Contractor must remit the SCA within 30 days after the end of each quarterly reporting 
period as established in the clause entitled “Contractor’s Report of Sales”.  For the purposes of this Contract, 
Contractor will consider a sale to be completed when the Contractor receives payment form the Authorized 
User for the Product.  The SCA equals two percent (2%) of the total quarterly sales reported.  Contractor shall 
remit the SCA together with a copy of the Contractor’s Report of Sales as delineated in the paragraph herein 
entitled “Contractor’s Report of Sales”. The SCA reimburses the Commonwealth and defrays the costs for 
Spend Management procurements and the administration of the subsequent awards. The SCA amount due must 
be paid by check with identification of “Contract number”, “report amounts”, and “report period”, on either the 
check stub or other remittance material.  DGS may at its discretion, agree to an electronic funds transfer, in lieu 
of a check, however in the absence of an express written agreement from DGS that validates agreement, then 
the payment shall be made by check as described herein made payable to the Department of General Services. 
 
If the full amount of the SCA is not paid within 30 calendar days after the end of the applicable reporting 
period, it shall constitute a Contract debt to the Commonwealth of Virginia, and the State may exercise all rights 
and remedies available under law.  Failure to submit sales reports, falsification of sales reports, and or failure to 
pay the SCA in a timely manner may result in termination or cancellation of this Contract.  Willful failure or 
refusal to furnish the required reports, falsification of sales reports, or failure to make timely payment of the 
SCA constitutes sufficient cause for terminating this Contract for default. 
 
It is the intent of the Commonwealth to capture 2% of all sales, including but not limited to temporary reduced 
pricing, fire sales, one time sales, trade ins, and promotional items that have been marked down under this 
Contract.   
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53. EQUIPMENT CONDITION 
 
All equipment to be supplied by Contractor shall be new equipment. 
 
54. CONTRACTOR SPONSORED PRODUCT PROMOTIONS 
  
The Contractor, at its discretion, is allowed to sponsor product and service promotions during the Contract term 
or any extensions thereof under the following conditions:   
  

1) Contractor is required to provide in writing to VITA, at least 5 days prior to the promotion, the dates of 
the promotion or the duration of the promotion to include the commencement date and the ending date; 
the acceptable writing may be e-mail, or correspondence via USPS or other, and 

2) Contractor is required to identify in writing, the exact products  or services covered in the promotion, 
and 

3) Contractor is required to identify in writing, the pricing during the promotion or the percentage discount, 
and   

4) All Contractor Sponsored Product or Service Promotions are required to be available to all Authorized 
Users of the Contract.  Should the Contractor request a promotion that would be limiting, either through 
product configuration or quantities of products, the Commonwealth at its discretion, will not provide a 
written agreement.  Both parties agree that promotions shall not target any one Authorized User, or a 
few Authorized Users, and  

5) All Contractor sponsored Product or Service Promotions shall be mutually agreed to in writing. The 
Contractor shall be in breach of the Agreement in the absence of a writing from both parties. The writing 
may be e-mail or correspondence via USPS or other, and 

6)  In any instance of conflict between this clause “Contractor Sponsored Product or Service Promotions” 
and the Agreement, this clause shall take precedence. And 

7) In any event wherein the Contractor proposes prices that are different than the Contract prices to any 
Authorized User, without first obtaining mutual agreement in the format as identified herein, the 
Contractor shall be in breach of the Agreement and the Commonwealth shall have all remedies available 
under Contract and law. And 

8) The Commonwealth, at its discretion, may assist in advertising the promotion.  This assistance will 
consist of advertising space on the Commonwealth’s various web sites, or other assistance at the 
Commonwealth’s discretion. 

 
55. TERM 
 
This Agreement shall take effect on the date of its final execution by both parties, and shall continue in full 
force for two (2) years, “initial Term”.  The Commonwealth at its sole discretion may extend this Agreement for 
three (3) additional one (1) year periods.  The Commonwealth will issue a written notification to the Contractor 
stating the extension period, 30 days prior to the expiration of any current Term. 
 
56. TERMINATION FOR CONVENIENCE 

 
The Commonwealth may terminate this Contract in whole or in part for convenience at any time by submitting 
to the Contractor a writing, sixty (60) days prior to the date of Termination.  The Commonwealth shall be 
obligated for all outstanding Orders, according to the Contract, subsequent to this Termination.  The 
Commonwealth shall not be obligated for any other costs in the event of Termination for convenience. 
 
57. CATALOG INTEGRITY 
 
The Contractor agrees to continuously provide an updated catalog minimally every 90 days that will be 
available to all Authorized Users.  The updated catalogue may be on eVA only or located at the Contractor’s 
web site, or both, as provided for herein, but in every instance all catalogs maintained by the Contractor shall be 
up to date. 
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ATTACHMENT “B” 
TO 

CONTRACT 
VA-040330-EMC 

 
LISTING OF PRODUCTS & SERVICES, PRICING & CONTRACT USAGE INSTRUCTIONS 
Attachment "B" is hereby incorporated into and made an integral part of Agreement Number 
VA-040330-EMC between EMC and the Commonwealth of Virginia. In the event of any 
discrepancy between this Attachment “B” and pages 1 through 18 of this Contract VA-
040330-EMC, the provisions on those pages 1 – 18 of Contract VA-040330-EMC shall 
control. 
 

• PRODUCTS & SERVICES:  All product and related services (warranty upgrades, 
maintenance SLAs) pricing is contained in “Attachment C”.  Supplemental services 
are contained in “Attachment D”.  

• PRICING:  All pricing shown in “Attachment C” is Not-to-Exceed pricing for the 
term of this contract.  All “Percentage Discounts” indicated are fixed for the entire 
term of this contract.    All purchase prices for each order are calculated by taking 
the appropriate percentage discount from the current price found at the indicated 
Index Price List Source, on the actual date of each order (this price cannot exceed 
the price for that product shown in Attachment C). For items acquired through the 
standard order process, pricing will be determined by the contractor’s current eVA 
catalog.  For systems/items acquired through the RFQ order process, pricing will 
be determined by each contractor’s quotation.  The contractor(s) will calculate the 
quoted pricing by using the prices found at the index price list source, less the 
appropriate percentage discounts. Separate pricing may be submitted for 
Government vs. Academic to account for higher discounts to education and, if 
offered, are indicated in Attachment C, the Index Price List Source and in the eVA 
catalog. 
The Index Price List Source is a widely used, publicly available Index Price List 
that has a consistent basis of calculation and is available throughout the life of the 
contract, for instance, a GSA Contract/Price Schedule or a manufacturer’s Suggest 
Retail Price List.  If the basis of calculation for the Index Price List changes in a 
material fashion during the life of the contract, the Commonwealth and the 
contractor will renegotiate any Index Price List Source changes and pricing to 
ensure that the net price to the Commonwealth is consistent with percentage 
discounts calculated from the original index source.  Any new Index Price List must 
be submitted to VITA for review at least 30 days prior to any request for contract 
modification. 
It is important to remember that the net price indicated in the original price list, 
Attachment C, is a “not-to-exceed” price.  A Contractor may opt to be more 
competitive than this price for a specific purchase or a specific authorized user, but 
pricing shall never exceed the net price indicated in Attachment C. 

• Additional Discounts:  Transaction and Annual-Cumulative based discounts are 
shown in Attachment E.  Users should check with StorageTek, to determine if 
additional discounts will apply, when placing each standard process or RFQ 
process order.
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CONTRACT USAGE INSTRUCTIONS:   
 

1. Standard Order Process:  Direct Orders placed in eVA, with pricing 
calculated from the Index Price List Source, without the benefit of a quote 
from the contractor, are considered an order using the standard order 
process.  This process is normally used for small, incidental items. 

In the standard process, authorized users will refer to a catalog-type Product/Price 
List, which will be available on eVa, to determine pricing for the required product.  
The authorized user will determine (on its own or by working with a contractor) the 
required specifications for the purchase.  The authorized user will then place an 
order on eVA for that product.  The pricing for that product will not exceed (but may 
be lower than) the net price indicated for that product (or set of products) on the 
Product/Price list. 
2. Request for Quote (RFQ) Order Process:  This process involves 

contacting one or more Enterprise Storage Device contractors and 
requesting formal written quotes be provided.  An eVA Direct Order, 
based upon and referencing the quote received is then issued.  This 
process is normally used for all but small, incidental purchases. 

In some instances, authorized users may be purchasing very large products or 
systems that justify price breaks above-and-beyond those offered in the “not-to-
exceed” pricing indicated in the catalog price lists.  In this case, authorized users 
may complete and issue a Request for Quotation, or RFQ.  In most cases where 
an RFQ is used, the authorized user will define the specifications of the required 
product(s) and/or service(s) and issue the RFQ to the appropriate contractors.  
Contractors will have a pre-determined amount of time to respond to the RFQ with 
qualitative responses (if requested) and a price quotation.  Generally, the 
authorized user will select the contractor offering the lowest total cost proposal; 
however non-price factors may be included in the evaluation criteria for a given 
RFQ.  The evaluation criteria, format, timing, and requirements will be clearly 
outlined on the RFQ document.  In some situations, the authorized user may not 
identify the exact specifications required.  If this is the case, the RFQ respondents 
will be given the opportunity to identify and propose their recommended 
specifications.  Any purchase that is a result of the RFQ process will be subject to 
the Terms and Conditions specified and outlined in this Contract and any 
subsequent modifications.  Additional Terms and Conditions may be requested or 
mandated within the RFQ document. 

 
WARRANTY and MAINTENANCE 
 
Contractor will supply a one-year minimum repair or replacement warranty period, or 
manufacturer’s standard warranty, whichever is longer.  For uplifts for increased warranty 
Service Levels (SLA), consult with the contractor for a quote or look in “Attachment C”, as 
various Service Levels may be priced there.  
Maintenance is defined as repair or replacement services provided after the expiration of the 
warranty period.  Maintenance services and various SLAs are priced in “Attachment C”. 
Standard Principle Period of Maintenance (PPM), whether during the warranty period or 
follow-on Maintenance period, will be 8 AM to 5 PM, Monday through Friday, excluding state 
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holidays, with next day or 8 business hour response time, or manufacturer’s standard PPM, 
whichever is more advantageous to the Commonwealth.   
 
QUALITY AND SERVICE LEVEL REQUIREMENTS 
 

The following contains additional specific service levels that Contractor is expected to 
perform at NO extra charge.   

 
Service 

Special Services Required at NO 
Additional Charge 

 
Metrics • Response Time – The supplier will respond to all communications not later than 

the next business day. 
• Delivery Date - The Contractor will deliver the Products by the delivery date 

specified in any executed Attachment or Order referencing the Agreement, or 
within twenty-one (21) days After Receipt of the Order (ARO) if no date is 
specified.  – 95% 

• Contractor will maintain a fill rate of 99%. (Fill rate is defined as the total 
number of requisition lines filled, divided by the number of lines requested over 
a given period.  The difference, therefore, would be items on back-order). 

• Report Timeliness and Completeness (% in 5 days of due date) – 100% (Refer 
to “Reporting & SCA Payment” below) 

• Invoice Accuracy (%) – 100% 
• Invoice Timeliness (% within 5 days of agreed invoice receipt date) – 100% 
Overall Customer Satisfaction – A quarterly survey of end-users will be 
conducted by the supplier to determine the level of customer service satisfaction 
experienced with the supplier.  Both the raw and analyzed survey results must 
be provided to Virginia.  The following includes some of the areas to be 
measured on the survey: Responsiveness, Communication, Courtesy, 
Competence, Effectiveness, Overall Satisfaction 

 
eVA Contractor(s) will have the capability to do business with the Commonwealth via 

Virginia’s eVA Internet Electronic procurement solution.   See Mandatory Term & 
Condition “eVA Business-To-Government Vendor Registration” 

Reporting 
& SCA 

Payment 

• Contractor’s Report of Sales must be submitted on time each month – as 
defined in Mandatory Terms & Condition “Contractor’s Report of Sales” 

• SCA fee must be paid on time each quarter. – As defined in Mandatory Terms 
& Condition “Surcharge Adjustment” 

• Contractor must be able to provide usage reports, detailing purchases of items 
and services under contract quarterly in electronic format or within 15 days of 
the date of a report request.  This report must include, at a minimum, 
Manufacturer Item Number, Manufacturer Name, Product Description, Agency 
Name, Quantity Purchased, Unit Price, and Extended Price. 

• Supplier Diversity Reporting must be submitted on a quarterly basis and at the 
conclusion of the contract, as defined in Terms & Conditions under “Periodic 
Progress Reports/Invoices” and “Final Actual Involvement Report” and at the 
end of this section. 
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Product Availability: Contractors will agree that there will be no cancellation of products 
used without an equal and acceptable replacement approved by the designated 
Commonwealth of Virginia representative during the term of the agreement.  Contractors will 
communicate manufacturer’s discontinuation of any products to the contract officer in writing 
within five (5) business days.  In such instances, Contractors will work with the contract 
officer(s) to identify and implement alternative options that will maintain or reduce costs 
associated with the replacements. Contractors will be prepared to offer detailed quarterly 
reports if requested by the Commonwealth, displaying removed SKUs off of contract list and 
suggested replacements.  Contractors will offer suggested replacements of discontinued 
products at least 30 days prior to substitution, including replacement part number, 
description, list price, applicable discount, and final price.   
 
Ordering Methods:  The Commonwealth requires contractor(s) to accept orders via the eVA 
ordering system. Contractors must also have a local Virginia telephone number, or a toll free 
(800) number, or agree to accept collect calls.  Each Authorized User is responsible for placing 
its own orders, which may be accomplished by written purchase order, telephone, fax or 
computer on-line systems.  The Contractor shall also provide customized websites to enable 
online orders by institutions of higher education, local and municipal governments. Shipping and 
billing addresses will be included on the individual Orders of Authorized Users referencing this 
Contract.   
 
Payment Options:  Authorized Users pay by check, electronic funds transfer, or with the 
Commonwealth's authorized procurement (charge) card. Contractor(s) shall accept the 
Commonwealth's card for single purchases under the per transaction limit for the respective 
Agencies/Institution of Higher Education. 
 
Freight Policy: All shipments will be F.O.B. Delivered to the specified location. 
Contractor(s) is responsible for filing and expediting all freight claims with the carrier.  The 
Contractor will pay title and risk of loss or damage charges.  Emergency/rush delivery 
requiring special shipping and handling will be at Authorized Users' expense (with prior 
written approval only).  Rush delivery that occurs as a result of the Contractor’s error will be 
free of charge. 
 
Shipping: A packing label will be on each box and include the following items, visible on the 
outside of the box: 

• Authorized User 
• Address 
• Department and floor 
• Contact Name 
• Telephone number 

 
A packing slip will also be included with each shipment, which will include at least the 
following information in no particular order: 

• Line item description 
• Quantity ordered 
• Quantity included in shipment 
• Any back order items 
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• Unit Price 
• Number of parcels 
• Purchase Order Number 
• Agency name and department 
• F.O.B. (destination) 
• All information contained on the packing label 

 
Return of Product:  Any materials delivered in poor condition, in excess of the amount 
authorized by the eVA Direct Order or other or not included on the requisition form or 
purchase order may, at the discretion of the Authorized Users, be returned to the 
Contractor’s warehouse at the Contractor’s expense within 30 days.  Credit for returned 
goods shall be made immediately once contractor receives returned goods.  
 
If any product is returned to a Contractor for failure of performance, the Contractor will, at the 
Commonwealth’s discretion, refund all amounts paid to the Contractor for such product or 
replace the product, and the following shall apply: 

• Within twenty (20) days of written notification by the using Authorized User, the 
Contractor will make arrangements for the return of the product. 

• All shipping and insurance costs will be borne by the Contractor. 
• Contractor will be liable for damages to the product, unless caused by fault or 

negligence of the Agency that occur during the return process. 
• If the product is returned to the Contractor for any other reason, then the Agency will 

be responsible for all costs associated with the preparation of the product for shipping, 
and for shipping costs to the Contractor’s nearest service location. 

 
Post-Order Customer Service:  The Contractor(s) will provide all of the designated 
Authorized Users a single, local point of contact (and a backup) to handle questions and 
resolve problems that arise.  At least one Customer Service Representative will be available 
during Contractor’s operating hours.  All service representatives will have on-line access to 
information to provide immediate response to inquiries concerning the status of orders 
(shipped or pending), delivery information, back-order information, State-wide contract 
pricing, contracted product offerings/exclusions, contract compliance requirements, and 
general product information.  Representatives should be available by phone, fax, or email 
(local or 800 # preferred).  Both Authorized Users and the Contractor(s) will commit to 
quarterly reviews of internal customer satisfaction and will make consistent efforts to improve 
customer satisfaction. 
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VITA POINTS OF CONTACT 

 
Contract Administration/Compliance 
  
 
Contracts Administrator 
Virginia Information Technologies Agency 
110 South 7th Street, East Lobby 
Richmond, VA 23219-3931 
Tel: (804) 371-5900 
Fax: (804) 371-5969 
contracts@vita.state.gov  
http://www.asd.virginia.gov 

Contract Information 
 
John Tackley, VCO 
IT Acquisition Manager 
Virginia Information Technologies Agency 
110 South 7th Street, East Lobby 
Richmond, VA 23219-3931 
Tel: (804) 371-5930 
Fax: (804) 371-5969 
john.tackley@vita.viirginia.gov 
http://www.asd.virginia.gov 
 

 
 
 

EMC POINTS-OF-CONTACT 
 
Sales Information 
Chuck Pollard 
804-935-5821 
804-405-4011(mobile) 
 
 
Warranty/Maintenance Service Contact 
 
 
 
 
 
 

Billing Information 

  
 

 



Commonwealth of Virginia Enterprise Storage Devices
Attachment  C - PRICING - Product/Price List
Supplier Name:
Submitted By:

Index Price List Source Effective Date

EMC Price List Nov-03

What will be the method and frequency of updating the Product/Price List?  In addition to eVA, where (if anywhere) will the Product/Price List be made available?

Product/Price List

Product Category

Your Product Number (if 
different than manuf. 

Product #) Manufacturer
Manufacturer 

Product Number Product Description Index Price Percentage Discount
Net Price Offered to 

Commonwealth Index Price
Percentage 

Discount
Net Price Offered to 

Commonwealth
-$                               -$                                  

DMX Symmetrix Series -$                               -$                                  
-$                               -$                                  

SYMMETRIX DMX - Cabinet Models -$                               -$                                  
-$                               -$                                  

DMX FRAMES -$                               -$                                  
DMX800 DMX 800 SPE $197,920 45.00% 108,856.00$                   -$                                  
DMX800-FD DMX 800 SPE FLD INS $197,920 45.00% 108,856.00$                   -$                                  
DMX801 DMX800  SPE 2 FC DIR $90,420 45.00% 49,731.00$                     -$                                  
DMX801-FD DMX800 SPE 2 FC DIR FIELD $90,420 45.00% 49,731.00$                     -$                                  
DMX1000 DMX HIGH PERF SBAY $261,300 45.00% 143,715.00$                   -$                                  
DMX1000-P DMX ULTRA PERF SBAY $522,560 45.00% 287,408.00$                   -$                                  
DMX2000 DMX HIGH PERF DBAY $460,438 45.00% 253,240.90$                   -$                                  
DMX2000-P DMX ULTRA PERF DBAY $920,876 45.00% 506,481.80$                   -$                                  
DMX2000-3 DMX HIGH PERF DBAY 3PHASE $460,438 45.00% 253,240.90$                   -$                                  
DMX2000-P3 DMX ULTRA PERF DBAY 3PHASE $920,876 45.00% 506,481.80$                   -$                                  
DMX3000-3 THREE BAY SYSTEM 3-PHASE $811,350 45.00% 446,242.50$                   -$                                  

-$                               -$                                  
SYMMETRIX DMX - SYMMETRIX KITS 45.00% -$                               -$                                  
DMX-DELTA DELTA 3-PHASE POWER $0 45.00% -$                               -$                                  
DMX-WYE WYE 3-PHASE POWER $0 45.00% -$                               -$                                  
LSE-FHDA FIBRE LSE FOR ISERIES $16,000 45.00% 8,800.00$                       -$                                  

-$                               -$                                  
SYMMETRIX DMX - DMX Cache Directors -$                               -$                                  

-$                               -$                                  
DMX CACHE DIRECTORS -$                               -$                                  
DMX-M5-2048 2GB M5 CACHE DIRECTOR $62,520 45.00% 34,386.00$                     -$                                  
DMX-M5-4096 4GB M5 CACHE DIRECTOR $65,340 45.00% 35,937.00$                     -$                                  
DMX-M5-8192 8GB M5 CACHE DIRECTOR $75,140 45.00% 41,327.00$                     -$                                  
DMX-M5-16384 16GB M5 CACHE DIRECTOR $89,340 45.00% 49,137.00$                     -$                                  

-$                               -$                                  
DMX1000/2000 CONNECTIVITY DIRECTORS -$                               -$                                  
DMX-FCD6M2S 8 PT FC DIR 6MM, 2SM $75,560 45.00% 41,558.00$                     -$                                  
DMX-FCD7M1S 8 PT FC DIR 7MM, 1SM $75,200 45.00% 41,360.00$                     -$                                  
DMX-FCD8M0S 8 PT FC DIR 8MM, 0SM $74,800 45.00% 41,140.00$                     -$                                  
DMX-ESCD8 8 PT ESCON DIR $81,700 45.00% 44,935.00$                     -$                                  
DMX-0004 DMX FICON DIR 4 PT SM $81,700 45.00% 44,935.00$                     -$                                  
DMX-0013 DMX MPD DIR 1MGE 3SF $81,700 45.00% 44,935.00$                     -$                                  
DMX-0020 DMX GIGE DIR 2MGE $61,300 45.00% 33,715.00$                     -$                                  
DMX-0022 DMX MPD DIR 2MGE 2SF $81,700 45.00% 44,935.00$                     -$                                  
DMX-0040 DMX GIGE DIR 4 PT MM $81,700 45.00% 44,935.00$                     -$                                  

-$                               -$                                  
SYMMETRIX DMX - SYMMETRIX KITS -$                               -$                                  

-$                               -$                                  
DMX COMPONENTS - 1000/2000 -$                               -$                                  
DMX-SILENCER1 DMX1000 SOUND MUFFLER $1,700 45.00% 935.00$                          -$                                  
DMX-SILENCER2 DMX2000 SOUND MUFFLER $2,400 45.00% 1,320.00$                       -$                                  
DMX-SILENCER3 DMX3000 SOUND MUFFLER $3,800 45.00% 2,090.00$                       -$                                  

-$                               -$                                  
DMX MISC. COMPONENTS -$                               -$                                  
DMX-1P-PWR SINGLE PHASE PWR CONV $33,100 45.00% 18,205.00$                     -$                                  
DMX-3PD-PWR 3PHASE DPWR CON $33,300 45.00% 18,315.00$                     -$                                  
DMX-3PW-PWR 3PHASE WPWR CON $34,100 45.00% 18,755.00$                     -$                                  
DMX-PWRMOD8 8 POWER MODULE $9,600 45.00% 5,280.00$                       -$                                  
DMX-PWRMOD8U 8" POWER MODULE UPGRADE $12,500 45.00% 6,875.00$                       -$                                  
DMX-OPT-3M1S 2X OPTICS KIT 3M1S $4,420 45.00% 2,431.00$                       -$                                  
DMX-OPT-4M0S 2X OPTICS KIT 4M0S $4,130 45.00% 2,271.50$                       -$                                  
DMX-OPT-1M1S 2X OPTICS KIT 1M1S $2,900 45.00% 1,595.00$                       -$                                  

EMC CORPORATION

Chuck Pollard- Senior Account Manager

Government Pricing Academic PricingProduct Description Fields

Frequency of updating price list is approximately once per quarter and is a accomplished via importing of EMC pricing tables from Microsoft Excel.  

VA-040330-EMC Page 1 of 50 Attachment C - PRICING



DMX-OPT-2M 2X OPTICS KIT 2M $1,900 45.00% 1,045.00$                       -$                                  
DMX-OPT-2S 2X OPTICS KIT 2S $4,000 45.00% 2,200.00$                       -$                                  
DMX-SECURE3 DMX3000 SEICMIC RESTRAINT $17,000 45.00% 9,350.00$                       -$                                  

-$                               -$                                  
SYMMETRIX DMX - Tall Rack Model -$                               -$                                  

-$                               -$                                  
DMX COMPONENTS - 800 -$                               -$                                  
DMX-40URACK RMS 19" NEMA RACK $6,380 45.00% 3,509.00$                       -$                                  

-$                               -$                                  
SYMMETRIX DMX - Disk Drive Models -$                               -$                                  

-$                               -$                                  
DMX 73 GB 10K DRIVE -$                               -$                                  
DMX2G10-731 73GB 10K 72.2GB SRDF $2,160 45.00% 1,188.00$                       -$                                  
DMX2G10-732 73 GB 10K 72.2GB MIRR $4,320 45.00% 2,376.00$                       -$                                  
DMX2G10-734 73GB 10K 216.5GB 3+1 $8,640 45.00% 4,752.00$                       -$                                  
DMX2G10-738 73GB 10K 505.2GB 7+1 $17,280 45.00% 9,504.00$                       -$                                  
DMX2G10-731A 73GB 10K 71.8GB SRDF A4 $2,160 45.00% 1,188.00$                       -$                                  
DMX2G10-732A 73GB 10K 71.8GB MIRR A4 $4,320 45.00% 2,376.00$                       -$                                  
DMX2G10-734A 73GB 10K 215.4GB 3+1 A4 $8,640 45.00% 4,752.00$                       -$                                  
DMX2G10-738A 73GB 10K 502.6GB 7+1 A4 $17,280 45.00% 9,504.00$                       -$                                  

-$                               -$                                  
DMX 146 GB DRIVE -$                               -$                                  
DMX2G10-1461 146GB 10K 144.6GB SRDF $3,440 45.00% 1,892.00$                       -$                                  
DMX2G10-1462 146GB 10K 144.6GB MIRR $6,880 45.00% 3,784.00$                       -$                                  
DMX2G10-1464 146GB 10K 433.8GB 3+1 $13,760 45.00% 7,568.00$                       -$                                  
DMX2G10-1468 146GB 10K 1012.2GB 7+1 $27,520 45.00% 15,136.00$                     -$                                  
DMX2G10-1461A 146GB 10K 143.5GB SRDF A4 $3,440 45.00% 1,892.00$                       -$                                  
DMX2G10-1462A 146GB 10K 143.5GB MIRR A4 $6,880 45.00% 3,784.00$                       -$                                  
DMX2G10-1464A 146GB 10K 430.5GB 3+1 A4 $13,760 45.00% 7,568.00$                       -$                                  
DMX2G10-1468A 146GB 10K 1004.5GB 7+1 A4 $27,520 45.00% 15,136.00$                     -$                                  

-$                               -$                                  
SYMMETRIX DMX - DMX FRONT END DIRECTORS -$                               -$                                  

-$                               -$                                  
DMX800 CONNECTIVITY DIRECTORS -$                               -$                                  
DMX-FE-3M1S FEBE 3MM, 1SM PORTS $18,306 45.00% 10,068.30$                     -$                                  
DMX-FE-4M0S FEBE 4MM, 0SM PORTS $17,821 45.00% 9,801.55$                       -$                                  
DMX-FE-6M2S FEBE 6MM, 2SM PORTS $22,821 45.00% 12,551.55$                     -$                                  
DMX-FE-7M1S FEBE 7MM, 1SM PORTS $21,955 45.00% 12,075.25$                     -$                                  
DMX-FE-8M0S FEBE 8MM, 0SM PORTS $21,163 45.00% 11,639.65$                     -$                                  
DMX8-F DMX8 FICON DIR $61,700 45.00% 33,935.00$                     -$                                  
DMX8-FC DMX8 FC DIR $54,800 45.00% 30,140.00$                     -$                                  
DMX8-G DMX8 GIGE DIR $61,700 45.00% 33,935.00$                     -$                                  
DMX8-GF DMX8 MPD DIR $70,000 45.00% 38,500.00$                     -$                                  
DMX8-3102 2XFEBE 3MFC1SFC2SF $20,000 45.00% 11,000.00$                     -$                                  
DMX8-3111 2XFEBE 3MFC 1SFC 1MGE 1SF $20,000 45.00% 11,000.00$                     -$                                  
DMX8-3120 2XFEBE 3MFC1SMFC2MGE $20,000 45.00% 11,000.00$                     -$                                  
DMX8-4002 2XFEBE 4MFC2SF $20,000 45.00% 11,000.00$                     -$                                  
DMX8-4011 2XFEBE 4MFC 1MGE 1SF $20,000 45.00% 11,000.00$                     -$                                  
DMX8-4020 2XFEBE 4MFC2MGE $20,000 45.00% 11,000.00$                     -$                                  

-$                               -$                                  
SYMMETRIX DMX - DMX800 FACTORY MODELS -$                               -$                                  

-$                               -$                                  
DMX COMPONENTS - 800 -$                               -$                                  
DMX-2GDAE 2GB DISK ARRAY ENCLOSURE $9,460 45.00% 5,203.00$                       -$                                  
DMX-KVM KEYBOARD, VIDEO, MOUSE $3,200 45.00% 1,760.00$                       -$                                  
DMX-RS232 RS232 SWITCH $2,800 45.00% 1,540.00$                       -$                                  
DMX-RS232-FD RS232 SWITCH FIELD INST $2,800 45.00% 1,540.00$                       -$                                  
DMX-SERVER RMS SERVER $6,400 45.00% 3,520.00$                       -$                                  
DMX-SPS 2X850W STANDBY POWER SUP $2,000 45.00% 1,100.00$                       -$                                  

-$                               -$                                  
SYMMETRIX DMX - DMX800 FIELD MODELS -$                               -$                                  
DMX-2GDAE-FD 2GB DISK ARRAY ENC FIELD $12,300 45.00% 6,765.00$                       -$                                  
DMX-KVM-FD KEYBD, VIDEO, MOUSE-FIELD $3,200 45.00% 1,760.00$                       -$                                  
DMX-SERVER-FD RMS SERVER FIELD INST $8,320 45.00% 4,576.00$                       -$                                  
DMX-SPS-FD 2X850W STANDBY PWR-FIELD $2,600 45.00% 1,430.00$                       -$                                  

45.00% -$                               -$                                  
SYMMETRIX DMX - Disk Drive Upgrade Models 45.00% -$                               -$                                  

-$                               -$                                  
DMX 73 GB 10K DRIVE UPGRADE -$                               -$                                  
DMX2G10-731U 73GB 10K 72.2GB SRDF UP $2,800 45.00% 1,540.00$                       -$                                  
DMX2G10-732U 73GB 10K 72.2GB MIRR UP $5,600 45.00% 3,080.00$                       -$                                  
DMX2G10-734U 73GB 10K 216.5GB 3+1 UP $11,300 45.00% 6,215.00$                       -$                                  
DMX2G10-738U 73GB 10K 505.2GB 7+1 $22,500 45.00% 12,375.00$                     -$                                  
DMX2G10-731AU 73GB 10K 71.8GB SRDF A4U $2,160 45.00% 1,188.00$                       -$                                  
DMX2G10-732AU 73GB 71.8GB MIRR A4U $4,320 45.00% 2,376.00$                       -$                                  
DMX2G10-734AU 73GB 10K 215.4GB 3+1 A4U $8,640 45.00% 4,752.00$                       -$                                  
DMX2G10-738AU 73GB 10K 502.6GB 7+1 A4U $22,500 45.00% 12,375.00$                     -$                                  

-$                               -$                                  
DMX 146 GB DRIVE UPGRADE -$                               -$                                  
DMX2G10-1461U 146GB 10K 144.6GB SRDF UP $4,480 45.00% 2,464.00$                       -$                                  
DMX2G10-1462U 146GB 10K 144.6GB MIRR UP $8,900 45.00% 4,895.00$                       -$                                  
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DMX2G10-1464U 146GB 10K 433.8GB 3+1 UP $17,900 45.00% 9,845.00$                       -$                                  
DMX2G10-1468U 146GB 10K 1012.2GB 7+1 UP $35,775 45.00% 19,676.25$                     -$                                  
DMX2G101461AU 146GB 10K 143.5GB SRD A4U $4,480 45.00% 2,464.00$                       -$                                  
DMX2G101462AU 146GB 10K 143.5GB MIR A4U $8,900 45.00% 4,895.00$                       -$                                  
DMX2G101464AU 146GB 10K 430.5GB 3+1 AU $17,900 45.00% 9,845.00$                       -$                                  
DMX2G101468AU 146GB10K 1004.5GB 7+1 A4U $35,775 45.00% 19,676.25$                     -$                                  

-$                               -$                                  
SYMMETRIX DMX - DMX Cache Dir. Upgrade -$                               -$                                  

-$                               -$                                  
DMX CACHE DIRECTORS -$                               -$                                  
DMX-M5-2048U 2GB M5 CACHE DIR UPG $81,300 45.00% 44,715.00$                     -$                                  
DMX-M5-4096U 4GB M5 CACHE DIR UPG $84,960 45.00% 46,728.00$                     -$                                  
DMX-M5-8192U 8GB M5 CACHE DIR UPG $97,700 45.00% 53,735.00$                     -$                                  
DMX-M5-16384U 16GB M5 CACHE DIR UPG $116,140 45.00% 63,877.00$                     -$                                  

-$                               -$                                  
DMX1000/2000 CONNECTIVITY DIR -$                               -$                                  
DMX-FCD6M2SU 8 PT FC DIR 6MM 2SM $98,230 45.00% 54,026.50$                     -$                                  
DMX-FCD7M1SU 8 PT FC DIR 7MM 1SM $97,800 45.00% 53,790.00$                     -$                                  
DMX-FCD8M0SU 8 PT FC DIR 8MM 0SM $97,250 45.00% 53,487.50$                     -$                                  
DMX-ESCD8U 8 PT ESCON DIR $106,200 45.00% 58,410.00$                     -$                                  
DMX-0004U DMX FICON DIR 4 PT SM-U $106,210 45.00% 58,415.50$                     -$                                  
DMX-0013U DMX MPD DIR 3SF1MGE -U $106,210 45.00% 58,415.50$                     -$                                  
DMX-0020U DMX GIGE DIR 2MGE-U $79,700 45.00% 43,835.00$                     -$                                  
DMX-0022U DMX MPD DIR 2SF2MGE-U $106,200 45.00% 58,410.00$                     -$                                  
DMX-0040U DMX GIGE DIR 4 PT MM-U $106,200 45.00% 58,410.00$                     -$                                  

-$                               -$                                  
DMX800  CONNECT DIR UPG -$                               -$                                  
DMX8-F-UPG DMX8 FICON DIR-U $80,200 45.00% 44,110.00$                     -$                                  
DMX8-FC-UPG DMX8 FC DIR-U $71,240 45.00% 39,182.00$                     -$                                  
DMX8-G-UPG DMX8 GIGE DIR-U $91,000 45.00% 50,050.00$                     -$                                  
DMX8-GF-UPG DMX MPD DIR-U $80,200 45.00% 44,110.00$                     -$                                  

-$                               -$                                  
SYMMETRIX DMX - Cable Models -$                               -$                                  

-$                               -$                                  
DMX LINE CORDS -$                               -$                                  
DMX-ACLINE AC LINE CORD 10FT EXTEN $1,400 45.00% 770.00$                          -$                                  
DMX-ACLINE-FL AC LINE CORD (10FT) W/FLYING LEADS $760 45.00% 418.00$                          -$                                  
DMX-ACLINE3P 10 FT EXT PWR CORD 3P $2,545 45.00% 1,399.75$                       -$                                  
DMX-ACON3P-50 AC CONNECTOR 3 PHASE $600 45.00% 330.00$                          -$                                  
DMX-ACONSP-60 AC MATING CONNECTOR 60 AMP $360 45.00% 198.00$                          -$                                  

-$                               -$                                  
DMX MISC. COMPONENTS -$                               -$                                  
DMX-PW40U-US RMS AC LINE CORD NAM $360 45.00% 198.00$                          -$                                  
DMX-PW40UASTL AC LINE CORD AUSTRALIA $380 45.00% 209.00$                          -$                                  
DMX-PW40UIEC3 AC LINE CORD $360 45.00% 198.00$                          -$                                  

-$                               -$                                  
-$                               -$                                  

EMC Enterprise Storage Sym5 -$                               -$                                  
-$                               -$                                  

SYM5 - Cabinet Models -$                               -$                                  
-$                               -$                                  

36 GB FRAMES -$                               -$                                  
8530-36 SYM 8530-36 FRAME $114,940 45.00% 63,217.00$                     -$                                  
8830-36 SYM 8830-36 FRAME $249,900 45.00% 137,445.00$                   -$                                  

-$                               -$                                  
73 GB FRAME -$                               -$                                  
8530-73 SYM 8530-73 $114,940 45.00% 63,217.00$                     -$                                  
8830-73 SYM 8830-73 $249,900 45.00% 137,445.00$                   -$                                  

-$                               -$                                  
146 GB FRAME -$                               -$                                  
8530-146 SYMM 8530-146 FRAME $114,940 45.00% 63,217.00$                     -$                                  
8830-146 SYMM 8830-146 FRAME $249,900 45.00% 137,445.00$                   -$                                  

-$                               -$                                  
SYM5 - Disk Drive Models -$                               -$                                  

-$                               -$                                  
36 GB DRIVES-85/8830 ONLY -$                               -$                                  
8031-36M1 SYM 8031 35.8GB MIRROR $4,760 45.00% 2,618.00$                       -$                                  
8031-361 SYM 8031 35.8GB SRDF $2,380 45.00% 1,309.00$                       -$                                  
8031-36M1AS SYM 8031 35.8GB AS400 MIR $4,760 45.00% 2,618.00$                       -$                                  
8031-361AS SYM 8031 35.8GB AS400 SRD $2,380 45.00% 1,309.00$                       -$                                  

-$                               -$                                  
73 GB DRIVES - 8230 ONLY -$                               -$                                  
8031-73M1L SYM8031 72.17GB 1 $5,150 45.00% 2,832.50$                       -$                                  
8031-731L SYM8031 72.17GB 1 $2,580 45.00% 1,419.00$                       -$                                  

-$                               -$                                  
73 GB DRIVES - 85/8830 ONLY -$                               -$                                  
8031-73M1 SYM 8031 72.17GB MIRR $5,150 45.00% 2,832.50$                       -$                                  
8031-73M1AS SYM 8031 68.8 GB AS4 MIR $5,150 45.00% 2,832.50$                       -$                                  
8031-731AS SYM 8031 68.8 GB AS4 SRDF $2,580 45.00% 1,419.00$                       -$                                  
8031-731 SYM 8031 72.17GB SRDF $2,580 45.00% 1,419.00$                       -$                                  

-$                               -$                                  
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146 GB DRIVE-85/8830 ONLY -$                               -$                                  
8031-1461 SYM 8031 144.6GB SRDF $4,230 45.00% 2,326.50$                       -$                                  
8031-146M1 SYM 8031 144.6GB MIRR $8,460 45.00% 4,653.00$                       -$                                  

45.00% -$                               -$                                  
SYM5 - GLOBAL CACHE DIRECTORS -$                               -$                                  

-$                               -$                                  
GLOBAL CACHE DIRECTORS -$                               -$                                  
MEM3-2048 2048MB M3 CACHE MEM $18,860 45.00% 10,373.00$                     -$                                  
MEM3-4096 4096MB M3 CACHE MEM $25,550 45.00% 14,052.50$                     -$                                  
MEM3-8192 8192MB M3 CACHE MEM $33,110 45.00% 18,210.50$                     -$                                  
MEM3-16384 16384MB M3 CACHE MEM $53,130 45.00% 29,221.50$                     -$                                  
MEM3-24576 24576MB M3 CACHE MEM $78,780 45.00% 43,329.00$                     -$                                  
MEM3-32768 32768MB M3 CACHE MEM $99,420 45.00% 54,681.00$                     -$                                  
MEM3-49152 49152MB M3 CACHE MEM $140,420 45.00% 77,231.00$                     -$                                  
MEM3-65536 65536MB M3 CACHE MEM $187,310 45.00% 103,020.50$                   -$                                  

-$                               -$                                  
SYM5 - Channel Director Models -$                               -$                                  
DP3-FND2M FICON 2PT CHN DIR MULTI $28,420 45.00% 15,631.00$                     -$                                  
DP3-FND2MS FICON DIRECTOR MULTI/SING $31,920 45.00% 17,556.00$                     -$                                  
DP3-FND2S FICON 2PT CHN DIR SINGLE $32,410 45.00% 17,825.50$                     -$                                  
DP3-RFD42G 2GB FC DIR 4PT MULTI SRDF $21,630 45.00% 11,896.50$                     -$                                  
DP3-RFD42GS 2GB FC DIR 4PT 1S/3M SRDF $22,020 45.00% 12,111.00$                     -$                                  
DP3-SCB1 12PORTB SYM FC SWITCH DIR $34,330 45.00% 18,881.50$                     -$                                  
DP3-SCQ1 12PORTQ SYM FC SWITCH DIR $29,210 45.00% 16,065.50$                     -$                                  
DP3-GBENET2 GIGE DIR 4PT MULTI $34,600 45.00% 19,030.00$                     -$                                  
DP3-FCD2 2PORT DP FIBRE CHNL MULT $18,860 45.00% 10,373.00$                     -$                                  
DP3-RFD2 2PORT DP FIBRE CHN REMOT $18,860 45.00% 10,373.00$                     -$                                  
DP3-FCD2S FIBRE CHN DIR 2PT MUL/SIN $21,120 45.00% 11,616.00$                     -$                                  
DP3-RFD2S REMOTE FC DIR 2PT MUL/SIN $21,120 45.00% 11,616.00$                     -$                                  
DP3-FCD42G 2GB FC DIR 4PT MULTI $21,630 45.00% 11,896.50$                     -$                                  
DP3-FCD42GS 2GB FC DIR 4PT 1SIN, 3MUL $22,020 45.00% 12,111.00$                     -$                                  
DP3-FCD8 FIBRE CHN DIR 8 PORT HUB $26,300 45.00% 14,465.00$                     -$                                  
DP3-SCD42 ESCON CHN DIR 4PT 2CCI/O $23,380 45.00% 12,859.00$                     -$                                  
DP3-RLD42 REMOTE LNK DIR 4PT 2CCI/O $23,380 45.00% 12,859.00$                     -$                                  
DP3-SCD44 ESCON CHN DIR 4PT 4CCI/O $26,320 45.00% 14,476.00$                     -$                                  
DP3-RLD44 REMOTE LNK DIR 4PT 4CCI/O $26,320 45.00% 14,476.00$                     -$                                  
DP3-USD4H 4-PORT HVD ULTRA SCSI DIR $16,150 45.00% 8,882.50$                       -$                                  

-$                               -$                                  
SYM5 - Professional Service Models -$                               -$                                  

-$                               -$                                  
SYM5 - Channel Director Models - RPQ -$                               -$                                  
ENHCHN8430 RPL 10R2 CACHE BD W/CHNDR $0 45.00% -$                               -$                                  
ENHCHN8530 RPL 1OR2 CACHE BD W/CHNDR $0 45.00% -$                               -$                                  

-$                               -$                                  
SYM5 - Disk Drive Upgrade Models -$                               -$                                  

-$                               -$                                  
18 GB DRIVE UPGRADES - 85/8830 ONLY -$                               -$                                  
8031-18M1ASUP SYM 8031 17.9GB AS/MIR UP $5,180 45.00% 2,849.00$                       -$                                  
8031-18S3ASUP SYM8031 51.6GB AS4 R-S UP $10,290 45.00% 5,659.50$                       -$                                  
8031-181ASUPG SYM 8031 17.9GB AS/4 UPG $2,590 45.00% 1,424.50$                       -$                                  

-$                               -$                                  
36 GB DRIVE UPGRADES - 8230 ONLY -$                               -$                                  
8031-36M1LUPG SYM8031 35.8GB 1 $6,190 6,190.00$                       -$                                  
8031-361LUPG SYM8031 35.6GB 1 $3,090 45.00% 1,699.50$                       -$                                  
8031-36M1LASU SYM8031 35GB 1 $6,190 45.00% 3,404.50$                       -$                                  
8031-361LASU SYM8031 35GB 1 $3,090 45.00% 1,699.50$                       -$                                  

-$                               -$                                  
36 GB DRIVE UPGRADES - 85/8830 ONLY -$                               -$                                  
8031-36M1UPG SYM 8031 35.8GB MIRR UPG $6,190 45.00% 3,404.50$                       -$                                  
8031-361UPG SYM 8031 35.8GB SRDF UPG $3,090 45.00% 1,699.50$                       -$                                  
8031-36M1ASUP SYM 8031 34.3GB AS/MIR UP $6,190 45.00% 3,404.50$                       -$                                  
8031-361ASUPG SYM 8031 35.8GB AS/4 UPG $3,090 45.00% 1,699.50$                       -$                                  

-$                               -$                                  
73 GB DRIVE UPGRADES - 8230 ONLY -$                               -$                                  
8031-73M1LUPG SYM8031 72.17GB 1 $6,720 45.00% 3,696.00$                       -$                                  
8031-73M1LASU SYM 8031 68.8GB AS4 MIRU $6,720 45.00% 3,696.00$                       -$                                  
8031-731LASU SYM 8031 68.8GB AS4 U $3,360 45.00% 1,848.00$                       -$                                  
8031-731LUPG SYM8031 72.17GB 1 $3,360 45.00% 1,848.00$                       -$                                  

-$                               -$                                  
73 GB DRIVE UPGRADES - 85/8830 ONLY -$                               -$                                  
8031-73M1UPG SYM 8031 72.17GB MIRR UPG $6,720 45.00% 3,696.00$                       -$                                  
8031-73M1ASUP SYM 8031 68.8GB AS4 MIRUP $6,720 45.00% 3,696.00$                       -$                                  
8031-731ASUPG SYM 8031 68.8 GB AS4 UPG $3,360 45.00% 1,848.00$                       -$                                  
8031-731UPG SYM 8031 72.17GB SRDF UPG $3,360 45.00% 1,848.00$                       -$                                  

-$                               -$                                  
146 GB DRIVE UPGRADES-85/8830 ONLY -$                               -$                                  
8031-1461UPG SYM 8031 144.6GB MIRR UPG $5,490 45.00% 3,019.50$                       -$                                  
8031-146M1UPG SYM 8031 144.6GB MIRR UPG $10,980 45.00% 6,039.00$                       -$                                  

-$                               -$                                  
SYM5 - GLOBAL CACHE DIRECTOR UPGRADES -$                               -$                                  

-$                               -$                                  
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GLOBAL CACHE DIRECTORS -$                               -$                                  
MEM3-1024UPG 1024MB M3 CACHE UPG $14,560 45.00% 8,008.00$                       -$                                  
MEM3-2048UPG 2048MB M3 CACHE UPG $19,600 45.00% 10,780.00$                     -$                                  
MEM3-4096UPG 4096MB M3 CACHE UPG $25,340 45.00% 13,937.00$                     -$                                  
MEM3-8192UPG 8192MB M3 CACHE MEM UPG $40,740 45.00% 22,407.00$                     -$                                  
MEM3-16384UPG 16384MB M2 CACHE UPG $59,640 45.00% 32,802.00$                     -$                                  

-$                               -$                                  
SYM5 - SYMMETRIX KITS -$                               -$                                  

-$                               -$                                  
SYMMETRIX -  KITS -$                               -$                                  
ACKIT8230-D AC LINE KIT DOM 8230 $0 45.00% -$                               -$                                  
ACKIT8230-I AC LINE KIT INT 8230 $0 45.00% -$                               -$                                  
SYM8000-DOCKT SYMM 8000 DOC KIT $0 45.00% -$                               -$                                  
SCB-DOC SYMMETRIX-SCB DOC KIT $0 45.00% -$                               -$                                  
SCQ-DOC SYMMETRIX-SCQ DOC KIT $0 45.00% -$                               -$                                  

-$                               -$                                  
SYM5 - Other Models -$                               -$                                  

-$                               -$                                  
AS400 -$                               -$                                  
AS400-SE-1 AS/400 SCSI EXT 1 $2,590 45.00% 1,424.50$                       -$                                  
LSE-8HDA SYM AS/400 LOAD SRC 8X $8,400 45.00% 4,620.00$                       -$                                  

-$                               -$                                  
Z 8000 Series -$                               -$                                  

-$                               -$                                  
Z SERIES - Cabinet Models -$                               -$                                  

-$                               -$                                  
Z Series-ESCON -$                               -$                                  
Z8530-2E MF SYMM 8530 2TB ESCON $258,000 45.00% 141,900.00$                   -$                                  
Z8530-3.5E MF SYMM 8530 3.5TB ESCON $368,500 45.00% 202,675.00$                   -$                                  
Z8830-5E MF SYMM 8830 5TB $483,700 45.00% 266,035.00$                   -$                                  
Z8830-10E MF SYMM 8830 10TB ESCON $859,830 45.00% 472,906.50$                   -$                                  

-$                               -$                                  
Z Series-FICON -$                               -$                                  
Z8530-2F MF 8530 2TB FICON $258,000 45.00% 141,900.00$                   -$                                  
Z8530-3.5F MF SYMM 8530 3.5TB FICON $368,500 45.00% 202,675.00$                   -$                                  
Z8830-5F MF SYMM 8830 5TB FICON $483,700 45.00% 266,035.00$                   -$                                  
Z8830-10F MF SYMM 8830 10TB FICON $859,830 45.00% 472,906.50$                   -$                                  

-$                               -$                                  
Z SERIES - SYMMETRIX KITS -$                               -$                                  

-$                               -$                                  
SYMMETRIX -  KITS -$                               -$                                  
Z-SILENCER SILENCER Z8530Z8830 $770 45.00% 423.50$                          -$                                  

-$                               -$                                  
Z SERIES - Software Models -$                               -$                                  

-$                               -$                                  
COM-PAV/MA -$                               -$                                  
Z-COMPAV Z8PAVMA- NO CHRGE $0 -$                               -$                                  

-$                               -$                                  
SYM Hardware -$                               -$                                  

-$                               -$                                  
SYM HARDWARE - AC Line Kits -$                               -$                                  

-$                               -$                                  
SYMMETRIX -  KITS -$                               -$                                  
AC-LINE-EXT AC LINE KIT EXT DOM 1BAY $0 -$                               -$                                  
ACCONKIT-D AC CONNECTOR KIT DOM 3BAY $0 -$                               -$                                  
ACLINKIT-D AC LINE KIT DOM HALF BAY $0 -$                               -$                                  
ACLINKIT-I AC LINE KIT INT HALF BAY $0 -$                               -$                                  

-$                               -$                                  
SYM HARDWARE - SYMMETRIX KITS -$                               -$                                  
SYMMETRIX -  KITS -$                               -$                                  
S3-4PWR50-60 SYM3-4 PWR CONV KIT I-D $10,000 45.00% 5,500.00$                       -$                                  
S3-4PWR60-50 SYM3-4 PWR CONV KIT D-I $10,000 45.00% 5,500.00$                       -$                                  
S4.8PWR50-60 SYM4.8 PWR CONV KIT I-D $10,000 45.00% 5,500.00$                       -$                                  
S4.8PWR60-50 SYM4.8 PWR CONV KIT D-I $10,000 45.00% 5,500.00$                       -$                                  
S5PWR50-60 SYM5 PWR CONV KIT I-D $10,000 45.00% 5,500.00$                       -$                                  
S5PWR60-50 SYM5 PWR CONV KIT D-I $10,000 45.00% 5,500.00$                       -$                                  
SYM-SECURE1 HALF BAY SEISMIC KIT $2,600 45.00% 1,430.00$                       -$                                  
SYM-SECURE2 1 BAY SEISMIC KIT $12,200 45.00% 6,710.00$                       -$                                  
SYM-SECURE3 3 BAY SEISMIC KIT $12,200 45.00% 6,710.00$                       -$                                  
SYM-SILENCER3 SILENCER 8000 3/59X 3/58X $1,900 45.00% 1,045.00$                       -$                                  

-$                               -$                                  
SYM HARDWARE - Modem Models -$                               -$                                  

-$                               -$                                  
MODEMS -$                               -$                                  
SYMMOD-115V MODEM 115V $0 -$                               -$                                  
SYMMOD-230V MODEM 230V $0 -$                               -$                                  
SYMMOD-ARTINA MODEM ARGENTINA $0 -$                               -$                                  
SYMMOD-AST MODEM AUSTRIA $0 -$                               -$                                  
SYMMOD-AUL SYMII.5 MODEM AUSTRALIA $0 -$                               -$                                  
SYMMOD-BEL SYMII.5 MODEM BELGIUM $0 -$                               -$                                  
SYMMOD-CHN MODEM CHINA $0 -$                               -$                                  
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SYMMOD-CZ MODEM CZECH $0 -$                               -$                                  
SYMMOD-DEN SYMII.5 MODEM DENMARK $0 -$                               -$                                  
SYMMOD-EUR MODEM EURO $0 -$                               -$                                  
SYMMOD-FIN MODEM FINLAND $0 -$                               -$                                  
SYMMOD-FRA SYMII.5 MODEM FRANCE $0 -$                               -$                                  
SYMMOD-GER SYMII.5 MODEM GERMANY $0 -$                               -$                                  
SYMMOD-HK SYMII.5 MODEM HONG KONG $0 -$                               -$                                  
SYMMOD-IR1 SYMII.5 MODEM ICELAND $0 -$                               -$                                  
SYMMOD-IRL MODEM IRELAND $0 -$                               -$                                  
SYMMOD-ISR MODEM ISRAEL $0 -$                               -$                                  
SYMMOD-ITA SYMII.5 MODEM ITALY $0 -$                               -$                                  
SYMMOD-JAP SYMII.5 MODEM JAPAN $0 -$                               -$                                  
SYMMOD-KOR SYMII.5 MODEM KOREA $0 -$                               -$                                  
SYMMOD-MOR MODEM MOROCCO $0 -$                               -$                                  
SYMMOD-NET SYMI.5 MODEM NETHERLANDS $0 -$                               -$                                  
SYMMOD-NOR SYMII.5 MODEM NORWAY $0 -$                               -$                                  
SYMMOD-NZEA MODEM NEW ZEALAND $0 -$                               -$                                  
SYMMOD-SA SYMII.5 MODEM S.AFRICA $0 -$                               -$                                  
SYMMOD-SPA MODEM SPAIN $0 -$                               -$                                  
SYMMOD-SWE SYMII.5 MODEM SWEDEN $0 -$                               -$                                  
SYMMOD-SWI SYMII.5 MODEM SWITZERLAND $0 -$                               -$                                  
SYMMOD-SWZ SYMII.5 MODEM SWITZ INTER $0 -$                               -$                                  
SYMMOD-TAI SYMII.5 MODEM TAIWAN $0 -$                               -$                                  
SYMMOD-UK SYMMETRIXII.5 MODEM UK $0 -$                               -$                                  
SYMMOD-US MODEM UNITED STATES $0 -$                               -$                                  

-$                               -$                                  
-$                               -$                                  

SYM HARDWARE - NT-Based Service Processor Upgrade Models -$                               -$                                  
-$                               -$                                  

SYM PC Upgrades -$                               -$                                  
PC-UPG-NT6 P62/P79 3/5700 NT PC UPG $10,400 45.00% 5,720.00$                       -$                                  
PC-UPG-NT7 P88 NT PC UPG $1,800 45.00% 990.00$                          -$                                  
PC-UPG-NT8 A5K NT PC UPG $1,100 45.00% 605.00$                          -$                                  

-$                               -$                                  
SYM HARDWARE - Serial Channel Cable Models -$                               -$                                  

-$                               -$                                  
SERIAL CABLES -$                               -$                                  
FIBER-4M FIBER OPTIC 4M CABLE $0 -$                               -$                                  
FIBER-7M FIBER OPTIC 7M CABLE $0 -$                               -$                                  
FIBER-13M FIBER OPTIC 13M CABLE $0 -$                               -$                                  
FIBER-22M FIBER OPTIC CABLE 22M $0 -$                               -$                                  
FIBER-31M FIBER OPTIC CBL 31 METER $0 -$                               -$                                  
FIBER-46M FBR JUMPER CBL FOR ESCON $700 45.00% 385.00$                          -$                                  
FIBER-61M FIBER OPTIC CBL 61 METERS $900 45.00% 495.00$                          -$                                  
FIBER-77M FBR JUMPER CBL FOR ESCON $1,000 45.00% 550.00$                          -$                                  
FIBER-92M FBR JUMPER CBL FOR ESCON $1,100 45.00% 605.00$                          -$                                  
FIBER-107M FBR JUMPER CBL FOR ESCON $1,200 45.00% 660.00$                          -$                                  
FIBER-122M FIBER OPTIC CBL 122METERS $1,300 45.00% 715.00$                          -$                                  

-$                               -$                                  
SYM HARDWARE - Parallel Channel Cable Models -$                               -$                                  

-$                               -$                                  
PARALLEL CABLES -$                               -$                                  
4260-25A SYM 25FT BUS AND TAG $0 -$                               -$                                  
4260-50A SYM 50 FT BUS AND TAG $0 -$                               -$                                  
4260-75 75FT BUS & TAG CABLE $0 -$                               -$                                  
4260-100A SYM 100FT BUS AND TAG $0 -$                               -$                                  
4260-125 125' BUS & TAG CABLES $0 -$                               -$                                  
4260-150 150' BUS & TAG CABLES $0 -$                               -$                                  
4260-175 175' BUS & TAG CABLES $4,400 45.00% 2,420.00$                       -$                                  
4260-200 SYMMETRIX 200FT BUS & TAG $4,620 45.00% 2,541.00$                       -$                                  

-$                               -$                                  
SYM HARDWARE - Halogen Free Channel Cable Models -$                               -$                                  

-$                               -$                                  
HALOGEN FREE CABLES -$                               -$                                  
PARTAN-15 15'HALOGEN FREE PAR.CHANN $1,140 45.00% 627.00$                          -$                                  
PARTAN-25 25'HALOGEN FREE PAR CHANN $1,450 45.00% 797.50$                          -$                                  
PARTAN-50 50'HALOGEN FREE PARAL CHN $2,260 45.00% 1,243.00$                       -$                                  
PARTAN-75 75'HALOGEN FREE PAR CHANN $3,090 45.00% 1,699.50$                       -$                                  
PARTAN-100 100'HALOGEN FREE PAR CHAN $3,890 45.00% 2,139.50$                       -$                                  
PARTAN-125 125'HALOGEN FREE PAR CHAN $4,780 45.00% 2,629.00$                       -$                                  
PARTAN-150 150'HALOGEN FREE PARAL CH $5,590 45.00% 3,074.50$                       -$                                  
PARTAN-175 175'HALOGEN FREE PAR CHAN $6,390 45.00% 3,514.50$                       -$                                  
PARTAN-200 200'HALOGEN FREE PARAL CH $7,200 45.00% 3,960.00$                       -$                                  

-$                               -$                                  
SYM HARDWARE - Remote Switch Cable Models -$                               -$                                  

-$                               -$                                  
REMOTE SWITCH CABLES -$                               -$                                  
EPICBL-50 50FT REMOTE SWITCH CBL $140 45.00% 77.00$                            -$                                  
EPICBL-75 75 FT REMOTE SWITCH CBL $180 45.00% 99.00$                            -$                                  
EPICBL-100 100 FT REMOTE SWITCH CBL $300 45.00% 165.00$                          -$                                  
EPICBL-150 150FT REMOTE SWITCH CBL $300 45.00% 165.00$                          -$                                  
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EPICBL-200 200 FT REMOTE SWITCH CBL $380 45.00% 209.00$                          -$                                  
-$                               -$                                  

SYM HARDWARE - Differential SCSI Cable Models -$                               -$                                  
-$                               -$                                  

DIFF. SCSI. CABLES -$                               -$                                  
RJ-11CABLE RJ-11 CABLE 50' $370 45.00% 203.50$                          -$                                  
C3M-NUMA 3 M FWD CABLE SEQ NUMA $590 45.00% 324.50$                          -$                                  
C5M-AIT CBL SCSI SYM TO HP 5M $440 45.00% 242.00$                          -$                                  
C5M-PYR 5M WIDE DIFF SCSI PYRAMID $420 45.00% 231.00$                          -$                                  
C5M-RM1000 5 M FWD CABLE-SNI RM1000 $350 45.00% 192.50$                          -$                                  
CY-IBM IBM CLUSTER "Y" CABLE $480 45.00% 264.00$                          -$                                  
CY-MULTI MULTI-HOST CLUSTER Y CABL $270 45.00% 148.50$                          -$                                  
CY-SEQ SEQUENT CLUSTER "Y" CABLE $350 45.00% 192.50$                          -$                                  
C5M-SEQ 5M WIDE DIFF.SCSI CABLE $320 45.00% 176.00$                          -$                                  
C5M-SNI 5M WIDE DIFF SCSI SNI $420 45.00% 231.00$                          -$                                  
C5M-50S 5M NAR DIFF 50 PIN $380 45.00% 209.00$                          -$                                  
C6M-AS4 6M WIDE SCSI CABLE $510 45.00% 280.50$                          -$                                  
C6M-NCR CABLE 6 METER - NCR $460 45.00% 253.00$                          -$                                  
C6M-PCS 6M DIFF SCSI RS/6000 &SP2 $560 45.00% 308.00$                          -$                                  
C6M-SUN 6M SUN PCI UWD SCSI CBL $320 45.00% 176.00$                          -$                                  
C6M-UNI 6 METER FWD CABLE UNISYS $210 45.00% 115.50$                          -$                                  
C6M-68S 6M WIDE SCSI CABLE $370 45.00% 203.50$                          -$                                  
C7M-NUMA 7.5M FWD CABLE SEQ NUMA $670 45.00% 368.50$                          -$                                  
C10M-AIT CBL SCSI SYM TO HP 10M $570 45.00% 313.50$                          -$                                  
C10M-PYR 10M DIFF SCSI CBL PYRAMID $460 45.00% 253.00$                          -$                                  
C10M-RM1000 10 M FWD CABLE-SNI RM1000 $440 45.00% 242.00$                          -$                                  
C10M-SEQ 10M DIFF SCSI CBL SEQUENT $400 45.00% 220.00$                          -$                                  
C19M-NCR CABLE 19 METER - NCR $680 45.00% 374.00$                          -$                                  
C10M-SNI 10M WIDE DIFF SCSI SNI $570 45.00% 313.50$                          -$                                  
C10M-50S 10M DIFF SCSI CABLE IBM $470 45.00% 258.50$                          -$                                  
C12M-AS4 12M WIDE SCSI CABLE $580 45.00% 319.00$                          -$                                  
C12M-NCR CABLE 12 METER - NCR $520 45.00% 286.00$                          -$                                  
C12M-PCS 12M DIFF SCSI RS/6000 SP2 $510 45.00% 280.50$                          -$                                  
C12M-SUN 12M SUN PCI UWD SCSI CBL $410 45.00% 225.50$                          -$                                  
C12M-UNI 12 METER FWD CABLE UNISYS $290 45.00% 159.50$                          -$                                  
C12M-68S 12M WIDE SCSI CABLE $530 45.00% 291.50$                          -$                                  
C15M-NUMA 15M FWD CABLE SEQ NUMA $810 45.00% 445.50$                          -$                                  
C19M-UNI 19 METER FWD CABLE UNISYS $400 45.00% 220.00$                          -$                                  
C19M-50S 19M DIFF SCSI CABLE IBM $710 45.00% 390.50$                          -$                                  
C19M-68S 19M WIDE DIFF SCSI CBL 68 $590 45.00% 324.50$                          -$                                  
C20M-AIT CBL SCSI SYM TO HP 20M $820 45.00% 451.00$                          -$                                  
C20M-AS4 20M WIDE SCSI CABLE,IBM $910 45.00% 500.50$                          -$                                  
C20M-PYR 20M DIFF SCSI CABLE PYRAM $760 45.00% 418.00$                          -$                                  
C20M-RM1000 20 M FWD CABLE-SNI RM1000 $640 45.00% 352.00$                          -$                                  
C20M-SEQ 20M DIF. SCSI CABLE SEQUE $550 45.00% 302.50$                          -$                                  
C20M-SNI 20M WIDE DIFF SCSI SNI $870 45.00% 478.50$                          -$                                  
C20M-SUN 20M SUN PCI UWD SCSI CBL $590 45.00% 324.50$                          -$                                  
C20MINI68S 20 METER SCSI CABLE $550 45.00% 302.50$                          -$                                  
C25M-68S 25M WIDE SCSI CABLE $830 45.00% 456.50$                          -$                                  
C25M-PCS 25M DIFF SCSI RS/6000 SP2 $690 45.00% 379.50$                          -$                                  

-$                               -$                                  
-$                               -$                                  

SYM HARDWARE - Fibre Cable Models -$                               -$                                  
-$                               -$                                  

Fibre Cables -$                               -$                                  
FC3M-LCESCADP LC/ESCON W/ST CPLR 3M $400 45.00% 220.00$                          -$                                  
FC3M-MTESCADP MTRJ/ESCON W/ST CPLR 3M $500 45.00% 275.00$                          -$                                  
FC3M-MTLCADP MTRJ/LC W/LC CPLR 3M $600 45.00% 330.00$                          -$                                  

-$                               -$                                  
FIBRE CABLES -$                               -$                                  
FC1M-50MLC FCHNL 1M 50/125 LC-LC $330 45.00% 181.50$                          -$                                  
FC1M-50MSLC FCHNL 1M 50/125 SC-LC $340 45.00% 187.00$                          -$                                  
FC1M-62M SC/SC 62.5 FC CABLE - 1M $210 45.00% 115.50$                          -$                                  
FC1M-62MLC LC/LC 62.5 FC CABLE 1M $282 45.00% 155.10$                          -$                                  
FC1M-9MSLC FCHNL 1M 9/125 SC-LC $420 45.00% 231.00$                          -$                                  
FC3M-50MLC FCHNL 3M 50/125 LC-LC $330 45.00% 181.50$                          -$                                  
FC3M-50MSLC FCHNL 3M 50/125 SC-LC $350 45.00% 192.50$                          -$                                  
FC3M-62M SC/SC 62.5 FC CABLE 3M $275 45.00% 151.25$                          -$                                  
FC3M-62MLC LC/LC 62.5 FC CABLE 3M $300 45.00% 165.00$                          -$                                  
FC3M-62MSLC SC/LC 62.5 3M W/SC CPLR $455 45.00% 250.25$                          -$                                  
FC3M-9MSLC FCHNL 3M 9/125 SC-LC $340 45.00% 187.00$                          -$                                  
FC5M-50M FIBRE CHNL 5 METER 50/125 $260 45.00% 143.00$                          -$                                  
FC5M-50MLC FCHNL 5M 50/125 LC-LC $380 45.00% 209.00$                          -$                                  
FC5M-50MSLC FCHNL 5M 50/125 SC-LC $350 45.00% 192.50$                          -$                                  
FC5M-62M SC/SC 62.5 FC CABLE 5M $275 45.00% 151.25$                          -$                                  
FC5M-62MLC LC/LC 62.5 FC CABLE 5M $318 45.00% 174.90$                          -$                                  
FC5M-62MSLC SC/LC 62.5 FC CABLE 5M $420 45.00% 231.00$                          -$                                  
FC5M-9M FCHNL 5M 9/125 SC-SC $410 45.00% 225.50$                          -$                                  
FC5M-9MLC FCHNL 5M 9/125 LC-LC $410 45.00% 225.50$                          -$                                  
FC5M-9MSLC FCHNL 5M 9/125 SC-LC $420 45.00% 231.00$                          -$                                  
FC10M-50M FIBRE CHNL 10 MTR 50/125 $300 45.00% 165.00$                          -$                                  
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FC10M-50MLC FCHNL 10M 50/125 LC-LC $420 45.00% 231.00$                          -$                                  
FC10M-50MSLC FCHNL 10M 50/125 SC-LC $400 45.00% 220.00$                          -$                                  
FC10M-62M SC/SC 62.5 FC CABLE 10M $320 45.00% 176.00$                          -$                                  
FC10M-62MLC LC/LC 62.5 FC CABLE 10M $364 45.00% 200.20$                          -$                                  
FC10M-62MSLC SC/LC 62.5 FC CABLE 10M $475 45.00% 261.25$                          -$                                  
FC10M-9M FCHNL 10M 9/125 SC-SC $450 45.00% 247.50$                          -$                                  
FC10M-9MLC FCHNL 10M 9/125 LC-LC $450 45.00% 247.50$                          -$                                  
FC10M-9MSLC FCHNL 10M 9/125 SC-LC $450 45.00% 247.50$                          -$                                  
FC30M-50M FIBRE CHNL 30 MTR 50/125 $430 45.00% 236.50$                          -$                                  
FC30M-50MLC FCHNL 30M 50/125 LC-LC $610 45.00% 335.50$                          -$                                  
FC30M-50MSLC FCHNL 30M 50/125 SC-LC $580 45.00% 319.00$                          -$                                  
FC30M-62M SC/SC 62.5 FC CABLE 30M $520 45.00% 286.00$                          -$                                  
FC30M-62MLC LC/LC 62.5 FC CABLE 30M $545 45.00% 299.75$                          -$                                  
FC30M-62MSLC SC/LC 62.5 FC CABLE 30M $710 45.00% 390.50$                          -$                                  
FC30M-9M FCHNL 30M 9/125 SC-SC $590 45.00% 324.50$                          -$                                  
FC30M-9MLC FCHNL 30M 9/125 LC-LC $580 45.00% 319.00$                          -$                                  
FC30M-9MSLC FCHNL 30M 9/125 SC-LC $590 45.00% 324.50$                          -$                                  
FC50M-50M FIBRE CHNL 50 MTR CABLE $560 45.00% 308.00$                          -$                                  
FC50M-50MLC FCHNL 50M 50/125 LC-LC $830 45.00% 456.50$                          -$                                  
FC50M-50MSLC FCHNL 50M 50/125 SC-LC $790 45.00% 434.50$                          -$                                  
FC50M-62M SC/SC 62.5 FC CABLE 50M $705 45.00% 387.75$                          -$                                  
FC50M-62MLC LC/LC 62.5 FC CABLE 50M $791 45.00% 435.05$                          -$                                  
FC50M-62MSLC SC/LC 62.5 FC CABLE 50M $1,030 45.00% 566.50$                          -$                                  
FC50M-9M FCHNL 50M 9/125 SC-SC $750 45.00% 412.50$                          -$                                  
FC50M-9MLC FCHNL 50M 9/125 LC-LC $750 45.00% 412.50$                          -$                                  
FC50M-9MSLC FCHNL 50M 9/125 SC-LC $750 45.00% 412.50$                          -$                                  
FC100M-50M FIBRE CHNL 100 MTR 50/125 $950 45.00% 522.50$                          -$                                  
FC100M-50MLC FCHNL 100M 50/125 LC-LC $1,320 45.00% 726.00$                          -$                                  
FC100M-50MSLC FCHNL 100M 50/125 SC-LC $1,280 45.00% 704.00$                          -$                                  
FC100M-62MLC LC/LC 62.5 FC CABLE 100M $1,300 45.00% 715.00$                          -$                                  
FC100M-62M SC/SC 62.5 FC CABLE 100M $1,150 45.00% 632.50$                          -$                                  
FC100M-62MSLC SC/LC 62.5 FC CABLE 100M $1,630 45.00% 896.50$                          -$                                  
FC100M-9M FCHNL 100M 9/125 SC-SC $1,090 45.00% 599.50$                          -$                                  
FC100M-9MLC FCHNL 100M 9/125 LC-LC $1,090 45.00% 599.50$                          -$                                  
FC100M-9MSLC FCHNL 100M 9/125 SC-LC $1,090 45.00% 599.50$                          -$                                  

-$                               -$                                  
SYM HARDWARE - Other Models -$                               -$                                  

-$                               -$                                  
AC Line Extension -$                               -$                                  
PHONEMUX29 MULTIPLEXOR UP TO 29 SYMM $20,000 45.00% 11,000.00$                     -$                                  
PHONEMUX13 MULTIPLEXOR UP T0 13 SYMM $14,500 45.00% 7,975.00$                       -$                                  
SYM Software -$                               -$                                  

-$                               -$                                  
SYM SOFTWARE - Information Protection Software -$                               -$                                  

-$                               -$                                  
SDMM -$                               -$                                  
SDMM-T1 SDMM T1 CAP 0-.250 $6,600 45.00% 3,630.00$                       -$                                  
SDMM-T2 SDMM T2 CAP .251-.500 $8,000 45.00% 4,400.00$                       -$                                  
SDMM-T3 SDMM T3 CAP .501-.750 $9,400 45.00% 5,170.00$                       -$                                  
SDMM-T4 SDMM T4 CAP .751-1.00 $10,800 45.00% 5,940.00$                       -$                                  
SDMM-T5 SDMM T5 CAP 1.01-2.00 $16,100 45.00% 8,855.00$                       -$                                  
SDMM-T6 SDMM T6 CAP 2.01-4.00 $21,400 45.00% 11,770.00$                     -$                                  
SDMM-T7 SDMM T7 CAP 4.01-6.00 $26,700 45.00% 14,685.00$                     -$                                  
SDMM-T8 SDMM T8 CAP 6.01-8.00 $32,000 45.00% 17,600.00$                     -$                                  
SDMM-T9 SDMM T9 CAP 8.01-10.00 $37,300 45.00% 20,515.00$                     -$                                  
SDMM-T10 SDMM T10 CAP 10.00-12.00 $42,600 45.00% 23,430.00$                     -$                                  
SDMM-T11 SDMM T11 CAP 12.01-14.00 $47,900 45.00% 26,345.00$                     -$                                  
SDMM-T12 SDMM T12 CAP 14.01-17.00 $53,200 45.00% 29,260.00$                     -$                                  
SDMM-T13 SDMM T13 CAP 17.01-20.00 $58,500 45.00% 32,175.00$                     -$                                  
SDMM-T14 SDMM T14 CAP 20.00-23.00 $63,800 45.00% 35,090.00$                     -$                                  
SDMM-T15 SDMM T15 CAP 23.01-26.00 $69,100 45.00% 38,005.00$                     -$                                  
SDMM-T16 SDMM T16 CAP 26.01-29.00 $74,400 45.00% 40,920.00$                     -$                                  
SDMM-T17 SDMM T17 CAP 29.01-32.00 $79,700 45.00% 43,835.00$                     -$                                  
SDMM-T18 SDMM T18 CAP 32.01-35.00 $85,000 45.00% 46,750.00$                     -$                                  
SDMM-T19 SDMM T19 CAP 35.01-38.00 $90,300 45.00% 49,665.00$                     -$                                  
SDMM-T20 SDMM T20 CAP 38.01-41.00 $95,600 45.00% 52,580.00$                     -$                                  
SDMM-T21 SDMM T21 CAP 41.01-44.00 $100,900 45.00% 55,495.00$                     -$                                  
SDMM-T22 SDMM T22 CAP 44.01-47.00 $106,200 45.00% 58,410.00$                     -$                                  
SDMM-T23 SDMM T23 CAP 47.01-50.00 $111,500 45.00% 61,325.00$                     -$                                  
SDMM-T24 SDMM T24 CAP 50.00-53.00 $116,800 45.00% 64,240.00$                     -$                                  
SDMM-T25 SDMM T25 CAP 53.01-56.00 $122,100 45.00% 67,155.00$                     -$                                  
SDMM-T26 SDMM T26 CAP 56.01-59.00 $127,400 45.00% 70,070.00$                     -$                                  
SDMM-T27 SDMM T27 CAP 59.01-62.00 $132,700 45.00% 72,985.00$                     -$                                  
SDMM-T28 SDMM T28 CAP 62.01-65.00 $138,000 45.00% 75,900.00$                     -$                                  
SDMM-T29 SDMM T29 CAP 65.01-68.00 $143,300 45.00% 78,815.00$                     -$                                  
SDMM-T30 SDMM T30 CAP 68.01-71.00 $148,600 45.00% 81,730.00$                     -$                                  
SDMM-T1-4UP SDMM T1-T4 UPGRADE $1,400 45.00% 770.00$                          -$                                  
SDMM-T5-T30UP SDMM T5-T30 UPGRADE $5,300 45.00% 2,915.00$                       -$                                  

-$                               -$                                  
CopyCross -$                               -$                                  
CPYC-MSU-T0 COPYCROSS BASE-3 MSU $8,000 45.00% 4,400.00$                       -$                                  
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CPYC-MSU-T1 COPYCROSS 4-25 MSU $26,000 45.00% 14,300.00$                     -$                                  
CPYC-MSU-T2 COPYCROSS 26-50 MSU $44,000 45.00% 24,200.00$                     -$                                  
CPYC-MSU-T3 COPYCROSS 51-75 MSU $62,000 45.00% 34,100.00$                     -$                                  
CPYC-MSU-T4 COPYCROSS 76-100 MSU $81,000 45.00% 44,550.00$                     -$                                  
CPYC-MSU-T5 COPYCROSS 101-150 MSU $100,000 45.00% 55,000.00$                     -$                                  
CPYC-MSU-T6 COPYCROSS 151-200 MSU $119,000 45.00% 65,450.00$                     -$                                  
CPYC-MSU-T7 COPYCROSS 201-250 MSU $138,000 45.00% 75,900.00$                     -$                                  
CPYC-MSU-T8 COPYCROSS 251-300 MSU $157,000 45.00% 86,350.00$                     -$                                  
CPYC-MSU-T9 COPYCROSS 26-50 MSU $176,000 45.00% 96,800.00$                     -$                                  
CPYC-MSU-T10 COPYCROSS 351-400 MSU $195,000 45.00% 107,250.00$                   -$                                  
CPYC-MSU-T11 COPYCROSS 401-450 MSU $214,000 45.00% 117,700.00$                   -$                                  
CPYC-MSU-T12 COPYCROSS 451-500 MSU $233,000 45.00% 128,150.00$                   -$                                  
CPYC-MSU-T13 COPYCROSS 501-550 MSU $252,000 45.00% 138,600.00$                   -$                                  
CPYC-MSU-T14 COPYCROSS 551-600 MSU $271,000 45.00% 149,050.00$                   -$                                  
CPCY-T0-T3-U COPYCROSS UPG T0 THRU T3 $18,000 45.00% 9,900.00$                       -$                                  
CPCY-T4-T14-U COPYCROSS UPG T4-T14 $19,000 45.00% 10,450.00$                     -$                                  

-$                               -$                                  
EMC SNAP -$                               -$                                  
SNAP-DOC-MF MEDIAMANUALS MF VSNAP $0 -$                               -$                                  
SNAP-RUN-OPN EMC SNAP OPEN RUNTIME KIT $0 -$                               -$                                  
SNAP-RUN-ZOS MF LIC FEAT FOR VSNAP $0 -$                               -$                                  
SNAP-T1 SNAP CAPACITY 0-.250 $33,000 45.00% 18,150.00$                     -$                                  
SNAP-T2 SNAP CAPACITY .251-.500 $40,000 45.00% 22,000.00$                     -$                                  
SNAP-T3 SNAP CAPACITY .501-.750 $47,000 45.00% 25,850.00$                     -$                                  
SNAP-T4 SNAP CAPACITY .751-1.00 $54,000 45.00% 29,700.00$                     -$                                  
SNAP-T5 SNAP CAPACITY 1.01-2.00 $67,300 45.00% 37,015.00$                     -$                                  
SNAP-T6 SNAP CAPACITY 2.01-4.00 $80,600 45.00% 44,330.00$                     -$                                  
SNAP-T7 SNAP CAPACITY 4.01-6.00 $93,900 45.00% 51,645.00$                     -$                                  
SNAP-T8 SNAP CAPACITY 6.01-8.00 $107,200 45.00% 58,960.00$                     -$                                  
SNAP-T9 SNAP CAPACITY 8.01-10.00 $120,500 45.00% 66,275.00$                     -$                                  
SNAP-T10 SNAP CAPACITY 10.01-12.00 $133,800 45.00% 73,590.00$                     -$                                  
SNAP-T11 SNAP CAPACITY 12.01-14.00 $147,100 45.00% 80,905.00$                     -$                                  
SNAP-T12 SNAP CAPACITY 14.01-17.00 $160,400 45.00% 88,220.00$                     -$                                  
SNAP-T13 SNAP CAPACITY 17.01-20.00 $173,700 45.00% 95,535.00$                     -$                                  
SNAP-T14 SNAP CAPACITY 20.01-23.00 $187,000 45.00% 102,850.00$                   -$                                  
SNAP-T15 SNAP CAPACITY 23.01-26.00 $200,300 45.00% 110,165.00$                   -$                                  
SNAP-T16 SNAP CAPACITY 26.01-29.00 $213,600 45.00% 117,480.00$                   -$                                  
SNAP-T17 SNAP CAPACITY 29.01-32.00 $226,900 45.00% 124,795.00$                   -$                                  
SNAP-T18 SNAP CAPACITY 32.01-35.00 $240,200 45.00% 132,110.00$                   -$                                  
SNAP-T19 SNAP CAPACITY 35.01-38.00 $253,500 45.00% 139,425.00$                   -$                                  
SNAP-T20 SNAP CAPACITY 38.01-41.00 $266,800 45.00% 146,740.00$                   -$                                  
SNAP-T21 SNAP CAPACITY 41.01-44.00 $280,100 45.00% 154,055.00$                   -$                                  
SNAP-T22 SNAP CAPACITY 44.01-47.00 $293,400 45.00% 161,370.00$                   -$                                  
SNAP-T23 SNAP CAPACITY 47.01-50.00 $306,700 45.00% 168,685.00$                   -$                                  
SNAP-T24 SNAP CAPACITY 50.01-53.00 $320,000 45.00% 176,000.00$                   -$                                  
SNAP-T25 SNAP CAPACITY 53.01-56.00 $333,300 45.00% 183,315.00$                   -$                                  
SNAP-T26 SNAP CAPACITY 56.01-59.00 $346,600 45.00% 190,630.00$                   -$                                  
SNAP-T27 SNAP CAPACITY 59.01-62.00 $359,900 45.00% 197,945.00$                   -$                                  
SNAP-T28 SNAP CAPACITY 62.01-65.00 $373,200 45.00% 205,260.00$                   -$                                  
SNAP-T29 SNAP CAPACITY 65.01-68.00 $386,500 45.00% 212,575.00$                   -$                                  
SNAP-T30 SNAP CAPACITY 68.01-71.00 $399,800 45.00% 219,890.00$                   -$                                  
SNAPT1-T4UPG SNAP T1-T4 UPGRADE $7,000 45.00% 3,850.00$                       -$                                  
SNAPT5-T30UPG SNAP T5-T30 UPGRADE $13,300 45.00% 7,315.00$                       -$                                  

-$                               -$                                  
EMC SNAP TF-ADD -$                               -$                                  
TFADD-T1 TF ADDL CPCTY 0-.25 $16,500 45.00% 9,075.00$                       -$                                  
TFADD-T2 TF ADDL CPCTY .251-.500 $20,000 45.00% 11,000.00$                     -$                                  
TFADD-T3 TF ADDL CPCTY .501-.750 $23,500 45.00% 12,925.00$                     -$                                  
TFADD-T4 TF ADDL CPCTY .751-1.00 $27,000 45.00% 14,850.00$                     -$                                  
TFADD-T5 TF ADDL CPCTY 1.01-2.00 $33,650 45.00% 18,507.50$                     -$                                  
TFADD-T6 TF ADDL CPCTY 2.01-4.00 $40,300 45.00% 22,165.00$                     -$                                  
TFADD-T7 TF ADDL CPCTY 4.01-6.00 $46,950 45.00% 25,822.50$                     -$                                  
TFADD-T8 TF ADDL CPCTY 6.01-8.00 $53,600 45.00% 29,480.00$                     -$                                  
TFADD-T9 TF ADDL CPCTY 8.01-10.00 $60,250 45.00% 33,137.50$                     -$                                  
TFADD-T10 TF ADDL CPCTY 10.01-12.00 $66,900 45.00% 36,795.00$                     -$                                  
TFADD-T11 TF ADDL CPCTY 12.01-14.00 $73,550 45.00% 40,452.50$                     -$                                  
TFADD-T12 TF ADDL CPCTY 14.01-17.00 $80,200 45.00% 44,110.00$                     -$                                  
TFADD-T13 TF ADDL CPCTY 17.01-20.00 $86,850 45.00% 47,767.50$                     -$                                  
TFADD-T14 TF ADDL CPCTY 20.01-23.00 $93,500 45.00% 51,425.00$                     -$                                  
TFADD-T15 TF ADDL CPCTY 23.01-26.00 $100,150 45.00% 55,082.50$                     -$                                  
TFADD-T16 TF ADDL CPCTY 26.01-29.00 $106,800 45.00% 58,740.00$                     -$                                  
TFADD-T17 TF ADDL CPCTY 29.01-32.00 $113,450 45.00% 62,397.50$                     -$                                  
TFADD-T18 TF ADDL CPCTY 32.01-35.00 $120,100 45.00% 66,055.00$                     -$                                  
TFADD-T19 TF ADDL CPCTY 35.01-38.00 $126,750 45.00% 69,712.50$                     -$                                  
TFADD-T20 TF ADDL CPCTY 38.01-41.00 $133,400 45.00% 73,370.00$                     -$                                  
TFADD-T21 TF ADDL CPCTY 41.01-44.00 $140,050 45.00% 77,027.50$                     -$                                  
TFADD-T22 TF ADDL CPCTY 44.01-47.00 $146,700 45.00% 80,685.00$                     -$                                  
TFADD-T23 TF ADDL CPCTY 47.01-50.00 $153,350 45.00% 84,342.50$                     -$                                  
TFADD-T24 TF ADDL CPCTY 50.01-53.00 $160,000 45.00% 88,000.00$                     -$                                  
TFADD-T25 TF ADDL CPCTY 53.01-56.00 $166,650 45.00% 91,657.50$                     -$                                  
TFADD-T26 TF ADDL CPCTY 56.01-59.00 $173,300 45.00% 95,315.00$                     -$                                  
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TFADD-T27 TF ADDL CPCTY 59.01-62.00 $179,950 45.00% 98,972.50$                     -$                                  
TFADD-T28 TF ADDL CPCTY 62.01-65.00 $186,600 45.00% 102,630.00$                   -$                                  
TFADD-T29 TF ADDL CPCTY 65.01-68.00 $193,250 45.00% 106,287.50$                   -$                                  
TFADD-T30 TF ADDL CPCTY 68.01-71.00 $199,900 45.00% 109,945.00$                   -$                                  
TFADDT1-4UPG TF ADD T1-T4 UPGRADE $3,500 45.00% 1,925.00$                       -$                                  
TFADDT5-30UPG TF ADD T5-30 UPGRADE $6,650 45.00% 3,657.50$                       -$                                  

-$                               -$                                  
EMC SNAP-ADD -$                               -$                                  
SNAPADD-T1 SNAP ADD CPTY 0-.250 $16,500 45.00% 9,075.00$                       -$                                  
SNAPADD-T2 SNAP ADD CPTY .251-.500 $20,000 45.00% 11,000.00$                     -$                                  
SNAPADD-T3 SNAP ADD CPTY .501-.750 $23,500 45.00% 12,925.00$                     -$                                  
SNAPADD-T4 SNAP ADD CPTY .751-1.00 $27,000 45.00% 14,850.00$                     -$                                  
SNAPADD-T5 SNAP ADD CPTY 1.01-2.00 $33,650 45.00% 18,507.50$                     -$                                  
SNAPADD-T6 SNAP ADD CPTY 2.01-4.00 $40,300 45.00% 22,165.00$                     -$                                  
SNAPADD-T7 SNAP ADD CPTY 4.01-6.00 $46,950 45.00% 25,822.50$                     -$                                  
SNAPADD-T8 SNAP ADD CPTY 6.01-8.00 $53,600 45.00% 29,480.00$                     -$                                  
SNAPADD-T9 SNAP ADD CPTY 8.01-10.00 $60,250 45.00% 33,137.50$                     -$                                  
SNAPADD-T10 SNAP ADD CPTY 10.01-12.00 $66,900 45.00% 36,795.00$                     -$                                  
SNAPADD-T11 SNAP ADD CPTY 12.01-14.00 $73,550 45.00% 40,452.50$                     -$                                  
SNAPADD-T12 SNAP ADD CPTY 14.01-17.00 $80,200 45.00% 44,110.00$                     -$                                  
SNAPADD-T13 SNAP ADD CPTY 17.01-20.00 $86,850 45.00% 47,767.50$                     -$                                  
SNAPADD-T14 SNAP ADD CPTY 20.01-23.00 $93,500 45.00% 51,425.00$                     -$                                  
SNAPADD-T15 SNAP ADD CPTY 23.01-26.00 $100,150 45.00% 55,082.50$                     -$                                  
SNAPADD-T16 SNAP ADD CPTY 26.01-29.00 $106,800 45.00% 58,740.00$                     -$                                  
SNAPADD-T17 SNAP ADD CPTY 29.01-32.00 $113,450 45.00% 62,397.50$                     -$                                  
SNAPADD-T18 SNAP ADD CPTY 32.01-35.00 $120,100 45.00% 66,055.00$                     -$                                  
SNAPADD-T19 SNAP ADD CPTY 35.01-38.00 $126,750 45.00% 69,712.50$                     -$                                  
SNAPADD-T20 SNAP ADD CPTY 38.01-41.00 $133,400 45.00% 73,370.00$                     -$                                  
SNAPADD-T21 SNAP ADD CPTY 41.01-44.00 $140,050 45.00% 77,027.50$                     -$                                  
SNAPADD-T22 SNAP ADD CPTY 44.01-47.00 $146,700 45.00% 80,685.00$                     -$                                  
SNAPADD-T23 SNAP ADD CPTY 47.01-50.00 $153,350 45.00% 84,342.50$                     -$                                  
SNAPADD-T24 SNAP ADD CPTY 50.01-53.00 $160,000 45.00% 88,000.00$                     -$                                  
SNAPADD-T25 SNAP ADD CPTY 53.01-56.00 $166,650 45.00% 91,657.50$                     -$                                  
SNAPADD-T26 SNAP ADD CPTY 56.01-59.00 $173,300 45.00% 95,315.00$                     -$                                  
SNAPADD-T27 SNAP ADD CPTY 59.01-62.00 $179,950 45.00% 98,972.50$                     -$                                  
SNAPADD-T28 SNAP ADD CPTY 62.01-65.00 $186,600 45.00% 102,630.00$                   -$                                  
SNAPADD-T29 SNAP ADD CPTY 65.01-68.00 $193,250 45.00% 106,287.50$                   -$                                  
SNAPADD-T30 SNAP ADD CPTY 68.01-71.00 $199,900 45.00% 109,945.00$                   -$                                  
SNAPADDT1-4UPG SNAP ADD T1-T4 UPGRADE $3,500 45.00% 1,925.00$                       -$                                  
SNAPADDT5-30UPG SNAP ADD T5-T30 UPGRADE $6,650 45.00% 3,657.50$                       -$                                  

-$                               -$                                  
GEOSPAN -$                               -$                                  
GEO-MSCS-WG GEOSPAN-MSCS-WG $2,500 45.00% 1,375.00$                       -$                                  
GEO-MSCS-DEP GEOSPAN-MSCS-DEP $5,000 45.00% 2,750.00$                       -$                                  
GEO-MSCS-ENT GEOSPAN-MSCS-ENT $10,000 45.00% 5,500.00$                       -$                                  
GEO-VCS-WG GEOSPAN FOR VCS-WG $4,000 45.00% 2,200.00$                       -$                                  
GEO-VCS-DEP GEOSPAN FOR VCS DEP $6,000 45.00% 3,300.00$                       -$                                  
GEO-VCS-ENT GEOSPAN FOR VCS ENT $11,200 45.00% 6,160.00$                       -$                                  
GEO-VCS-GLB GEOSPAN FOR VCS GLB $18,800 45.00% 10,340.00$                     -$                                  

-$                               -$                                  
ResourcePak Extended -$                               -$                                  
RPEXT-MSU-T0 RESPKEXT BASE-3 MSU $4,000 45.00% 2,200.00$                       -$                                  
RPEXT-MSU-T1 RESPKEXT 4-25 MSU $14,200 45.00% 7,810.00$                       -$                                  
RPEXT-MSU-T2 RESPKEXT 26-50 MSU $24,400 45.00% 13,420.00$                     -$                                  
RPEXT-MSU-T3 RESPKEXT 51-75 MSU $34,600 45.00% 19,030.00$                     -$                                  
RPEXT-MSU-T4 RESPKEXT 76-100 MSU $46,200 45.00% 25,410.00$                     -$                                  
RPEXT-MSU-T5 RESPKEXT 101-150 MSU $57,800 45.00% 31,790.00$                     -$                                  
RPEXT-MSU-T6 RESPKEXT 151-200 MSU $69,400 45.00% 38,170.00$                     -$                                  
RPEXT-MSU-T7 RESPKEXT 201-250 MSU $81,000 45.00% 44,550.00$                     -$                                  
RPEXT-MSU-T8 RESPKEXT 251-300 MSU $92,600 45.00% 50,930.00$                     -$                                  
RPEXT-MSU-T9 RESPKEXT 301-350 MSU $104,200 45.00% 57,310.00$                     -$                                  
RPEXT-MSU-T10 RESPKEXT 351-400 MSU $115,800 45.00% 63,690.00$                     -$                                  
RPEXT-MSU-T11 RESPKEXT 401-450 MSU $127,400 45.00% 70,070.00$                     -$                                  
RPEXT-MSU-T12 RESPKEXT 451-500 MSU $139,000 45.00% 76,450.00$                     -$                                  
RPEXT-MSU-T13 RESPKEXT 501-550 MSU $150,600 45.00% 82,830.00$                     -$                                  
RPEXT-MSU-T14 RESPKEXT 551-600 MSU $162,200 45.00% 89,210.00$                     -$                                  
RPEXT-T0-T3U RESPK EXT UPG T0-T3U $10,200 45.00% 5,610.00$                       -$                                  
RPEXT-T4-T14U RESPK EXT UPG T4-T14 $11,600 45.00% 6,380.00$                       -$                                  

-$                               -$                                  
ResourcePak For OS/390 -$                               -$                                  
RPAK-S390-BAS RESPAK FOR S/390 BASE $0 -$                               -$                                  
RPAK-S390-EXT RESPAK FOR S/390 EXTENDED $13,300 45.00% 7,315.00$                       -$                                  

-$                               -$                                  
ResourcePak For Windows -$                               -$                                  
RPK-WIN-T1 RESPAK CPCTY 0-.250 $6,700 45.00% 3,685.00$                       -$                                  
RPK-WIN-T2 RESPAK CPCTY .251-.500 $8,000 45.00% 4,400.00$                       -$                                  
RPK-WIN-T3 RESPAK CPCTY .501 - .750 $9,300 45.00% 5,115.00$                       -$                                  
RPK-WIN-T4 RESPAK CPCTY .751 - 1.00 $10,600 45.00% 5,830.00$                       -$                                  
RPK-WIN-T5 RESPAK CPCTY 1.01 - 2.00 $15,900 45.00% 8,745.00$                       -$                                  
RPK-WIN-T6 RESPAK CPCTY 2.01 - 4.00 $21,200 45.00% 11,660.00$                     -$                                  
RPK-WIN-T7 RESPAK CPCTY 4.01 - 6.00 $26,500 45.00% 14,575.00$                     -$                                  

VA-040330-EMC Page 10 of 50 Attachment C - PRICING



RPK-WIN-T8 RESPAK CPCTY 6.01 - 8.00 $31,800 45.00% 17,490.00$                     -$                                  
RPK-WIN-T9 RESPAK CPCTY 8.01 - 10.00 $37,100 45.00% 20,405.00$                     -$                                  
RPK-WIN-T10 RESPAK CPCTY 10.00-12.00 $42,400 45.00% 23,320.00$                     -$                                  
RPK-WIN-T11 RESPAK CPCTY 12.01-14.00 $47,700 45.00% 26,235.00$                     -$                                  
RPK-WIN-T12 RESPAK CPCTY 14.01-ABOVE $53,000 45.00% 29,150.00$                     -$                                  
RPK-WIN-T13 RESPAK CPCTY 17.01-20.00 $58,300 45.00% 32,065.00$                     -$                                  
RPK-WIN-T14 RESPAK CPCTY 20.00-23.00 $63,600 45.00% 34,980.00$                     -$                                  
RPK-WIN-T15 RESPAK CPCTY 23.01-26.00 $68,900 45.00% 37,895.00$                     -$                                  
RPK-WIN-T16 RESPAK CPCTY 26.01-29.00 $74,200 45.00% 40,810.00$                     -$                                  
RPK-WIN-T17 RESPAK CPCTY 29.01-32.00 $79,500 45.00% 43,725.00$                     -$                                  
RPK-WIN-T18 RESPAK CPCTY 32.01-35.00 $84,800 45.00% 46,640.00$                     -$                                  
RPK-WIN-T19 RESPAK CPCTY 35.01-38.00 $90,100 45.00% 49,555.00$                     -$                                  
RPK-WIN-T20 RESPAK CPCTY 38.01-41.00 $95,400 45.00% 52,470.00$                     -$                                  
RPK-WIN-T21 RESPAK CPCTY 41.01-44.00 $100,700 45.00% 55,385.00$                     -$                                  
RPK-WIN-T22 RESPAK CPCTY 44.01-47.00 $106,000 45.00% 58,300.00$                     -$                                  
RPK-WIN-T23 RESPAK CPCTY 47.01-50.00 $111,300 45.00% 61,215.00$                     -$                                  
RPK-WIN-T24 RESPAK CPCTY 50.00-53.00 $116,600 45.00% 64,130.00$                     -$                                  
RPK-WIN-T25 RESPAK CPCTY 53.01-56.00 $121,900 45.00% 67,045.00$                     -$                                  
RPK-WIN-T26 RESPAK CPCTY 56.01-59.00 $127,200 45.00% 69,960.00$                     -$                                  
RPK-WIN-T27 RESPAK CPCTY 59.01-62.00 $132,500 45.00% 72,875.00$                     -$                                  
RPK-WIN-T28 RESPAK CPCTY 62.01-65.00 $137,800 45.00% 75,790.00$                     -$                                  
RPK-WIN-T29 RESPAK CPCTY 65.01-68.00 $143,100 45.00% 78,705.00$                     -$                                  
RPK-WIN-T30 RESPAK CPCTY 68.01-71.00 $148,400 45.00% 81,620.00$                     -$                                  
RPW-T1-4UPG RESPAK T1-T4 UPGRADE $1,300 45.00% 715.00$                          -$                                  
RPW-T5-30UPG RESPAK T5-T30 UPGRADE $5,300 45.00% 2,915.00$                       -$                                  

-$                               -$                                  
ResourcePak TPF -$                               -$                                  
RPTPF-MSU-T0 RESPK FOR TPF MSU T0 $5,000 45.00% 2,750.00$                       -$                                  
RPTPF-MSU-T1 RESPK FOR TPF MSU T1 $17,000 45.00% 9,350.00$                       -$                                  
RPTPF-MSU-T2 RESPK FOR TPF MSU T2 $29,000 45.00% 15,950.00$                     -$                                  
RPTPF-MSU-T3 RESPK FOR TPF MSU T3 $41,000 45.00% 22,550.00$                     -$                                  
RPTPF-MSU-T4 RESPK FOR TPF MSU T4 $54,800 45.00% 30,140.00$                     -$                                  
RPTPF-MSU-T5 RESPK FOR TPF MSU T5 $68,600 45.00% 37,730.00$                     -$                                  
RPTPF-MSU-T6 RESPK FOR TPF MSU T6 $82,400 45.00% 45,320.00$                     -$                                  
RPTPF-MSU-T7 RESPK FOR TPF MSU T7 $96,200 45.00% 52,910.00$                     -$                                  
RPTPF-MSU-T8 RESPK FOR TPF MSU T8 $110,000 45.00% 60,500.00$                     -$                                  
RPTPF-MSU-T9 RESPK FOR TPF MSU T9 $123,800 45.00% 68,090.00$                     -$                                  
RPTPF-MSU-T10 RESPK FOR TPF MSU T10 $137,600 45.00% 75,680.00$                     -$                                  
RPTPF-MSU-T11 RESPK FOR TPF MSU T11 $151,400 45.00% 83,270.00$                     -$                                  
RPTPF-MSU-T12 RESPK FOR TPF MSU T12 $165,200 45.00% 90,860.00$                     -$                                  
RPTPF-MSU-T13 RESPK FOR TPF MSU T13 $179,000 45.00% 98,450.00$                     -$                                  
RPTPF-MSU-T14 RESPK FOR TPF MSU T14 $192,800 45.00% 106,040.00$                   -$                                  

-$                               -$                                  
SRDF -$                               -$                                  
SRDF-T1 SRDF CAPACITY 0-.250 $20,000 45.00% 11,000.00$                     -$                                  
SRDF-T2 SRDF CAPACITY .251-.500 $33,000 45.00% 18,150.00$                     -$                                  
SRDF-T3 SRDF CAPACITY .501-.750 $46,000 45.00% 25,300.00$                     -$                                  
SRDF-T4 SRDF CAPACITY .751-1.00 $59,000 45.00% 32,450.00$                     -$                                  
SRDF-T5 SRDF CAPACITY 1.01-2.00 $85,800 45.00% 47,190.00$                     -$                                  
SRDF-T6 SRDF CAPACITY 2.01-4.00 $112,600 45.00% 61,930.00$                     -$                                  
SRDF-T7 SRDF CAPACITY 4.01-6.00 $139,400 45.00% 76,670.00$                     -$                                  
SRDF-T8 SRDF CAPACITY 6.01-8.00 $166,200 45.00% 91,410.00$                     -$                                  
SRDF-T9 SRDF CAPACITY 8.01-10.00 $193,000 45.00% 106,150.00$                   -$                                  
SRDF-T10 SRDF CAPACITY 10.00-12.00 $219,800 45.00% 120,890.00$                   -$                                  
SRDF-T11 SRDF CAPACITY 12.01-14.00 $246,600 45.00% 135,630.00$                   -$                                  
SRDF-T12 SRDF CPTY 14.01-AND ABOVE $273,400 45.00% 150,370.00$                   -$                                  
SRDF-T13 SRDF  CPCTY 17.01-20.00 $300,200 45.00% 165,110.00$                   -$                                  
SRDF-T14 SRDF  CPCTY 20.00-23.00 $327,000 45.00% 179,850.00$                   -$                                  
SRDF-T15 SRDF  CPCTY 23.01-26.00 $353,800 45.00% 194,590.00$                   -$                                  
SRDF-T16 SRDF  CPCTY 26.01-29.00 $380,600 45.00% 209,330.00$                   -$                                  
SRDF-T17 SRDF  CPCTY 29.01-32.00 $407,400 45.00% 224,070.00$                   -$                                  
SRDF-T18 SRDF  CPCTY 32.01-35.00 $434,200 45.00% 238,810.00$                   -$                                  
SRDF-T19 SRDF  CPCTY 35.01-38.00 $461,000 45.00% 253,550.00$                   -$                                  
SRDF-T20 SRDF  CPCTY 38.01-41.00 $487,800 45.00% 268,290.00$                   -$                                  
SRDF-T21 SRDF  CPCTY 41.01-44.00 $514,600 45.00% 283,030.00$                   -$                                  
SRDF-T22 SRDF  CPCTY 44.01-47.00 $541,400 45.00% 297,770.00$                   -$                                  
SRDF-T23 SRDF  CPCTY 47.01-50.00 $568,200 45.00% 312,510.00$                   -$                                  
SRDF-T24 SRDF  CPCTY 50.00-53.00 $595,000 45.00% 327,250.00$                   -$                                  
SRDF-T25 SRDF  CPCTY 53.01-56.00 $621,800 45.00% 341,990.00$                   -$                                  
SRDF-T26 SRDF  CPCTY 56.01-59.00 $648,600 45.00% 356,730.00$                   -$                                  
SRDF-T27 SRDF  CPCTY 59.01-62.00 $675,400 45.00% 371,470.00$                   -$                                  
SRDF-T28 SRDF  CPCTY 62.01-65.00 $702,200 45.00% 386,210.00$                   -$                                  
SRDF-T29 SRDF  CPCTY 65.01-68.00 $729,000 45.00% 400,950.00$                   -$                                  
SRDF-T30 SRDF  CPCTY 68.01-71.00 $755,800 45.00% 415,690.00$                   -$                                  
SRDF-T1-4UP SRDF T1-T4 UPGRADE $13,000 45.00% 7,150.00$                       -$                                  
SRDF-T5-30UP SRDF T5-T30 UPGRADE $26,800 45.00% 14,740.00$                     -$                                  
AS400-STM AS400 SRDF TF MANAGER $0 45.00% 0.02$                              -$                                  
SRDF-HP-MC SRDF HP METRO CLUST 3X $10,000 45.00% 5,500.00$                       -$                                  

-$                               -$                                  
SRDF DATA MOBILITY -$                               -$                                  
SRDF-RUN-AS4 SRDF AS4 RUNTIME NO CHRG $0 -$                               -$                                  
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SRDF-RUN-MFCG SRDF MFCG RUNTIME NO CHRG $0 -$                               -$                                  
SRDF-RUN-MSP SRDF MSP RUNTIM NO CHRG $0 -$                               -$                                  
SRDF-RUN-OPEN SRDF OPEN RUNTIME NO CHRG $0 -$                               -$                                  
SRDF-RUN-S390 SRDF S390 RUNTIME NO CHRG $0 -$                               -$                                  
SRDF-RUN-TPF SRDF TPF RUNTIME NO CHRG $0 -$                               -$                                  
SRDF-RUN-VOS SRDF VOS RUNTIME NO CHRG $0 -$                               -$                                  
SRDF-DM-T1 DM CPCTY 0-.250 $4,000 45.00% 2,200.00$                       -$                                  
SRDF-DM-T2 DM CPCTY .251-.500 $6,700 45.00% 3,685.00$                       -$                                  
SRDF-DM-T3 DM CPCTY .501-.750 $9,400 45.00% 5,170.00$                       -$                                  
SRDF-DM-T4 DM CPCTY .751-1.00 $12,100 45.00% 6,655.00$                       -$                                  
SRDF-DM-T5 DM CPCTY 1.01-2.00 $18,700 45.00% 10,285.00$                     -$                                  
SRDF-DM-T6 DM CPCTY 2.01-4.00 $25,300 45.00% 13,915.00$                     -$                                  
SRDF-DM-T7 DM CPCTY 4.01-6.00 $31,900 45.00% 17,545.00$                     -$                                  
SRDF-DM-T8 DM CPCTY 6.01-8.00 $38,500 45.00% 21,175.00$                     -$                                  
SRDF-DM-T9 DM CPCTY 8.01-10.00 $45,100 45.00% 24,805.00$                     -$                                  
SRDF-DM-T10 DM CPCTY 10.00-12.00 $51,700 45.00% 28,435.00$                     -$                                  
SRDF-DM-T11 DM CPCTY 12.01-14.00 $58,300 45.00% 32,065.00$                     -$                                  
SRDF-DM-T12 DM CPCTY 14.01-AND ABOVE $64,900 45.00% 35,695.00$                     -$                                  
SRDF-DM-T13 DM  CPCTY 17.01-20.00 $71,500 45.00% 39,325.00$                     -$                                  
SRDF-DM-T14 DM  CPCTY 20.00-23.00 $78,100 45.00% 42,955.00$                     -$                                  
SRDF-DM-T15 DM  CPCTY 23.01-26.00 $84,700 45.00% 46,585.00$                     -$                                  
SRDF-DM-T16 DM  CPCTY 26.01-29.00 $91,300 45.00% 50,215.00$                     -$                                  
SRDF-DM-T17 DM  CPCTY 29.01-32.00 $97,900 45.00% 53,845.00$                     -$                                  
SRDF-DM-T18 DM  CPCTY 32.01-35.00 $104,500 45.00% 57,475.00$                     -$                                  
SRDF-DM-T19 DM  CPCTY 35.01-38.00 $111,100 45.00% 61,105.00$                     -$                                  
SRDF-DM-T20 DM  CPCTY 38.01-41.00 $117,700 45.00% 64,735.00$                     -$                                  
SRDF-DM-T21 DM  CPCTY 41.01-44.00 $124,300 45.00% 68,365.00$                     -$                                  
SRDF-DM-T22 DM  CPCTY 44.01-47.00 $130,900 45.00% 71,995.00$                     -$                                  
SRDF-DM-T23 DM  CPCTY 47.01-50.00 $137,500 45.00% 75,625.00$                     -$                                  
SRDF-DM-T24 DM  CPCTY 50.00-53.00 $144,100 45.00% 79,255.00$                     -$                                  
SRDF-DM-T25 DM  CPCTY 53.01-56.00 $150,700 45.00% 82,885.00$                     -$                                  
SRDF-DM-T26 DM  CPCTY 56.01-59.00 $157,300 45.00% 86,515.00$                     -$                                  
SRDF-DM-T27 DM  CPCTY 59.01-62.00 $163,900 45.00% 90,145.00$                     -$                                  
SRDF-DM-T28 DM  CPCTY 62.01-65.00 $170,500 45.00% 93,775.00$                     -$                                  
SRDF-DM-T29 DM CPCTY 65.01-68.00 $177,100 45.00% 97,405.00$                     -$                                  
SRDF-DM-T30 DM  CPCTY 68.01-71.00 $183,700 45.00% 101,035.00$                   -$                                  
DM-T1-4UP SRDF-DM-T1-T4UPGRADE $2,700 45.00% 1,485.00$                       -$                                  
DM-T5-30UP SRDF-DM-T5-30UPGRADE $6,600 45.00% 3,630.00$                       -$                                  

-$                               -$                                  
TIMEFINDER -$                               -$                                  
TF-RUN-AS4 RUNTIME-NO CHARGE-AS4 $0 -$                               -$                                  
TF-RUN-MSP RUNTIME-NO CHARGE-MSP $0 -$                               -$                                  
TF-RUN-OPEN RUNTIME NO CHARGE-OPEN $0 -$                               -$                                  
TF-RUN-S390 RUNTIME-NO CHARGE-S390 $0 -$                               -$                                  
TF-RUN-TPF RUNTIME-NO CHARGE-TPF $0 -$                               -$                                  
TF-RUN-VOS RUNTIME-NO CHARGE-VOS $0 -$                               -$                                  
TF-T1 TF CAPACITY 0-.250 $33,000 45.00% 18,150.00$                     -$                                  
TF-T2 TF CAPACITY .251-.500 $40,000 45.00% 22,000.00$                     -$                                  
TF-T3 TF CAPACITY .501-.750 $47,000 45.00% 25,850.00$                     -$                                  
TF-T4 TF CAPACITY .751-1.00 $54,000 45.00% 29,700.00$                     -$                                  
TF-T5 TF CAPACITY 1.01-2.00 $67,300 45.00% 37,015.00$                     -$                                  
TF-T6 TF CAPACITY 2.01-4.00 $80,600 45.00% 44,330.00$                     -$                                  
TF-T7 TF CAPACTY 4.01-6.00 $93,900 45.00% 51,645.00$                     -$                                  
TF-T8 TF CAPACITY 6.01-8.00 $107,200 45.00% 58,960.00$                     -$                                  
TF-T9 TF CAPACITY 8.01-10.00 $120,500 45.00% 66,275.00$                     -$                                  
TF-T10 TF CAPACITY 10.00-12.00 $133,800 45.00% 73,590.00$                     -$                                  
TF-T11 TF CAPACITY 14.01-16.00 $147,100 45.00% 80,905.00$                     -$                                  
TF-T12 TF CAPACITY 14.01-16.00 $160,400 45.00% 88,220.00$                     -$                                  
TF-T13 TF  CAPACITY 17.01-20.00 $173,700 45.00% 95,535.00$                     -$                                  
TF-T14 TF  CAPACITY 20.00-23.00 $187,000 45.00% 102,850.00$                   -$                                  
TF-T15 TF  CAPACITY 23.01-26.00 $200,300 45.00% 110,165.00$                   -$                                  
TF-T16 TF  CAPACITY 26.01-29.00 $213,600 45.00% 117,480.00$                   -$                                  
TF-T17 TF  CAPACITY 29.01-32.00 $226,900 45.00% 124,795.00$                   -$                                  
TF-T18 TF  CAPACITY 32.01-35.00 $240,200 45.00% 132,110.00$                   -$                                  
TF-T19 TF  CAPACITY 35.01-38.00 $253,500 45.00% 139,425.00$                   -$                                  
TF-T20 TF  CAPACITY 38.01-41.00 $266,800 45.00% 146,740.00$                   -$                                  
TF-T21 TF  CAPACITY 41.01-44.00 $280,100 45.00% 154,055.00$                   -$                                  
TF-T22 TF  CAPACITY 44.01-47.00 $293,400 45.00% 161,370.00$                   -$                                  
TF-T23 TF  CAPACITY 47.01-50.00 $306,700 45.00% 168,685.00$                   -$                                  
TF-T24 TF  CAPACITY 50.00-53.00 $320,000 45.00% 176,000.00$                   -$                                  
TF-T25 TF  CAPACITY 53.01-56.00 $333,300 45.00% 183,315.00$                   -$                                  
TF-T26 TF  CAPACITY 56.01-59.00 $346,600 45.00% 190,630.00$                   -$                                  
TF-T27 TF  CAPACITY 59.01-62.00 $359,900 45.00% 197,945.00$                   -$                                  
TF-T28 TF  CAPACITY 62.01-65.00 $373,200 45.00% 205,260.00$                   -$                                  
TF-T29 TF  CAPACITY 65.01-68.00 $386,500 45.00% 212,575.00$                   -$                                  
TF-T30 TF  CAPACITY 68.01-71.00 $399,800 45.00% 219,890.00$                   -$                                  
TF-T1-4UP TF T1-T4 UPGRADE $7,000 45.00% 3,850.00$                       -$                                  
TF-T5-30UP TF T5-T30 UPGRADE $13,300 45.00% 7,315.00$                       -$                                  

-$                               -$                                  
-$                               -$                                  

SYM SOFTWARE - Sym Enabler -$                               -$                                  
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-$                               -$                                  
BACKUP SOFTWARE -$                               -$                                  
COPYPT-AS400 AS400 COPYPT SET $44,700 45.00% 24,585.00$                     -$                                  
SE-BMC-BACKUP BACKUP ENABLER: BMC $25,000 45.00% 13,750.00$                     -$                                  
SE-CA-BACKUP BACKUP ENABLER: CA $25,000 45.00% 13,750.00$                     -$                                  
SE-CMG-BACKUP BACKUP ENABLER: COMVAULT $25,000 45.00% 13,750.00$                     -$                                  
SE-HP-BACKUP BACKUP ENABLER: HP $25,000 45.00% 13,750.00$                     -$                                  
SE-LGT-BACKUP LEGATO NETWORKER $25,000 45.00% 13,750.00$                     -$                                  
SE-QRT-BACKUP BACKUP ENABLER: QUADRATEC $25,000 45.00% 13,750.00$                     -$                                  
SE-TSM-BACKUP BACKUP ENABLER: TIVOLI $25,000 45.00% 13,750.00$                     -$                                  
SE-VRT-BACKUP BACKUP ENABLER: VERITAS $25,000 45.00% 13,750.00$                     -$                                  

-$                               -$                                  
SYM SOFTWARE - Information Sharing Software -$                               -$                                  

-$                               -$                                  
ESP -$                               -$                                  
ESP-T1 ESP CAPACITY 0-.250 $23,400 45.00% 12,870.00$                     -$                                  
ESP-T2 ESP CAPACITY .251-.500 $30,000 45.00% 16,500.00$                     -$                                  
ESP-T3 ESP CAPACITY .501-.750 $36,600 45.00% 20,130.00$                     -$                                  
ESP-T4 ESP CAPACITY .751-1.00 $43,200 45.00% 23,760.00$                     -$                                  
ESP-T5 ESP CAPACITY 1.01-2.00 $56,500 45.00% 31,075.00$                     -$                                  
ESP-T6 ESP CAPACITY 2.01-4.00 $69,800 45.00% 38,390.00$                     -$                                  
ESP-T7 ESP CAPACITY 4.01-6.00 $83,100 45.00% 45,705.00$                     -$                                  
ESP-T8 ESP CAPACITY 6.01-8.00 $96,400 45.00% 53,020.00$                     -$                                  
ESP-T9 ESP CAPACITY 8.01-10.00 $109,700 45.00% 60,335.00$                     -$                                  
ESP-T10 ESP CAPACITY 10.00-12.00 $123,000 45.00% 67,650.00$                     -$                                  
ESP-T11 ESP CAPACITY 12.01-14.00 $136,300 45.00% 74,965.00$                     -$                                  
ESP-T12 ESP CPTY 14.01-AND ABOVE $149,600 45.00% 82,280.00$                     -$                                  
ESP-T13 ESP CAPACITY 17.01-20.00 $162,900 45.00% 89,595.00$                     -$                                  
ESP-T14 ESP CAPACITY 20.00-23.00 $176,200 45.00% 96,910.00$                     -$                                  
ESP-T15 ESP CAPACITY 23.01-26.00 $189,500 45.00% 104,225.00$                   -$                                  
ESP-T16 ESP CAPACITY 26.01-29.00 $202,800 45.00% 111,540.00$                   -$                                  
ESP-T17 ESP CAPACITY 29.01-32.00 $216,100 45.00% 118,855.00$                   -$                                  
ESP-T18 ESP CAPACITY 32.01-35.00 $229,400 45.00% 126,170.00$                   -$                                  
ESP-T19 ESP CAPACITY 35.01-38.00 $242,700 45.00% 133,485.00$                   -$                                  
ESP-T20 ESP CAPACITY 38.01-41.00 $256,000 45.00% 140,800.00$                   -$                                  
ESP-T21 ESP CAPACITY 41.01-44.00 $269,300 45.00% 148,115.00$                   -$                                  
ESP-T22 ESP CAPACITY 44.01-47.00 $282,600 45.00% 155,430.00$                   -$                                  
ESP-T23 ESP CAPACITY 47.01-50.00 $295,900 45.00% 162,745.00$                   -$                                  
ESP-T24 ESP CAPACITY 50.00-53.00 $309,200 45.00% 170,060.00$                   -$                                  
ESP-T25 ESP CAPACITY 53.01-56.00 $322,500 45.00% 177,375.00$                   -$                                  
ESP-T26 ESP CAPACITY 56.01-59.00 $335,800 45.00% 184,690.00$                   -$                                  
ESP-T27 ESP CAPACITY 59.01-62.00 $349,100 45.00% 192,005.00$                   -$                                  
ESP-T28 ESP CAPACITY 62.01-65.00 $362,400 45.00% 199,320.00$                   -$                                  
ESP-T29 ESP CAPACITY 65.01-68.00 $375,700 45.00% 206,635.00$                   -$                                  
ESP-T30 ESP CAPACITY 68.01-71.00 $389,000 45.00% 213,950.00$                   -$                                  
ESP-T1-4UP ESP T1-T4 UPGRADE $6,600 45.00% 3,630.00$                       -$                                  
ESP-T5-30UP ESP T5-T30 UPGRADE $13,300 45.00% 7,315.00$                       -$                                  

-$                               -$                                  
INFOMOVE -$                               -$                                  
INFOMOV-NTWG EMC INFOMOVER S/W LIC $13,100 45.00% 7,205.00$                       -$                                  
INFOMOV-NTDEP EMC INFOMOVER S/W LIC $33,100 45.00% 18,205.00$                     -$                                  
INFOMOV-NTENT EMC INFOMOVER S/W LIC $48,000 45.00% 26,400.00$                     -$                                  
INFOMOV-UWG EMC INFOMOVER S/W LIC $20,000 45.00% 11,000.00$                     -$                                  
INFOMOV-UDEP EMC INFOMOVER S/W LIC $50,000 45.00% 27,500.00$                     -$                                  
INFOMOV-UENT EMC INFOMOVER S/W LIC $70,000 45.00% 38,500.00$                     -$                                  
INFOMOV-UGLO EMC INFOMOVER S/W LIC $90,000 45.00% 49,500.00$                     -$                                  

-$                               -$                                  
Prof. Services - Information Sharing Level 1 Services -$                               -$                                  

-$                               -$                                  
SYM SOFTWARE - Information Management Software -$                               -$                                  

-$                               -$                                  
Control Center-OPT -$                               -$                                  
OPTUPT1-4 ECC OPT UPGRADE T1-T4 $1,400 45.00% 770.00$                          -$                                  
OPTUPT5-12 ECC OPT UPGRADE T5-T12 $6,700 45.00% 3,685.00$                       -$                                  

-$                               -$                                  
Control Center-PKG -$                               -$                                  
PKGUPT1-4 ECC PKG UPGRADE T1-T4 $5,400 45.00% 2,970.00$                       -$                                  
PKGUPT5-12 ECC PKG UPGRADE T5-T12 $14,600 45.00% 8,030.00$                       -$                                  

-$                               -$                                  
Control Center-STM -$                               -$                                  
STMUPT1-4 ECC STM UPGRADE T1-T4 $1,400 45.00% 770.00$                          -$                                  
STMUPT5-12 ECC STM UPGRADE T5-T12 $5,300 45.00% 2,915.00$                       -$                                  

-$                               -$                                  
CONTROL CENTER-SYMMETRIX MANAGER -$                               -$                                  
SGRUPT1-4 ECC SGR UPGRADE T1-T4 $2,600 45.00% 1,430.00$                       -$                                  
SGRUPT5-12 ECC SGR UPGRADE T5-T12 $9,400 45.00% 5,170.00$                       -$                                  

-$                               -$                                  
Control Center-WLA -$                               -$                                  
WLAUPT1-4 ECC WLA UPGRADE T1-T4 $1,400 45.00% 770.00$                          -$                                  
WLAUPT5-12 ECC WLA UPGRADE T5-T12 $5,300 45.00% 2,915.00$                       -$                                  

-$                               -$                                  
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DATABASE TUNER -$                               -$                                  
CC-DBT-NTWG DTB TUNER NT WG-1CPU $5,800 45.00% 3,190.00$                       -$                                  
CC-DBT-NTDEP DTB TUNER NT DEPT-4CPU $14,400 45.00% 7,920.00$                       -$                                  
CC-DBT-NTENT DTB TUNER NT ENT-8CPU $20,200 45.00% 11,110.00$                     -$                                  
CC-DBT-NTWGUP DTB TUNER NT WRKGROUP UPG $2,900 45.00% 1,595.00$                       -$                                  
CC-DBT-NTDEPU DTB TUNER NT DEPT UPG $7,200 45.00% 3,960.00$                       -$                                  
CC-DBT-NTENTU DTB TUNER NT ENTER UPG $10,100 45.00% 5,555.00$                       -$                                  
CC-DBT-UWG DTB TUNER UNIX WG-2CPU $11,500 45.00% 6,325.00$                       -$                                  
CC-DBT-UDEP DTB TUNER UNIX DEPT-4CPU $28,800 45.00% 15,840.00$                     -$                                  
CC-DBT-UENT DTB TUNER UNIX ENT-8CPU $40,300 45.00% 22,165.00$                     -$                                  
CC-DBT-UGLO DTB TUNER UNIX GLB-14CPU $51,800 45.00% 28,490.00$                     -$                                  
CC-DBT-UWGUP DTB TUNER UNIX WG UPG $5,800 45.00% 3,190.00$                       -$                                  
CC-DBT-UDEPUP DTB TUNER UNIX DEPT UPG $14,400 45.00% 7,920.00$                       -$                                  
CC-DBT-UENTUP DTB TUNER UNIX ENT UPG $20,200 45.00% 11,110.00$                     -$                                  
CC-DBT-UGLOUP DTB TUNER UNIX GLOBAL UPG $25,900 45.00% 14,245.00$                     -$                                  
CC-DTU-UWG DBTUNER DB2 UDB WG - 2CPU $11,500 45.00% 6,325.00$                       -$                                  
CC-DTU-UDEP DBTUNER DB2UDB DPT - 4CPU $28,800 45.00% 15,840.00$                     -$                                  
CC-DTU-UENT DBTUNER DB2UDB DPT - 8CPU $40,300 45.00% 22,165.00$                     -$                                  
CC-DTU-UGLO DBTUNER DB2UDB GLB-14CPU $51,800 45.00% 28,490.00$                     -$                                  
CC-DTU-UWGUP DBTUNER DB2UDB WG UP $5,800 45.00% 3,190.00$                       -$                                  
CC-DTU-UDEPUP DBTUNER DB2UDB DPT UP $14,400 45.00% 7,920.00$                       -$                                  
CC-DTU-UENTUP DBTUNER DB2UDB ENT UP $20,200 45.00% 11,110.00$                     -$                                  
CC-DTU-UGLOUP DBTUNER DB2UDB GLB UP $25,900 45.00% 14,245.00$                     -$                                  

-$                               -$                                  
DBT NT ADD-ON CPU UPG -$                               -$                                  
CC-DBT-NWGCU DB TUNER NTWG CPU ADD-ON $900 45.00% 495.00$                          -$                                  
CC-DBT-NDEPCU DB TUNER NTDEP CPU ADD-ON $2,300 45.00% 1,265.00$                       -$                                  
CC-DBT-NENTCU DB TUNER NENT CPU ADD-ON $3,300 45.00% 1,815.00$                       -$                                  

-$                               -$                                  
DBT NT SERVER UPGRADES -$                               -$                                  
CC-DBT-NDEPHU DB TUNER NTWG TO NDEP UPG $8,600 45.00% 4,730.00$                       -$                                  
CC-DBT-NENTHU DB TUNER NTDEP TO NENT UP $5,800 45.00% 3,190.00$                       -$                                  

-$                               -$                                  
DBT UNIX ADD-ON CPU UPG -$                               -$                                  
CC-DTU-UDEPCU DBTUNER DB2UDB UDEP CPU+ $3,500 45.00% 1,925.00$                       -$                                  
CC-DTU-UENTCU DBTUNER DB2UDB UENT CPU+ $4,900 45.00% 2,695.00$                       -$                                  
CC-DTU-UGLOCU DBTUNER DB2UDB UGLO CPU+ $6,300 45.00% 3,465.00$                       -$                                  
CC-DTU-UWGCU DBTUNER DB2UDB UWG CPU+ $1,400 45.00% 770.00$                          -$                                  
CC-DBT-UWGCU DB TUNER UWG CPU ADD-ON $1,400 45.00% 770.00$                          -$                                  
CC-DBT-UDEPCU DB TUNER UDEP CPU ADD-ON $3,500 45.00% 1,925.00$                       -$                                  
CC-DBT-UENTCU DB TUNER UENT CPU ADD-ON $4,900 45.00% 2,695.00$                       -$                                  
CC-DBT-UGLOCU DB TUNER UGLO CPU ADD-ON $6,300 45.00% 3,465.00$                       -$                                  

-$                               -$                                  
DBT UNIX SERVER UPGRADES -$                               -$                                  
CC-DTU-UDEPHU DBTUNER DB2UDB WG-DEP UP $17,300 45.00% 9,515.00$                       -$                                  
CC-DTU-UENTHU DBTUNER DB2UDB DEP-ENT UP $11,500 45.00% 6,325.00$                       -$                                  
CC-DTU-UGLOHU DBTUNER DB2UDB ENT-GLO UP $11,500 45.00% 6,325.00$                       -$                                  
CC-DBT-UDEPHU DB TUNER UWG TO UDEP UP $17,300 45.00% 9,515.00$                       -$                                  
CC-DBT-UENTHU DB TUNER UDEP TO UENT UP $11,500 45.00% 6,325.00$                       -$                                  
CC-DBT-UGLOHU DB TUNER UENT TO UGLO UP $11,500 45.00% 6,325.00$                       -$                                  

-$                               -$                                  
DOUBLE CHECK -$                               -$                                  
E-DCHK-NTWG EMC DBLCHECK NT WKGRP $2,700 45.00% 1,485.00$                       -$                                  
E-DCHK-NTDEP EMC DBLCHECK NT DEPT $6,600 45.00% 3,630.00$                       -$                                  
E-DCHK-NTENT EMC DBLCHECK NT ENTER $9,600 45.00% 5,280.00$                       -$                                  
E-DCHK-UWG EMC DBLCHECK UNIX WKGRP $4,050 45.00% 2,227.50$                       -$                                  
E-DCHK-UDEP EMC DBLCHECK UNIX DEPT $10,050 45.00% 5,527.50$                       -$                                  
E-DCHK-UENT EMC DBLCHECK UNIX ENTER $14,100 45.00% 7,755.00$                       -$                                  
E-DCHK-UGLOB EMC DBLCHECK UNIX GLOBL $18,000 45.00% 9,900.00$                       -$                                  

-$                               -$                                  
ESN Manager -$                               -$                                  
VLGX-ESN-UPG VOL LOGIX TO ESN MGR UPG $10,000 45.00% 5,500.00$                       -$                                  
ESN-MGR-T1 ESN CAPACITY 0-.250 $16,000 45.00% 8,800.00$                       -$                                  
ESN-MGR-T2 ESN CAPACITY .251-.500 $17,400 45.00% 9,570.00$                       -$                                  
ESN-MGR-T3 ESN CAPACITY .501-.750 $18,800 45.00% 10,340.00$                     -$                                  
ESN-MGR-T4 ESN CAPACITY .751-1.00 $20,200 45.00% 11,110.00$                     -$                                  
ESN-MGR-T5 ESN CAPACITY 1.01-2.00 $26,800 45.00% 14,740.00$                     -$                                  
ESN-MGR-T6 ESN CAPACITY 2.01-4.00 $33,400 45.00% 18,370.00$                     -$                                  
ESN-MGR-T7 ESN CAPACITY 4.01-6.00 $40,000 45.00% 22,000.00$                     -$                                  
ESN-MGR-T8 ESN CAPACITY 6.01-8.00 $46,600 45.00% 25,630.00$                     -$                                  
ESN-MGR-T9 ESN CAPACITY 8.01-10.00 $53,200 45.00% 29,260.00$                     -$                                  
ESN-MGR-T10 ESN CAPACITY 10.00 -12.00 $59,800 45.00% 32,890.00$                     -$                                  
ESN-MGR-T11 ESN CAPACITY 12.01-14.00 $66,400 45.00% 36,520.00$                     -$                                  
ESN-MGR-T12 ESN CPTY 14.01-AND ABOVE $73,000 45.00% 40,150.00$                     -$                                  
ESN-T1-4UP ESN MGR T1-T4 UPGRADE $1,400 45.00% 770.00$                          -$                                  
ESN-T5-30UP ESNM UPGRADE T5-T30 $6,600 45.00% 3,630.00$                       -$                                  
ESN-MGR-T13 ESN MGR 17.01-20.00 $79,600 45.00% 43,780.00$                     -$                                  
ESN-MGR-T14 ESN MGR 20.00-23.00 $86,200 45.00% 47,410.00$                     -$                                  
ESN-MGR-T15 ESN MGR 23.01-26.00 $92,800 45.00% 51,040.00$                     -$                                  
ESN-MGR-T16 ESN MGR 26.01-29.00 $99,400 45.00% 54,670.00$                     -$                                  
ESN-MGR-T17 ESN MGR 29.01-32.00 $106,000 45.00% 58,300.00$                     -$                                  
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ESN-MGR-T18 ESN MGR 32.01-35.00 $112,600 45.00% 61,930.00$                     -$                                  
ESN-MGR-T19 ESN MGR 35.01-38.00 $119,200 45.00% 65,560.00$                     -$                                  
ESN-MGR-T20 ESN MGR 38.01-41.00 $125,800 45.00% 69,190.00$                     -$                                  
ESN-MGR-T21 ESN MGR 41.01-44.00 $132,400 45.00% 72,820.00$                     -$                                  
ESN-MGR-T22 ESN MGR 44.01-47.00 $139,000 45.00% 76,450.00$                     -$                                  
ESN-MGR-T23 ESN MGR 47.01-50.00 $145,600 45.00% 80,080.00$                     -$                                  
ESN-MGR-T24 ESN MGR 50.00-53.00 $152,200 45.00% 83,710.00$                     -$                                  
ESN-MGR-T25 ESN MGR 53.01-56.00 $158,800 45.00% 87,340.00$                     -$                                  
ESN-MGR-T26 ESN MGR 56.01-59.00 $165,400 45.00% 90,970.00$                     -$                                  
ESN-MGR-T27 ESN MGR 59.01-62.00 $172,000 45.00% 94,600.00$                     -$                                  
ESN-MGR-T28 ESN MGR 62.01-65.00 $178,600 45.00% 98,230.00$                     -$                                  
ESN-MGR-T29 ESN MGR 65.01-68.00 $185,200 45.00% 101,860.00$                   -$                                  
ESN-MGR-T30 ESN MGR 68.01-71.00 $191,800 45.00% 105,490.00$                   -$                                  

-$                               -$                                  
POWERPATH -$                               -$                                  
PP-LX-KIT POWERPATH LINUX KIT $0 -$                               -$                                  
PP-NW-KIT POWERPATH NETWARE KIT $0 -$                               -$                                  
PP-UX-KIT POWERPATH UNIX KIT $0 -$                               -$                                  
PP-WN-KIT POWERPATH WINDOWS KIT $0 -$                               -$                                  
PPEP-LX-WG PPATH EN PLUS LINUX WGR $2,000 45.00% 1,100.00$                       -$                                  
PPEP-LX-DP PPATH EN PLUS LINUX DEP $3,500 45.00% 1,925.00$                       -$                                  
PPEP-LX-EN PPATH EN PLUS LINUX ENT $9,900 45.00% 5,445.00$                       -$                                  
PPEP-NW-WG PPATH EN PLUS NETWARE WGR $2,000 45.00% 1,100.00$                       -$                                  
PPEP-NW-DP PPATH EN PLUS NETWARE DEP $3,500 45.00% 1,925.00$                       -$                                  
PPEP-NW-EN PPATH EN PLUS NETWARE ENT $9,900 45.00% 5,445.00$                       -$                                  
PPEP-UX-WG PPATH EN PLUS UNIX WGR $4,000 45.00% 2,200.00$                       -$                                  
PPEP-UX-DP PPATH EN PLUS UNIX DEP $9,700 45.00% 5,335.00$                       -$                                  
PPEP-UX-EN PPATH EN PLUS UNIX ENT $20,000 45.00% 11,000.00$                     -$                                  
PPEP-UX-GB PPATH EN PLUS UNIX GLB $55,000 45.00% 30,250.00$                     -$                                  
PPEP-WN-WG PPATH EN PLUS WINDOWS WGR $2,000 45.00% 1,100.00$                       -$                                  
PPEP-WN-DP PPATH EN PLUS WINDOWS DEP $3,500 45.00% 1,925.00$                       -$                                  
PPEP-WN-EN PPATH EN PLUS WINDOWS ENT $9,900 45.00% 5,445.00$                       -$                                  
PPEP-WG-DP PP ENT PLUS WGR-DEP $1,500 45.00% 825.00$                          -$                                  
PPEP-DP-EN PP ENT PLUS DEP-ENT $6,400 45.00% 3,520.00$                       -$                                  
PPEPUX-WG-DP PP ENT PLUS UNIX WGR-DEP $5,700 45.00% 3,135.00$                       -$                                  
PPEPUX-DP-EN PP ENT PLUS UNIX DEP-ENT $10,300 45.00% 5,665.00$                       -$                                  
PPEPUX-EN-GB PP ENT PLUS UNIX ENT-GLB $35,000 45.00% 19,250.00$                     -$                                  

-$                               -$                                  
POWERPATH (VM) -$                               -$                                  
PPVM-UX-KIT POWERPATHVM UNIX KIT $0 -$                               -$                                  
PPVM-UX-WG PPATH VOLMGR UNIX WGR $4,000 45.00% 2,200.00$                       -$                                  
PPVM-UX-DP PPATH VOLMGR UNIX DEP $9,700 45.00% 5,335.00$                       -$                                  
PPVM-UX-EN PPATH VOLMGR UNIX ENT $20,000 45.00% 11,000.00$                     -$                                  
PPVM-UX-GB PPATH VOLMGR UNIX GLB $55,000 45.00% 30,250.00$                     -$                                  

-$                               -$                                  
REPLICATION MANAGER CLIENTS -$                               -$                                  
ERM-EXCH-WG ERM EXCHANGE 2K CLIENT $1,000 45.00% 550.00$                          -$                                  
ERM-EXCH-DP ERM EXCHANGE 2K CLIENT $2,000 45.00% 1,100.00$                       -$                                  
ERM-EXCH-EN ERM EXCHANGE 2K CLIENT $4,000 45.00% 2,200.00$                       -$                                  
ERM-ORAW2K-WG ORACLE-NTFS: W2K CLIENT $1,000 45.00% 550.00$                          -$                                  
ERM-ORAW2K-DP ORACLE-NTFS: W2K CLIENT $2,000 45.00% 1,100.00$                       -$                                  
ERM-ORAW2K-EN ORACLE-NTFS: W2K CLIENT $4,000 45.00% 2,200.00$                       -$                                  
ERM-SQLS-WG ERM SQL 2K CLIENT $1,000 45.00% 550.00$                          -$                                  
ERM-SQLS-DP ERM SQL 2K CLIENT $2,000 45.00% 1,100.00$                       -$                                  
ERM-SQLS-EN ERM SQL 2K CLIENT $4,000 45.00% 2,200.00$                       -$                                  
ERM-UDBUNX-WG ERM UDB UNIX FS CLIENT $3,000 45.00% 1,650.00$                       -$                                  
ERM-UDBUNX-DP ERM UDB UNIX FS CLIENT $5,000 45.00% 2,750.00$                       -$                                  
ERM-UDBUNX-EN ERM UDB UNIX FS CLIENT $8,000 45.00% 4,400.00$                       -$                                  
ERM-UDBUNX-GB ERM UDB UNIX FS CLIENT $10,000 45.00% 5,500.00$                       -$                                  
ERM-ORAUNX-WG ORACLE UNIX FS CLIENT $3,000 45.00% 1,650.00$                       -$                                  
ERM-ORAUNX-DP ORACLE UNIX FS CLIENT $5,000 45.00% 2,750.00$                       -$                                  
ERM-ORAUNX-EN ORACLE UNIX FS CLIENT $8,000 45.00% 4,400.00$                       -$                                  
ERM-ORAUNX-GB ORACLE UNIX FS CLIENT $10,000 45.00% 5,500.00$                       -$                                  

-$                               -$                                  
REPLICATION MANAGER SERVER -$                               -$                                  
ERM-SRVW2K-WG ERM SERVER ON W2K $10,000 45.00% 5,500.00$                       -$                                  
ERM-SRVW2K-DP ERM SERVER ON W2K $25,000 45.00% 13,750.00$                     -$                                  
ERM-SRVW2K-EN ERM SERVER ON W2K $35,000 45.00% 19,250.00$                     -$                                  
ERM-SRVSUN-WG ERM SERVER ON SOLARIS $10,000 45.00% 5,500.00$                       -$                                  
ERM-SRVSUN-DP ERM SERVER ON SOLARIS $25,000 45.00% 13,750.00$                     -$                                  
ERM-SRVSUN-EN ERM SERVER ON SOLARIS $35,000 45.00% 19,250.00$                     -$                                  
ERM-SRVSUN-GB ERM SERVER ON SOLARIS $50,000 45.00% 27,500.00$                     -$                                  

 #VALUE! -$                                  
ECC 5.1 Open Edition Kits -$                               -$                                  
CC-OIC-KIT CC5.1 OPN INTG CMPNTS KIT $0 -$                               -$                                  
CC-OICMF-KIT CC5.1 OIC MAINFRAME KIT $0 -$                               -$                                  

-$                               -$                                  
ECC 5.1 Control Center-ARM -$                               -$                                  
CC-AM-SYM-T1 CC5.1 ARM-SYM T1 $5,800 45.00% 3,190.00$                       -$                                  
CC-AM-SYM-T2 CC5.1 ARM-SYM T2 $7,800 45.00% 4,290.00$                       -$                                  
CC-AM-SYM-T3 CC5.1 ARM-SYM T3 $9,800 45.00% 5,390.00$                       -$                                  
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CC-AM-SYM-T4 CC5.1 ARM-SYM T4 $11,800 45.00% 6,490.00$                       -$                                  
CC-AM-SYM-T5 CC5.1 ARM-SYM T5 $13,800 45.00% 7,590.00$                       -$                                  
CC-AM-SYM-T6 CC5.1 ARM-SYM T6 $24,800 45.00% 13,640.00$                     -$                                  
CC-AM-SYM-T7 CC5.1 ARM-SYM T7 $35,800 45.00% 19,690.00$                     -$                                  
CC-AM-SYM-T8 CC5.1 ARM-SYM T8 $46,800 45.00% 25,740.00$                     -$                                  
CC-AM-SYM-T9 CC5.1 ARM-SYM T9 $57,800 45.00% 31,790.00$                     -$                                  
CC-AM-SYM-T10 CC5.1 ARM-SYM T10 $68,800 45.00% 37,840.00$                     -$                                  
CC-AM-SYM-T11 CC5.1 ARM-SYM T11 $79,800 45.00% 43,890.00$                     -$                                  
CC-AM-SYM-T12 CC5.1 ARM-SYM T12 $90,800 45.00% 49,940.00$                     -$                                  
CC-AM-SYM-T13 CC5.1 ARM-SYM T13 $101,800 45.00% 55,990.00$                     -$                                  
CC-AM-SYM-T14 CC5.1 ARM-SYM T14 $112,800 45.00% 62,040.00$                     -$                                  
CC-AM-SYM-T15 CC5.1 ARM-SYM T15 $123,800 45.00% 68,090.00$                     -$                                  
CC-AM-SYM-T16 CC5.1 ARM-SYM T16 $134,800 45.00% 74,140.00$                     -$                                  
CC-AM-SYM-T17 CC5.1 ARM-SYM T17 $145,800 45.00% 80,190.00$                     -$                                  
CC-AM-SYM-T18 CC5.1 ARM-SYM T18 $156,800 45.00% 86,240.00$                     -$                                  
CC-AM-SYM-T19 CC5.1 ARM-SYM T19 $167,800 45.00% 92,290.00$                     -$                                  
CC-AM-SYM-T20 CC5.1 ARM-SYM T20 $178,800 45.00% 98,340.00$                     -$                                  
CC-AM-SYM-T21 CC5.1 ARM-SYM T21 $189,800 45.00% 104,390.00$                   -$                                  
CC-AM-SYM-T22 CC5.1 ARM-SYM T22 $200,800 45.00% 110,440.00$                   -$                                  
CC-AM-SYM-T23 CC5.1 ARM-SYM T23 $211,800 45.00% 116,490.00$                   -$                                  
CC-AM-SYM-T24 CC5.1 ARM-SYM T24 $222,800 45.00% 122,540.00$                   -$                                  
CC-AM-SYM-T25 CC5.1 ARM-SYM T25 $233,800 45.00% 128,590.00$                   -$                                  
CC-AM-SYM-T26 CC5.1 ARM-SYM T26 $244,800 45.00% 134,640.00$                   -$                                  
CC-AM-SYM-T27 CC5.1 ARM-SYM T27 $255,800 45.00% 140,690.00$                   -$                                  
CC-AM-SYM-T28 CC5.1 ARM-SYM T28 $266,800 45.00% 146,740.00$                   -$                                  
CC-AM-SYM-T29 CC5.1 ARM-SYM T29 $277,800 45.00% 152,790.00$                   -$                                  
CC-AM-SYM-T30 CC5.1 ARM-SYM T30 $288,800 45.00% 158,840.00$                   -$                                  
ARMSYM-T1-5U CC5.1 SYM ARM T1-5 UPG $2,000 45.00% 1,100.00$                       -$                                  
ARMSYM-T6-30U CC5.1 SYM ARM T6-30 UPG $11,000 45.00% 6,050.00$                       -$                                  

-$                               -$                                  
ECC 5.1 Control Center-OPT -$                               -$                                  
CC-OPTIM-T1 CC5.1 SYM OPTIM T1 $24,000 45.00% 13,200.00$                     -$                                  
CC-OPTIM-T2 CC5.1 SYM OPTIM T2 $25,400 45.00% 13,970.00$                     -$                                  
CC-OPTIM-T3 CC5.1 SYM OPTIM T3 $26,800 45.00% 14,740.00$                     -$                                  
CC-OPTIM-T4 CC5.1 SYM OPTIM T4 $28,200 45.00% 15,510.00$                     -$                                  
CC-OPTIM-T5 CC5.1 SYM OPTIM T5 $34,900 45.00% 19,195.00$                     -$                                  
CC-OPTIM-T6 CC5.1 SYM OPTIM T6 $41,600 45.00% 22,880.00$                     -$                                  
CC-OPTIM-T7 CC5.1 SYM OPTIM T7 $48,300 45.00% 26,565.00$                     -$                                  
CC-OPTIM-T8 CC5.1 SYM OPTIM T8 $55,000 45.00% 30,250.00$                     -$                                  
CC-OPTIM-T9 CC5.1 SYM OPTIM T9 $61,700 45.00% 33,935.00$                     -$                                  
CC-OPTIM-T10 CC5.1 SYM OPTIM T10 $68,400 45.00% 37,620.00$                     -$                                  
CC-OPTIM-T11 CC5.1 SYM OPTIM T11 $75,100 45.00% 41,305.00$                     -$                                  
CC-OPTIM-T12 CC5.1 SYM OPTIM T12 $81,800 45.00% 44,990.00$                     -$                                  
CC-OPTIM-T13 CC5.1 SYM OPTIM T13 $88,500 45.00% 48,675.00$                     -$                                  
CC-OPTIM-T14 CC5.1 SYM OPTIM T14 $95,200 45.00% 52,360.00$                     -$                                  
CC-OPTIM-T15 CC5.1 SYM OPTIM T15 $101,900 45.00% 56,045.00$                     -$                                  
CC-OPTIM-T16 CC5.1 SYM OPTIM T16 $108,600 45.00% 59,730.00$                     -$                                  
CC-OPTIM-T17 CC5.1 SYM OPTIM T17 $115,300 45.00% 63,415.00$                     -$                                  
CC-OPTIM-T18 CC5.1 SYM OPTIM T18 $122,000 45.00% 67,100.00$                     -$                                  
CC-OPTIM-T19 CC5.1 SYM OPTIM T19 $128,700 45.00% 70,785.00$                     -$                                  
CC-OPTIM-T20 CC5.1 SYM OPTIM T20 $135,400 45.00% 74,470.00$                     -$                                  
CC-OPTIM-T21 CC5.1 SYM OPTIM T21 $142,100 45.00% 78,155.00$                     -$                                  
CC-OPTIM-T22 CC5.1 SYM OPTIM T22 $148,800 45.00% 81,840.00$                     -$                                  
CC-OPTIM-T23 CC5.1 SYM OPTIM T23 $155,500 45.00% 85,525.00$                     -$                                  
CC-OPTIM-T24 CC5.1 SYM OPTIM T24 $162,200 45.00% 89,210.00$                     -$                                  
CC-OPTIM-T25 CC5.1 SYM OPTIM T25 $168,900 45.00% 92,895.00$                     -$                                  
CC-OPTIM-T26 CC5.1 SYM OPTIM T26 $175,600 45.00% 96,580.00$                     -$                                  
CC-OPTIM-T27 CC5.1 SYM OPTIM T27 $182,300 45.00% 100,265.00$                   -$                                  
CC-OPTIM-T28 CC5.1 SYM OPTIM T28 $189,000 45.00% 103,950.00$                   -$                                  
CC-OPTIM-T29 CC5.1 SYM OPTIM T29 $195,700 45.00% 107,635.00$                   -$                                  
CC-OPTIM-T30 CC5.1 SYM OPTIM T30 $202,400 45.00% 111,320.00$                   -$                                  
OPT-T1-4U CC5.1 OPT T1-4 UPG $1,400 45.00% 770.00$                          -$                                  
OPT-T5-30U CC5.1 OPT T5-30 UPG $6,700 45.00% 3,685.00$                       -$                                  

-$                               -$                                  
ECC 5.1 Control Center-PKG -$                               -$                                  
PKG-T1-4U CC5.1 PKG T1-4 UPG $5,400 45.00% 2,970.00$                       -$                                  
PKG-T5-30U CC5.1 PKG T5-30 UPG $14,600 45.00% 8,030.00$                       -$                                  

-$                               -$                                  
ECC 5.1 Control Center-SAN Manager -$                               -$                                  
VLGX-SM-UPG VLX TO SAN MGR UP $10,000 45.00% 5,500.00$                       -$                                  
CC-SM-SYM-T1 CC5.1 SAN MGR-SYM T1 $16,000 45.00% 8,800.00$                       -$                                  
CC-SM-SYM-T2 CC5.1 SAN MGR-SYM T2 $17,400 45.00% 9,570.00$                       -$                                  
CC-SM-SYM-T3 CC5.1 SAN MGR-SYM T3 $18,800 45.00% 10,340.00$                     -$                                  
CC-SM-SYM-T4 CC5.1 SAN MGR-SYM T4 $20,200 45.00% 11,110.00$                     -$                                  
CC-SM-SYM-T5 CC5.1 SAN MGR-SYM T5 $26,800 45.00% 14,740.00$                     -$                                  
CC-SM-SYM-T6 CC5.1 SAN MGR-SYM T6 $33,400 45.00% 18,370.00$                     -$                                  
CC-SM-SYM-T7 CC5.1 SAN MGR-SYM T7 $40,000 45.00% 22,000.00$                     -$                                  
CC-SM-SYM-T8 CC5.1 SAN MGR-SYM T8 $46,600 45.00% 25,630.00$                     -$                                  
CC-SM-SYM-T9 CC5.1 SAN MGR-SYM T9 $53,200 45.00% 29,260.00$                     -$                                  
CC-SM-SYM-T10 CC5.1 SAN MGR-SYM T10 $59,800 45.00% 32,890.00$                     -$                                  
CC-SM-SYM-T11 CC5.1 SAN MGR-SYM T11 $66,400 45.00% 36,520.00$                     -$                                  
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CC-SM-SYM-T12 CC5.1 SAN MGR-SYM T12 $73,000 45.00% 40,150.00$                     -$                                  
CC-SM-SYM-T13 CC5.1 SAN MGR-SYM T13 $79,600 45.00% 43,780.00$                     -$                                  
CC-SM-SYM-T14 CC5.1 SAN MGR-SYM T14 $86,200 45.00% 47,410.00$                     -$                                  
CC-SM-SYM-T15 CC5.1 SAN MGR-SYM T15 $92,800 45.00% 51,040.00$                     -$                                  
CC-SM-SYM-T16 CC5.1 SAN MGR-SYM T16 $99,400 45.00% 54,670.00$                     -$                                  
CC-SM-SYM-T17 CC5.1 SAN MGR-SYM T17 $106,000 45.00% 58,300.00$                     -$                                  
CC-SM-SYM-T18 CC5.1 SAN MGR-SYM T18 $112,600 45.00% 61,930.00$                     -$                                  
CC-SM-SYM-T19 CC5.1 SAN MGR-SYM T19 $119,200 45.00% 65,560.00$                     -$                                  
CC-SM-SYM-T20 CC5.1 SAN MGR-SYM T20 $125,800 45.00% 69,190.00$                     -$                                  
CC-SM-SYM-T21 CC5.1 SAN MGR-SYM T21 $132,400 45.00% 72,820.00$                     -$                                  
CC-SM-SYM-T22 CC5.1 SAN MGR-SYM T22 $139,000 45.00% 76,450.00$                     -$                                  
CC-SM-SYM-T23 CC5.1 SAN MGR-SYM T23 $145,600 45.00% 80,080.00$                     -$                                  
CC-SM-SYM-T24 CC5.1 SAN MGR-SYM T24 $152,200 45.00% 83,710.00$                     -$                                  
CC-SM-SYM-T25 CC5.1 SAN MGR-SYM T25 $158,800 45.00% 87,340.00$                     -$                                  
CC-SM-SYM-T26 CC5.1 SAN MGR-SYM T26 $165,400 45.00% 90,970.00$                     -$                                  
CC-SM-SYM-T27 CC5.1 SAN MGR-SYM T27 $172,000 45.00% 94,600.00$                     -$                                  
CC-SM-SYM-T28 CC5.1 SAN MGR-SYM T28 $178,600 45.00% 98,230.00$                     -$                                  
CC-SM-SYM-T29 CC5.1 SAN MGR-SYM T29 $185,200 45.00% 101,860.00$                   -$                                  
CC-SM-SYM-T30 CC5.1 SAN MGR-SYM T30 $191,800 45.00% 105,490.00$                   -$                                  
SM-SYM-T1-4U CC5.1 SM SYM T1-4 UPG $1,400 45.00% 770.00$                          -$                                  
SM-SYM-T5-30U CC5.1 SM SYM T5-30 UPG $6,600 45.00% 3,630.00$                       -$                                  

-$                               -$                                  
ECC 5.1 Control Center-STM -$                               -$                                  
STM-T1-4U CC5.1 STM T1-4 UPG $1,400 45.00% 770.00$                          -$                                  
STM-T5-30U CC5.1 STM T5-30 UPG $5,300 45.00% 2,915.00$                       -$                                  

-$                               -$                                  
ECC 5.1 Control Center-PKG -$                               -$                                  
CC-SYMPK-T1 CC511 SYMM PKG T1 $30,195 45.00% 16,607.25$                     -$                                  
CC-SYMPK-T2 CC511 SYMM PKG T2 $35,640 45.00% 19,602.00$                     -$                                  
CC-SYMPK-T3 CC511 SYMM PKG T3 $41,085 45.00% 22,596.75$                     -$                                  
CC-SYMPK-T4 CC511 SYMM PKG T4 $46,530 45.00% 25,591.50$                     -$                                  
CC-SYMPK-T5 CC511 SYMM PKG T5 $69,010 45.00% 37,955.50$                     -$                                  
CC-SYMPK-T6 CC511 SYMM PKG T6 $91,490 45.00% 50,319.50$                     -$                                  
CC-SYMPK-T7 CC511 SYMM PKG T7 $113,970 45.00% 62,683.50$                     -$                                  
CC-SYMPK-T8 CC511 SYMM PKG T8 $136,450 45.00% 75,047.50$                     -$                                  
CC-SYMPK-T9 CC511 SYMM PKG T9 $158,930 45.00% 87,411.50$                     -$                                  
CC-SYMPK-T10 CC511 SYMM PKG T10 $181,410 45.00% 99,775.50$                     -$                                  
CC-SYMPK-T11 CC511 SYMM PKG T11 $203,890 45.00% 112,139.50$                   -$                                  
CC-SYMPK-T12 CC511 SYMM PKG T12 $226,370 45.00% 124,503.50$                   -$                                  
CC-SYMPK-T13 CC511 SYMM PKG T13 $248,850 45.00% 136,867.50$                   -$                                  
CC-SYMPK-T14 CC511 SYMM PKG T14 $271,330 45.00% 149,231.50$                   -$                                  
CC-SYMPK-T15 CC511 SYMM PKG T15 $293,810 45.00% 161,595.50$                   -$                                  
CC-SYMPK-T16 CC511 SYMM PKG T16 $316,290 45.00% 173,959.50$                   -$                                  
CC-SYMPK-T17 CC511 SYMM PKG T17 $338,770 45.00% 186,323.50$                   -$                                  
CC-SYMPK-T18 CC511 SYMM PKG T18 $361,250 45.00% 198,687.50$                   -$                                  
CC-SYMPK-T19 CC511 SYMM PKG T19 $383,730 45.00% 211,051.50$                   -$                                  
CC-SYMPK-T20 CC511 SYMM PKG T20 $406,210 45.00% 223,415.50$                   -$                                  
CC-SYMPK-T21 CC511 SYMM PKG T21 $428,690 45.00% 235,779.50$                   -$                                  
CC-SYMPK-T22 CC511 SYMM PKG T22 $451,170 45.00% 248,143.50$                   -$                                  
CC-SYMPK-T23 CC511 SYMM PKG T23 $473,650 45.00% 260,507.50$                   -$                                  
CC-SYMPK-T24 CC511 SYMM PKG T24 $496,130 45.00% 272,871.50$                   -$                                  
CC-SYMPK-T25 CC511 SYMM PKG T25 $518,610 45.00% 285,235.50$                   -$                                  
CC-SYMPK-T26 CC511 SYMM PKG T26 $541,090 45.00% 297,599.50$                   -$                                  
CC-SYMPK-T27 CC511 SYMM PKG T27 $563,570 45.00% 309,963.50$                   -$                                  
CC-SYMPK-T28 CC511 SYMM PKG T28 $586,050 45.00% 322,327.50$                   -$                                  
CC-SYMPK-T29 CC511 SYMM PKG T29 $608,530 45.00% 334,691.50$                   -$                                  
CC-SYMPK-T30 CC511 SYMM PKG T30 $631,010 45.00% 347,055.50$                   -$                                  
PKG-SY-T1-4U CC5.1 PKG SY T1-4 UPG $5,445 45.00% 2,994.75$                       -$                                  
PKG-SY-T5-30U CC5.1 PKG SY T5-30UPG $22,480 45.00% 12,364.00$                     -$                                  

-$                               -$                                  
ECC 5.1 Control Center-Sym Manager -$                               -$                                  
CC-SYMGR-T1 CC5.1 SYMMETRIX MGR T1 $23,650 45.00% 13,007.50$                     -$                                  
CC-SYMGR-T2 CC5.1 SYMMETRIX MGR T2 $27,300 45.00% 15,015.00$                     -$                                  
CC-SYMGR-T3 CC5.1 SYMMETRIX MGR T3 $30,950 45.00% 17,022.50$                     -$                                  
CC-SYMGR-T4 CC5.1 SYMMETRIX MGR T4 $34,600 45.00% 19,030.00$                     -$                                  
CC-SYMGR-T5 CC5.1 SYMMETRIX MGR T5 $47,975 45.00% 26,386.25$                     -$                                  
CC-SYMGR-T6 CC5.1 SYMMETRIX MGR T6 $61,350 45.00% 33,742.50$                     -$                                  
CC-SYMGR-T7 CC5.1 SYMMETRIX MGR T7 $74,725 45.00% 41,098.75$                     -$                                  
CC-SYMGR-T8 CC5.1 SYMMETRIX MGR T8 $88,100 45.00% 48,455.00$                     -$                                  
CC-SYMGR-T9 CC5.1 SYMMETRIX MGR T9 $101,475 45.00% 55,811.25$                     -$                                  
CC-SYMGR-T10 CC5.1 SYMMETRIX MGR T10 $114,850 45.00% 63,167.50$                     -$                                  
CC-SYMGR-T11 CC5.1 SYMMETRIX MGR T11 $128,225 45.00% 70,523.75$                     -$                                  
CC-SYMGR-T12 CC5.1 SYMMETRIX MGR T12 $141,600 45.00% 77,880.00$                     -$                                  
CC-SYMGR-T13 CC5.1 SYMMETRIX MGR T13 $154,975 45.00% 85,236.25$                     -$                                  
CC-SYMGR-T14 CC5.1 SYMMETRIX MGR T14 $168,350 45.00% 92,592.50$                     -$                                  
CC-SYMGR-T15 CC5.1 SYMMETRIX MGR T15 $181,725 45.00% 99,948.75$                     -$                                  
CC-SYMGR-T16 CC5.1 SYMMETRIX MGR T16 $195,100 45.00% 107,305.00$                   -$                                  
CC-SYMGR-T17 CC5.1 SYMMETRIX MGR T17 $208,475 45.00% 114,661.25$                   -$                                  
CC-SYMGR-T18 CC5.1 SYMMETRIX MGR T18 $221,850 45.00% 122,017.50$                   -$                                  
CC-SYMGR-T19 CC5.1 SYMMETRIX MGR T19 $235,225 45.00% 129,373.75$                   -$                                  
CC-SYMGR-T20 CC5.1 SYMMETRIX MGR T20 $248,600 45.00% 136,730.00$                   -$                                  
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CC-SYMGR-T21 CC5.1 SYMMETRIX MGR T21 $261,975 45.00% 144,086.25$                   -$                                  
CC-SYMGR-T22 CC5.1 SYMMETRIX MGR T22 $275,350 45.00%
CC-SYMGR-T23 CC5.1 SYMMETRIX MGR T23 $288,725 45.00%
CC-SYMGR-T24 CC5.1 SYMMETRIX MGR T24 $302,100 45.00%
CC-SYMGR-T25 CC5.1 SYMMETRIX MGR T25 $315,475 45.00%
CC-SYMGR-T26 CC5.1 SYMMETRIX MGR T26 $328,850 45.00%
CC-SYMGR-T27 CC5.1 SYMMETRIX MGR T27 $342,225 45.00%
CC-SYMGR-T28 CC5.1 SYMMETRIX MGR T28 $355,600 45.00%
CC-SYMGR-T29 CC5.1 SYMMETRIX MGR T29 $368,975 45.00%
CC-SYMGR-T30 CC5.1 SYMMETRIX MGR T30 $382,350 45.00%
SYMGR-T1-4U CC5.1 SYMGR T1-4 UPG $3,650 45.00%
SYMGR-T5-30U CC5.1 SYMGR T5-30 UPG $13,375 45.00%

ECC 5.1 Control Center-WLA
CC-WLA-SY-T1 CC5.1 WLA-SYM T1 $6,600 45.00%
CC-WLA-SY-T2 CC5.1 WLA-SYM T2 $8,000 45.00%
CC-WLA-SY-T3 CC5.1 WLA-SYM T3 $9,400 45.00%
CC-WLA-SY-T4 CC5.1 WLA-SYM T4 $10,800 45.00%
CC-WLA-SY-T5 CC5.1 WLA-SYM T5 $16,100 45.00%
CC-WLA-SY-T6 CC5.1 WLA-SYM T6 $21,400 45.00%
CC-WLA-SY-T7 CC5.1 WLA-SYM T7 $26,700 45.00%
CC-WLA-SY-T8 CC5.1 WLA-SYM T8 $32,000 45.00%
CC-WLA-SY-T9 CC5.1 WLA-SYM T9 $37,300 45.00%
CC-WLA-SY-T10 CC5.1 WLA-SYM T10 $42,600 45.00%
CC-WLA-SY-T11 CC5.1 WLA-SYM T11 $47,900 45.00%
CC-WLA-SY-T12 CC5.1 WLA-SYM T12 $53,200 45.00%
CC-WLA-SY-T13 CC5.1 WLA-SYM T13 $58,500 45.00%
CC-WLA-SY-T14 CC5.1 WLA-SYM T14 $63,800 45.00%
CC-WLA-SY-T15 CC5.1 WLA-SYM T15 $69,100 45.00%
CC-WLA-SY-T16 CC5.1 WLA-SYM T16 $74,400 45.00%
CC-WLA-SY-T17 CC5.1 WLA-SYM T17 $79,700 45.00%
CC-WLA-SY-T18 CC5.1 WLA-SYM T18 $85,000 45.00%
CC-WLA-SY-T19 CC5.1 WLA-SYM T19 $90,300 45.00%
CC-WLA-SY-T20 CC5.1 WLA-SYM T20 $95,600 45.00%
CC-WLA-SY-T21 CC5.1 WLA-SYM T21 $100,900 45.00%
CC-WLA-SY-T22 CC5.1 WLA-SYM T22 $106,200 45.00%
CC-WLA-SY-T23 CC5.1 WLA-SYM T23 $111,500 45.00%
CC-WLA-SY-T24 CC5.1 WLA-SYM T24 $116,800 45.00%
CC-WLA-SY-T25 CC5.1 WLA-SYM T25 $122,100 45.00%
CC-WLA-SY-T26 CC5.1 WLA-SYM T26 $127,400 45.00%
CC-WLA-SY-T27 CC5.1 WLA-SYM T27 $132,700 45.00%
CC-WLA-SY-T28 CC5.1 WLA-SYM T28 $138,000 45.00%
CC-WLA-SY-T29 CC5.1 WLA-SYM T29 $143,300 45.00%
CC-WLA-SY-T30 CC5.1 WLA-SYM T30 $148,600 45.00%
WLA-SY-T1-4U CC5.1 WLA SYM T1-4 UPG $1,400 45.00%
WLA-SY-T5-30U CC5.1 WLA SYM T5-30 UPG $5,300 45.00%

San Architect
CC-ARC-T1 SAN ARC 1YR 0-.250 $2,400 45.00%
CC-ARC-T2 SAN ARC 1YR .251-.500 $2,610 45.00%
CC-ARC-T3 SAN ARC 1YR .501-.750 $2,820 45.00%
CC-ARC-T4 SAN ARC 1YR .751-1.0 $3,030 45.00%
CC-ARC-T5 SAN ARC 1YR 1.01-2.00 $4,020 45.00%
CC-ARC-T6 SAN ARC 1YR 2.01-4.00 $5,010 45.00%
CC-ARC-T7 SAN ARC 1YR 4.01-6.00 $6,000 45.00%
CC-ARC-T8 SAN ARC 1YR 6.01-8.00 $6,990 45.00%
CC-ARC-T9 SAN ARC 1YR 8.01-10.00 $7,980 45.00%
CC-ARC-T10 SAN ARC 1YR 10.00-12.00 $8,970 45.00%
CC-ARC-T11 SAN ARC 1YR 12.01-14.00 $9,960 45.00%
CC-ARC-T12 SAN ARC 1YR 14.01-16.00 $10,950 45.00%
CC-ARC-T13 SAN ARC 1YR 16.01-19.00 $11,940 45.00%
CC-ARC-T14 SAN ARC 1YR 19.01-22.00 $12,930 45.00%
CC-ARC-T15 SAN ARC 1YR 22.01-25.00 $13,920 45.00%
CC-ARC-T16 SAN ARC 1YR 25.01-28.00 $14,910 45.00%
CC-ARC-T17 SAN ARC 1YR 28.01-31.00 $15,900 45.00%
CC-ARC-T18 SAN ARC 1YR 31.01-34.00 $16,890 45.00%
CC-ARC-T19 SAN ARC 1YR 34.01-37.00 $17,880 45.00%
CC-ARC-T20 SAN ARC 1YR 37.01-40.00 $18,870 45.00%
CC-ARC-T21 SAN ARC 1YR 40.00-43.00 $19,860 45.00%
CC-ARC-T22 SAN ARC 1YR 43.01-46.00 $20,850 45.00%
CC-ARC-T23 SAN ARC 1YR 46.01-49.00 $21,840 45.00%
CC-ARC-T24 SAN ARC 1YR 49.01-52.00 $22,830 45.00%
CC-ARC-T25 SAN ARC 1YR 52.01-55.00 $23,820 45.00%
CC-ARC-T26 SAN ARC 1YR 55.01-58.00 $24,810 45.00%
CC-ARC-T27 SAN ARC 1YR 58.01-61.00 $25,800 45.00%
CC-ARC-T28 SAN ARC 1YR 61.01-64.00 $26,790 45.00%
CC-ARC-T29 SAN ARC 1YR 64.01-67.00 $27,780 45.00%
CC-ARC-T30 SAN ARC 1YR 67.01-70.00 $28,770 45.00%
CC-ARC-T1-T4 CC-SAN ARC 1YR T1-T4UP $210 45.00%
CC-ARC-T5-T30 CC-SAN ARC 1YR T5-T30UP $990 45.00%
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San Architect-Bundled
CC-SARC-SYT1 SMGR SARC 1YR 0-.250 $18,400 45.00%
CC-SARC-SYT2 SMGR SARC 1YR .251-.500 $20,010 45.00%
CC-SARC-SYT3 SMGR SARC 1YR .501-.750 $21,620 45.00%
CC-SARC-SYT4 SMGR SARC 1YR .751-1.0 $23,230 45.00%
CC-SARC-SYT5 SMGR SARC 1YR 1.01-2.00 $30,820 45.00%
CC-SARC-SYT6 SMGR SARC 1YR 2.01-4.00 $38,410 45.00%
CC-SARC-SYT7 SMGR SARC 1YR 4.01-6.00 $46,000 45.00%
CC-SARC-SYT8 SMGR SARC 1YR 6.01-8.00 $53,590 45.00%
CC-SARC-SYT9 SMGR SARC 1YR 8.01-10.00 $61,180 45.00%
CC-SARC-SYT10 SMGR SARC 1YR 10.00-12.00 $68,770 45.00%
CC-SARC-SYT11 SMGR SARC 1YR 12.01-14.00 $76,360 45.00%
CC-SARC-SYT12 SMGR SARC 1YR 14.01-16.00 $83,950 45.00%
CC-SARC-SYT13 SMGR SARC 1YR 16.01-19.00 $91,540 45.00%
CC-SARC-SYT14 SMGR SARC 1YR 19.01-22.00 $99,130 45.00%
CC-SARC-SYT15 SMGR SARC 1YR 22.01-25.00 $106,720 45.00%
CC-SARC-SYT16 SMGR SARC 1YR 25.01-28.00 $114,310 45.00%
CC-SARC-SYT17 SMGR SARC 1YR 28.01-31.00 $121,900 45.00%
CC-SARC-SYT18 SMGR SARC 1YR 31.01-34.00 $129,490 45.00%
CC-SARC-SYT19 SMGR SARC 1YR 34.01-37.00 $137,080 45.00%
CC-SARC-SYT20 SMGR SARC 1YR 37.01-40.00 $144,670 45.00%
CC-SARC-SYT21 SMGR SARC 1YR 40.00-43.00 $152,260 45.00%
CC-SARC-SYT22 SMGR SARC 1YR 43.01-46.00 $159,850 45.00%
CC-SARC-SYT23 SMGR SARC 1YR 46.01-49.00 $167,440 45.00%
CC-SARC-SYT24 SMGR SARC 1YR 49.01-52.00 $175,030 45.00%
CC-SARC-SYT25 SMGR SARC 1YR 52.01-55.00 $182,620 45.00%
CC-SARC-SYT26 SMGR SARC 1YR 55.01-58.00 $190,210 45.00%
CC-SARC-SYT27 SMGR SARC 1YR 58.01-61.00 $197,800 45.00%
CC-SARC-SYT28 SMGR SARC 1YR 61.01-64.00 $205,390 45.00%
CC-SARC-SYT29 SMGR SARC 1YR 64.01-67.00 $212,980 45.00%
CC-SARC-SYT30 SMGR SARC 1YR 67.01-70.00 $220,570 45.00%
SM-ARC-T1-T4 SAN MGR SARC1YR T1-T4 UP $1,610 45.00%
SM-ARC-T5-T30 SAN MGR SARC1YR T5-T30 UP $7,590 45.00%

SYM SOFTWARE - ECC 4.3.1 Upgrade Models

Control Center-BAS
CCBAS-T1-4UP ECC BASE T1-T4 UPGRADE $1,400 45.00%
CCBAS-T5-12UP ECC BASE T5-T12 UPGRADE $4,000 45.00%

Control Center-CNFG MGR
CNFMGR-T1-4U ECC CNFMGR T1-T4 UPGRADE $1,400 45.00%
CNFMGR-T5-12U ECC CNFMGR T5-T12 UPGRADE $5,400 45.00%

Control Center-OPT
CCOPT-T1-4UP ECC OPTIMIZER T1-T4 UPG $1,400 45.00%
CCOPT-T5-12UP ECC OPTIMIZER T5-T12 UPG $6,600 45.00%

Control Center-PKG
CCPKG-T1-4UP ECC PACKAGE T1-T4 UPGRADE $5,400 45.00%
CCPKG-T5-12UP ECC PACKAGE T5-T12 UPGRAD $14,600 45.00%

Control Center-SDR
CCSDR-T1-4UP ECC SDR T1-T4 UPGRADE $1,400 45.00%
CCSDR-T5-12UP ECC SDR T5-T12 UPGRADE $5,400 45.00%

Control Center-STM
CTLM-T1-T4UP CTL MSP T1-T4UP $1,400 45.00%
CTLM-T5-12UP CTL MSP T5-T12UP $5,400 45.00%
CTLV-T1-T4UP CTL VOS T1-T4UP $1,400 45.00%
CTLV-T5-12UP CTL VOS T5-T12UP $5,400 45.00%
CCSTM-T1-4UP ECC STM T1-T4 UPGRADE $1,400 45.00%
CCSTM-T5-12UP ECC STM T5-T12 UPGRADE $5,400 45.00%

Control Center-WLA
CCWLA-T1-4UP ECC WLA T1-T4 UPGRADE $1,400 45.00%
CCWLA-T5-12UP ECC WLA T5-T12 UPGRADE $5,400 45.00%

VOLUME LOGIX
VLGX-T1-4UP VLGX MGR T1-T4 UPGRADE $1,400 45.00%
VLGX-T5-12UP VLGX MGR T5-T12 UPGRADE $6,600 45.00%

SYM SOFTWARE - Information Management Software-RAV

RA CAT SOLUTION MVS
CSL-MVS CSL MVS INSTALL KIT $0
CSL-MVS-MIP1 CAT SOL MVS, 1-200 MIPS $20,000 45.00%
CSL-MVS-MIP2 CAT SOL MVS, 201-400 MIPS $60,000 45.00%
CSL-MVS-MIP3 CAT SOL MVS, 401-600 MIPS $100,000 45.00%
CSL-MVS-MIP4 CAT SOL MVS, 601-800 MIPS $140,000 45.00%
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CSL-MVS-MIP5 CSL-MVS-MIP5 $180,000 45.00%
CSL-MVS-MIP6 CAT SOL MVS, 1000+ MIPS $220,000 45.00%
CSL-MVS-MIP7 CAT SOL MVS, 1201-1400 MIPS $260,000 45.00%
CSL-MVS-MIP8 CAT SOL MVS, 1401-1600 MIPS $300,000 45.00%
CSL-MVS-MIP9 CAT SOL MVS, 1601-1800 MIPS $340,000 45.00%
CSL-MVS-MIP10 CAT COL MVS, 1801-2000 MIPS $380,000 45.00%
CSL-MVS-MIP11 CAT SOL MVS 2001+ MIPS $420,000 45.00%
CSL-MVS-UPG CAT SOL MVS, UPGRADE $40,000 45.00%

SYM SOFTWARE - Information Management Software-PAV

COM-PAV/MA
COM-PAV/MAT1 COMPAV CPCTY 0-.250 $6,700 45.00%
COM-PAV/MAT2 COMPAV .251-.500 $10,800 45.00%
COM-PAV/MAT3 COMPAV CPCTY .501-.750 $14,900 45.00%
COM-PAV/MAT4 COMPAV CPCTY .751-1.00 $19,000 45.00%
COM-PAV/MAT5 COMPAV CPCTY 1.01-2.00 $28,900 45.00%
COM-PAV/MAT6 COMPAV CPCTY 2.01-4.00 $38,800 45.00%
COM-PAV/MAT7 COMPAV CPCTY 4.01-6.00 $48,700 45.00%
COM-PAV/MAT8 COMPAV CPCTY 6.01-8.00 $58,600 45.00%
COM-PAV/MAT9 COMPAV CPCTY 8.01-10.00 $68,500 45.00%
COM-PAV/MAT10 COMPAV CPCTY 10.00-12.00 $78,400 45.00%
COM-PAV/MAT11 COMPAV CPCTY 12.01-14.00 $88,300 45.00%
COM-PAV/MAT12 COMPAV CPCTY 14.01-+ $98,200 45.00%
COM-PAV/MAT13 COMPAV CPCTY 17.01-20.00 $108,100 45.00%
COM-PAV/MAT14 COMPAV CPCTY 20.00-23.00 $118,000 45.00%
COM-PAV/MAT15 COMPAV CPCTY 23.01-26.00 $127,900 45.00%
COM-PAV/MAT16 COMPAV CPCTY 26.01-29.00 $137,800 45.00%
COM-PAV/MAT17 COMPAV CPCTY 29.01-32.00 $147,700 45.00%
COM-PAV/MAT18 COMPAV CPCTY 32.01-35.00 $157,600 45.00%
COM-PAV/MAT19 COMPAV CPCTY 35.01-38.00 $167,500 45.00%
COM-PAV/MAT20 COMPAV CPCTY 38.01-41.00 $177,400 45.00%
COM-PAV/MAT21 COMPAV CPCTY 41.01-44.00 $187,300 45.00%
COM-PAV/MAT22 COMPAV CPCTY 44.01-47.00 $197,200 45.00%
COM-PAV/MAT23 COMPAV CPCTY 47.01-50.00 $207,100 45.00%
COM-PAV/MAT24 COMPAV CPCTY 50.00-53.00 $217,000 45.00%
COM-PAV/MAT25 COMPAV CPCTY 53.01-56.00 $226,900 45.00%
COM-PAV/MAT26 COMPAV CPCTY 56.01-59.00 $236,800 45.00%
COM-PAV/MAT27 COMPAV CPCTY 59.01-62.00 $246,700 45.00%
COM-PAV/MAT28 COMPAV CPCTY 62.01-65.00 $256,600 45.00%
COM-PAV/MAT29 COMPAV CPCTY 65.01-68.00 $266,500 45.00%
COM-PAV/MAT30 COMPAV CPCTY 68.01-71.00 $276,400 45.00%
CPAV-T1-T4UP COM PAV T1-T4 UPG $4,100 45.00%
CPAV-T5-30UP COMPAV T5-T30 UPG $9,900 45.00%

SYM SOFTWARE - Market Specific Models

MPLF
MPLF-T1 MPLF CAPACITY 0-.250 $24,000 45.00%
MPLF-T2 MPLF CAPACITY .251-.500 $36,000 45.00%
MPLF-T3 MPLF CAPACITY .501-.750 $48,000 45.00%
MPLF-T4 MPLF CAPACITY .751-1.00 $64,000 45.00%
MPLF-T5 MPLF CAPACITY 1.01-2.00 $96,000 45.00%
MPLF-T6 MPLF CAPACITY 2.01-4.00 $128,000 45.00%
MPLF-T7 MPLF CAPACITY 4.01-6.00 $160,000 45.00%
MPLF-T8 MPLF CAPACITY 6.01-8.00 $192,000 45.00%
MPLF-T9 MPLF CAPACITY 8.01-10.00 $224,000 45.00%
MPLF-T10 MPLF CAPACITY 10.00-12.00 $256,000 45.00%
MPLF-T11 MPLF CAPACITY 12.01-14.00 $288,000 45.00%
MPLF-T12 MPLF CPTY 14.01-AND ABOVE $320,000 45.00%

AVALONidm

Avalon - AVALONidm Software

Avalon Centera Gateway
AVA-CENGTWY AVALON CENTERA GATEWAY $22,000 45.00%
AVA-CENINC AVALON CENT GTWY INCR 5TB $3,000 45.00%

AVALON Data Manager
AVADM-050 DATA MANAGER UP TO 50TB $13,375 45.00%
AVADM-125 DATA MANAGER 51TB TO 125TB $21,390 45.00%
AVADM-250 DATA MANAGER 126TB TO 250TB $27,370 45.00%
AVADM-1000 DATA MANAGER 251TB TO 1PB $31,970 45.00%
AVAFLOVR FAILOVER OPTION $15,410 45.00%

AVALON Storage Manager
AVASM-500GB STORAGE UP TO 500GB $8,620 45.00%
AVASM-002TB STORAGE UP TO 2 TB $12,650 45.00%
AVASM-005TB STORAGE UP TO 5 TB $17,250 45.00%
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AVASM-10TB STORAGE UP TO 10TB $21,160 45.00%
AVASM-25TB STORAGE UP TO 25TB $29,440 45.00%
AVASM-50TB STORAGE 25.1 TO 50TB $43,130 45.00%
AVASM-100TB STORAGE 50.1 TO 100TB $53,480 45.00%
AVASM-200TB STORAGE 100.1 TO 200TB $67,280 45.00%
AVASM-300TB STORAGE 200.1 TO 300TB $79,920 45.00%
AVASM-400TB STORAGE 300.1 TO 400TB $91,420 45.00%
AVASM-INC STOR INCR 100TB (400 TB) $10,350 45.00%

AVALON Transfer Agents
AVATA1-4 ADDL. TRANSF. AGENTS 1-4 $10,510 45.00%
AVATA5-9 ADDL. TRANSF. AGENTS 5-9 $7,890 45.00%
AVATA10 ADDL. TRANS. AGENTS 10+ $5,260 45.00%

AVALON Upgrade
AVAUPGRADE1 MAJ REL UPGRADE TO 50TB $5,660 45.00%
AVAUPGRADE2 MAJ REL UPGRADE 51-300TB $16,220 45.00%
AVAUPGRADE3 MAJ REL UPGRADE 301TB+ $20,120 45.00%

45.00%
Avalon - AVALON Prof. Svc. Models
PS-AVAI PROF SVCS FOR AVALON $18,500 45.00%
PS-AVAD DOM PROF SVCS $13,500 45.00%
AVATD-TRN ADDITIONAL TRAINING-DOM $5,000 45.00%
AVATI-TRN ADDITIONAL TRAINING-INTL $10,000 45.00%

Replicare Monitor Software

REPLICARE - Replicare Monitor Software
REPLI-MON-T1 REPLICARE MONITORING T1 $6,600 45.00%
REPLI-MON-T2 REPLICARE MONITORING T2 $8,000 45.00%
REPLI-MON-T3 REPLICARE MONITORING T3 $9,400 45.00%
REPLI-MON-T4 REPLICARE MONITORING T4 $10,800 45.00%
REPLI-MON-T5 REPLICARE MONITORING T5 $16,100 45.00%
REPLI-MON-T6 REPLICARE MONITORING T6 $21,400 45.00%
REPLI-MON-T7 REPLICARE MONITORING T7 $26,700 45.00%
REPLI-MON-T8 REPLICARE MONITORING T8 $32,000 45.00%
REPLI-MON-T9 REPLICARE MONITORING T9 $37,300 45.00%
REPLI-MON-T10 REPLICARE MONITORING T10 $42,600 45.00%
REPLI-MON-T11 REPLICARE MONITORING T11 $47,900 45.00%
REPLI-MON-T12 REPLICARE MONITORING T12 $53,200 45.00%
REPLI-MON-T13 REPLICARE MONITORING T13 $58,500 45.00%
REPLI-MON-T14 REPLICARE MONITORING T14 $63,800 45.00%
REPLI-MON-T15 REPLICARE MONITORING T15 $69,100 45.00%
REPLI-MON-T16 REPLICARE MONITORING T16 $74,400 45.00%
REPLI-MON-T17 REPLICARE MONITORING T17 $79,700 45.00%
REPLI-MON-T18 REPLICARE MONITORING T18 $85,000 45.00%
REPLI-MON-T19 REPLICARE MONITORING T19 $90,300 45.00%
REPLI-MON-T20 REPLICARE MONITORING T20 $95,600 45.00%
REPLI-MON-T21 REPLICARE MONITORING T21 $100,900 45.00%
REPLI-MON-T22 REPLICARE MONITORING T22 $106,200 45.00%
REPLI-MON-T23 REPLICARE MONITORING T23 $111,500 45.00%
REPLI-MON-T24 REPLICARE MONITORING T24 $116,800 45.00%
REPLI-MON-T25 REPLICARE MONITORING T25 $122,100 45.00%
REPLI-MON-T26 REPLICARE MONITORING T26 $127,400 45.00%
REPLI-MON-T27 REPLICARE MONITORING T27 $132,700 45.00%
REPLI-MON-T28 REPLICARE MONITORING T28 $138,000 45.00%
REPLI-MON-T29 REPLICARE MONITORING T29 $143,300 45.00%
REPLI-MON-T30 REPLICARE MONITORING T30 $148,600 45.00%
REPLIM-T1-T4U REPLICAREMONITOR T1-4 UP $1,400 45.00%
REPLIM-T5-30U REPLICAREMONITOR T5-30 UP $5,300 45.00%
REPLICARE-KIT REPLICARE SERVER SITE KIT $16,900 45.00%

Subscription Software

SUBSCRIPTION SFT - Subscription Software

AutoAdvice-Oracle
AAORA1CPU AA ORC UPTO 1 CPU 1YR $900 45.00%
AAORA10CPU AA ORC UPTO 10 CPU 1YR $8,820 45.00%
AAORA20CPU AA ORC UPTO 20 CPU 1YR $17,640 45.00%
AAORA25CPU AA ORC UPTO 25 CPU 1YR $22,050 45.00%
AAORA50CPU AA ORC UPTO 50 CPU 1YR $44,100 45.00%
AAORA100CPU AA ORC UPTO 100 CPU 1YR $85,500 45.00%
AAORA250CPU AA ORC UPTO 250 CPU 1YR $208,200 45.00%
AAORA500CPU AA ORC UPTO 500 CPU 1YR $405,000 45.00%
AAORA1000CPU AA ORC UPTO 1K CPU 1YR $765,000 45.00%
AAORA2500CPU AA ORC UPTO 2.5K CPU 1YR $1,800,000 45.00%
AAORA5000CPU AA ORC UPTO 5K CPU 1YR $3,375,000 45.00%
AAORA7500CPU AA ORC UPTO 7.5K CPU 1YR $4,387,500 45.00%
AAORA10000CPU AA ORC UPTO 10K CPU 1YR $5,400,000 45.00%
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AAORA25000CPU AA ORC UPTO 25K CPU 1YR $9,000,000 45.00%
AAORA50000CPU AA ORC UPTO 50K CPU 1YR $13,500,000 45.00%

AutoAdvice-SAP
AASAP1CPU AA SAP UPTO 1 CPU 1YR $375 45.00%
AASAP10CPU AA SAP UPTO 10 CPU 1YR $3,680 45.00%
AASAP20CPU AA SAP UPTO 20 CPU 1YR $7,350 45.00%
AASAP25CPU AA SAP UPTO 25 CPU 1YR $9,190 45.00%
AASAP50CPU AA SAP UPTO 50 CPU 1YR $18,380 45.00%
AASAP100CPU AA SAP UPTO 100 CPU 1YR $35,630 45.00%
AASAP250CPU AA SAP UPTO 250 CPU 1YR $86,720 45.00%
AASAP500CPU AA SAP UPTO 500 CPU 1YR $168,750 45.00%
AASAP1000CPU AA SAP UPTO 1K CPU 1YR $318,750 45.00%
AASAP2500CPU AA SAP UPTO 2.5K CPU 1YR $750,000 45.00%
AASAP5000CPU AA SAP UPTO 5K CPU 1YR $1,406,250 45.00%
AASAP7500CPU AA SAP UPTO 7.5K CPU 1YR $1,828,200 45.00%
AASAP10000CPU AA SAP UPTO 10K CPU 1YR $2,250,000 45.00%
AASAP25000CPU AA SAP UPTO 25K CPU 1YR $3,750,000 45.00%
AASAP50000CPU AA SAP UPTO 50K CPU 1YR $5,625,000 45.00%

45.00%
AutoAdvice-WUX 45.00%
AAWUX1CPU AA WNUNX UPTO 1 CPU 1YR $410 45.00%
AAWUX10CPU AA WNUNX UPTO 10 CPU 1YR $4,020 45.00%
AAWUX20CPU AA WNUNX UPTO 20 CPU 1YR $8,040 45.00%
AAWUX25CPU AA WNUNX UPTO 25 CPU 1YR $10,050 45.00%
AAWUX50CPU AA WNUNX UPTO 50 CPU 1YR $20,090 45.00%
AAWUX100CPU AA WNUNX UPTO 100 CPU 1YR $38,950 45.00%
AAWUX250CPU AA WNUNX UPTO 250 CPU 1YR $94,900 45.00%
AAWUX500CPU AA WNUNX UPTO 500 CPU 1YR $184,500 45.00%
AAWUX1000CPU AA WNUNX UPTO 1K CPU 1YR $348,500 45.00%
AAWUX2500CPU AA WNUNX UPTO 2.5K CPU1YR $820,000 45.00%
AAWUX5000CPU AA WNUNX UPTO 5K CPU 1YR $1,537,500 45.00%
AAWUX7500CPU AA WNUNX UPTO 7.5K CPU1YR $1,998,750 45.00%
AAWUX10000CPU AA WNUNX UPTO 10K CPU 1YR $2,460,000 45.00%
AAWUX25000CPU AA WNUNX UPTO 25K CPU 1YR $4,100,000 45.00%
AAWUX50000CPU AA WNUNX UPTO 50K CPU 1YR $6,150,000 45.00%

Professional Services

Prof. Services - Professional Service Models
PS-BAS-CAG CENTERA APPLICATION GATEW $2,140 45.00%
PS-BAS-CCB CELERRA CCB $10,000 45.00%
PS-BAS-CPI CELERRA PACKAGE $20,000 45.00%
PS-BAS-OCNN ONCOURSE SOFTWARE INSTALL $2,105 45.00%
PS-EXP-ERMCL EXP LCLREP SVCCLARSTGWS $5,270 45.00%
PS-EXP-ORA11I CLONING ORACLE11I $60,000 45.00%
PS-BAS-CAVA CELERRA ANTI-VIRUS INSTAL $5,000 45.00%
PS-BAS-EOR ORACLEEMC ACCELERATOR $43,915 45.00%
PS-BAS-NS6 CELERRA NS600 IMPLEMENT $6,210 45.00%
PS-BAS-CX2 CX200 SAN INSTALL4HOST $4,535 45.00%
PS-EXP-CEIM CLARIION LCL REP EXC-CEIM $6,670 45.00%
PS-EXP-CSIM CLARIION LCL REP SQL-CSIM $6,530 45.00%
PS-EXP-DSC Ctx Switch 4 Host $11,840 45.00%
PS-EXP-SCPY SAN COPY IMPL SBC SERVICE $10,500 45.00%
PSCS-BAS-NSB CS NS600 INSTALL SVC $1,620 45.00%

EMC Open Edition Software

Open Edition - Common Aray Manager

COMMON ARRAY MANAGER
CAMUPT1-5 ECC CAM UPGRADE T1-T5 $600 45.00%
CAMUPT6-30 ECC CAM UPGRADE T6-T30 $4,000 45.00%

ECC 5.1 ARM Third Party
CC-AM-OTH-T1 CC5.1 ARM-OTH ARRAYS T1 $5,800 45.00%
CC-AM-OTH-T2 CC5.1 ARM-OTH ARRAYS T2 $7,800 45.00%
CC-AM-OTH-T3 CC5.1 ARM-OTH ARRAYS T3 $9,800 45.00%
CC-AM-OTH-T4 CC5.1 ARM-OTH ARRAYS T4 $11,800 45.00%
CC-AM-OTH-T5 CC5.1 ARM-OTH ARRAYS T5 $13,800 45.00%
CC-AM-OTH-T6 CC5.1 ARM-OTH ARRAYS T6 $24,800 45.00%
CC-AM-OTH-T7 CC5.1 ARM-OTH ARRAYS T7 $35,800 45.00%
CC-AM-OTH-T8 CC5.1 ARM-OTH ARRAYS T8 $46,800 45.00%
CC-AM-OTH-T9 CC5.1 ARM-OTH ARRAYS T9 $57,800 45.00%
CC-AM-OTH-T10 CC5.1 ARM-OTH ARRAYS T10 $68,800 45.00%
CC-AM-OTH-T11 CC5.1 ARM-OTH ARRAYS T11 $79,800 45.00%
CC-AM-OTH-T12 CC5.1 ARM-OTH ARRAYS T12 $90,800 45.00%
CC-AM-OTH-T13 CC5.1 ARM-OTH ARRAYS T13 $101,800 45.00%
CC-AM-OTH-T14 CC5.1 ARM-OTH ARRAYS T14 $112,800 45.00%
CC-AM-OTH-T15 CC5.1 ARM-OTH ARRAYS T15 $123,800 45.00%
CC-AM-OTH-T16 CC5.1 ARM-OTH ARRAYS T16 $134,800 45.00%
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CC-AM-OTH-T17 CC5.1 ARM-OTH ARRAYS T17 $145,800 45.00%
CC-AM-OTH-T18 CC5.1 ARM-OTH ARRAYS T18 $156,800 45.00%
CC-AM-OTH-T19 CC5.1 ARM-OTH ARRAYS T19 $167,800 45.00%
CC-AM-OTH-T20 CC5.1 ARM-OTH ARRAYS T20 $178,800 45.00%
CC-AM-OTH-T21 CC5.1 ARM-OTH ARRAYS T21 $189,800 45.00%
CC-AM-OTH-T22 CC5.1 ARM-OTH ARRAYS T22 $200,800 45.00%
CC-AM-OTH-T23 CC5.1 ARM-OTH ARRAYS T23 $211,800 45.00%
CC-AM-OTH-T24 CC5.1 ARM-OTH ARRAYS T24 $222,800 45.00%
CC-AM-OTH-T25 CC5.1 ARM-OTH ARRAYS T25 $233,800 45.00%
CC-AM-OTH-T26 CC5.1 ARM-OTH ARRAYS T26 $244,800 45.00%
CC-AM-OTH-T27 CC5.1 ARM-OTH ARRAYS T27 $255,800 45.00%
CC-AM-OTH-T28 CC5.1 ARM-OTH ARRAYS T28 $266,800 45.00%
CC-AM-OTH-T29 CC5.1 ARM-OTH ARRAYS T29 $277,800 45.00%
CC-AM-OTH-T30 CC5.1 ARM-OTH ARRAYS T30 $288,800 45.00%
ARMOTH-T1-5U CC5.1 OTH ARM T1-5 UPG $2,000 45.00%
ARMOTH-T6-30U CC5.1 OTH ARM T6-30 UPG $11,000 45.00%

ECC 5.1 ARM HP
CC-AM-HP-T1 CC5.1 ARM-HP STGWK T1 $5,800 45.00%
CC-AM-HP-T2 CC5.1 ARM-HP STGWK T2 $7,800 45.00%
CC-AM-HP-T3 CC5.1 ARM-HP STGWK T3 $9,800 45.00%
CC-AM-HP-T4 CC5.1 ARM-HP STGWK T4 $11,800 45.00%
CC-AM-HP-T5 CC5.1 ARM-HP STGWK T5 $13,800 45.00%
CC-AM-HP-T6 CC5.1 ARM-HP STGWK T6 $24,800 45.00%
CC-AM-HP-T7 CC5.1 ARM-HP STGWK T7 $35,800 45.00%
CC-AM-HP-T8 CC5.1 ARM-HP STGWK T8 $46,800 45.00%
CC-AM-HP-T9 CC5.1 ARM-HP STGWK T9 $57,800 45.00%
CC-AM-HP-T10 CC5.1 ARM-HP STGWK T10 $68,800 45.00%
CC-AM-HP-T11 CC5.1 ARM-HP STGWK T11 $79,800 45.00%
CC-AM-HP-T12 CC5.1 ARM-HP STGWK T12 $90,800 45.00%
CC-AM-HP-T13 CC5.1 ARM-HP STGWK T13 $101,800 45.00%
CC-AM-HP-T14 CC5.1 ARM-HP STGWK T14 $112,800 45.00%
CC-AM-HP-T15 CC5.1 ARM-HP STGWK T15 $123,800 45.00%
CC-AM-HP-T16 CC5.1 ARM-HP STGWK T16 $134,800 45.00%
CC-AM-HP-T17 CC5.1 ARM-HP STGWK T17 $145,800 45.00%
CC-AM-HP-T18 CC5.1 ARM-HP STGWK T18 $156,800 45.00%
CC-AM-HP-T19 CC5.1 ARM-HP STGWK T19 $167,800 45.00%
CC-AM-HP-T20 CC5.1 ARM-HP STGWK T20 $178,800 45.00%
CC-AM-HP-T21 CC5.1 ARM-HP STGWK T21 $189,800 45.00%
CC-AM-HP-T22 CC5.1 ARM-HP STGWK T22 $200,800 45.00%
CC-AM-HP-T23 CC5.1 ARM-HP STGWK T23 $211,800 45.00%
CC-AM-HP-T24 CC5.1 ARM-HP STGWK T24 $222,800 45.00%
CC-AM-HP-T25 CC5.1 ARM-HP STGWK T25 $233,800 45.00%
CC-AM-HP-T26 CC5.1 ARM-HP STGWK T26 $244,800 45.00%
CC-AM-HP-T27 CC5.1 ARM-HP STGWK T27 $255,800 45.00%
CC-AM-HP-T28 CC5.1 ARM-HP STGWK T28 $266,800 45.00%
CC-AM-HP-T29 CC5.1 ARM-HP STGWK T29 $277,800 45.00%
CC-AM-HP-T30 CC5.1 ARM-HP STGWK T30 $288,800 45.00%
ARMHP-T1-5U CC5.1 HP ARM T1-5 UPG $2,000 45.00%
ARMHP-T6-30U CC5.1 HP ARM T6-30 UPG $11,000 45.00%

ECC 5.1 CAM HD
CC-CAM-HD-T1 CC5.1 CAM-HDS T1 $1,000 45.00%
CC-CAM-HD-T2 CC5.1 CAM-HDS T2 $1,600 45.00%
CC-CAM-HD-T3 CC5.1 CAM-HDS T3 $2,200 45.00%
CC-CAM-HD-T4 CC5.1 CAM-HDS T4 $2,800 45.00%
CC-CAM-HD-T5 CC5.1 CAM-HDS T5 $3,400 45.00%
CC-CAM-HD-T6 CC5.1 CAM-HDS T6 $7,400 45.00%
CC-CAM-HD-T7 CC5.1 CAM-HDS T7 $11,400 45.00%
CC-CAM-HD-T8 CC5.1 CAM-HDS T8 $15,400 45.00%
CC-CAM-HD-T9 CC5.1 CAM-HDS T9 $19,400 45.00%
CC-CAM-HD-T10 CC5.1 CAM-HDS T10 $23,400 45.00%
CC-CAM-HD-T11 CC5.1 CAM-HDS T11 $27,400 45.00%
CC-CAM-HD-T12 CC5.1 CAM-HDS T12 $31,400 45.00%
CC-CAM-HD-T13 CC5.1 CAM-HDS-T13 $35,400 45.00%
CC-CAM-HD-T14 CC5.1 CAM-HDS-T14 $39,400 45.00%
CC-CAM-HD-T15 CC5.1 CAM-HDS-T15 $43,400 45.00%
CC-CAM-HD-T16 CC5.1 CAM-HDS-T16 $47,400 45.00%
CC-CAM-HD-T17 CC5.1 CAM-HDS-T17 $51,400 45.00%
CC-CAM-HD-T18 CC5.1 CAM-HDS-T18 $55,400 45.00%
CC-CAM-HD-T19 CC5.1 CAM-HDS-T19 $59,400 45.00%
CC-CAM-HD-T20 CC5.1 CAM-HDS-T20 $63,400 45.00%
CC-CAM-HD-T21 CC5.1 CAM-HDS-T21 $67,400 45.00%
CC-CAM-HD-T22 CC5.1 CAM-HDS-T22 $71,400 45.00%
CC-CAM-HD-T23 CC5.1 CAM-HDS-T23 $75,400 45.00%
CC-CAM-HD-T24 CC5.1 CAM-HDS-T24 $79,400 45.00%
CC-CAM-HD-T25 CC5.1 CAM-HDS-T25 $83,400 45.00%
CC-CAM-HD-T26 CC5.1 CAM-HDS-T26 $87,400 45.00%
CC-CAM-HD-T27 CC5.1 CAM-HDS-T27 $91,400 45.00%
CC-CAM-HD-T28 CC5.1 CAM-HDS-T28 $95,400 45.00%
CC-CAM-HD-T29 CC5.1 CAM-HDS-T29 $99,400 45.00%
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CC-CAM-HD-T30 CC5.1 CAM-HDS-T30 $103,400 45.00%
CAM-HD-T1-5U CC5.1 CAM HD T1-5 UPG $600 45.00%
CAM-HD-T6-30U CC5.1 CAM HD T6-30 UPG $4,000 45.00%

ECC 5.1 Common Array for HP
CC-CAM-HP-T1 CC5.1 CAM-HP STGWK T1 $1,000 45.00%
CC-CAM-HP-T2 CC5.1 CAM-HP STGWK T2 $1,600 45.00%
CC-CAM-HP-T3 CC5.1 CAM-HP STGWK T3 $2,200 45.00%
CC-CAM-HP-T4 CC5.1 CAM-HP STGWK T4 $2,800 45.00%
CC-CAM-HP-T5 CC5.1 CAM-HP STGWK T5 $3,400 45.00%
CC-CAM-HP-T6 CC5.1 CAM-HP STGWK T6 $7,400 45.00%
CC-CAM-HP-T7 CC5.1 CAM-HP STGWK T7 $11,400 45.00%
CC-CAM-HP-T8 CC5.1 CAM-HP STGWK T8 $15,400 45.00%
CC-CAM-HP-T9 CC5.1 CAM-HP STGWK T9 $19,400 45.00%
CC-CAM-HP-T10 CC5.1 CAM-HP STGWK T10 $23,400 45.00%
CC-CAM-HP-T11 CC5.1 CAM-HP STGWK T11 $27,400 45.00%
CC-CAM-HP-T12 CC5.1 CAM-HP STGWK T12 $31,400 45.00%
CC-CAM-HP-T13 CC5.1 CAM-HP STGWK T13 $35,400 45.00%
CC-CAM-HP-T14 CC5.1 CAM-HP STGWK T14 $39,400 45.00%
CC-CAM-HP-T15 CC5.1 CAM-HP STGWK T15 $43,400 45.00%
CC-CAM-HP-T16 CC5.1 CAM-HP STGWK T16 $47,400 45.00%
CC-CAM-HP-T17 CC5.1 CAM-HP STGWK T17 $51,400 45.00%
CC-CAM-HP-T18 CC5.1 CAM-HP STGWK T18 $55,400 45.00%
CC-CAM-HP-T19 CC5.1 CAM-HP STGWK T19 $59,400 45.00%
CC-CAM-HP-T20 CC5.1 CAM-HP STGWK T20 $63,400 45.00%
CC-CAM-HP-T21 CC5.1 CAM-HP STGWK T21 $67,400 45.00%
CC-CAM-HP-T22 CC5.1 CAM-HP STGWK T22 $71,400 45.00%
CC-CAM-HP-T23 CC5.1 CAM-HP STGWK T23 $75,400 45.00%
CC-CAM-HP-T24 CC5.1 CAM-HP STGWK T24 $79,400 45.00%
CC-CAM-HP-T25 CC5.1 CAM-HP STGWK T25 $83,400 45.00%
CC-CAM-HP-T26 CC5.1 CAM-HP STGWK T26 $87,400 45.00%
CC-CAM-HP-T27 CC5.1 CAM-HP STGWK T27 $91,400 45.00%
CC-CAM-HP-T28 CC5.1 CAM-HP STGWK T28 $95,400 45.00%
CC-CAM-HP-T29 CC5.1 CAM-HP STGWK T29 $99,400 45.00%
CC-CAM-HP-T30 CC5.1 CAM-HP STGWK T30 $103,400 45.00%
CAM-HP-T1-5U CC5.1 CAM HP T1-5 UPG $600 45.00%
CAM-HP-T6-30U CC5.1 CAM HP T6-30 UPG $4,000 45.00%

ECC 5.1 Common Array for IBM
CC-CAM-IB-T1 CC5.1 CAM-IBM T1 $1,000 45.00%
CC-CAM-IB-T2 CC5.1 CAM-IBM T2 $1,600 45.00%
CC-CAM-IB-T3 CC5.1 CAM-IBM T3 $2,200 45.00%
CC-CAM-IB-T4 CC5.1 CAM-IBM T4 $2,800 45.00%
CC-CAM-IB-T5 CC5.1 CAM-IBM T5 $3,400 45.00%
CC-CAM-IB-T6 CC5.1 CAM-IBM T6 $7,400 45.00%
CC-CAM-IB-T7 CC5.1 CAM-IBM T7 $11,400 45.00%
CC-CAM-IB-T8 CC5.1 CAM-IBM T8 $15,400 45.00%
CC-CAM-IB-T9 CC5.1 CAM-IBM T9 $19,400 45.00%
CC-CAM-IB-T10 CC5.1 CAM-IBM T10 $23,400 45.00%
CC-CAM-IB-T11 CC5.1 CAM-IBM T11 $27,400 45.00%
CC-CAM-IB-T12 CC5.1 CAM-IBM T12 $31,400 45.00%
CC-CAM-IB-T13 CC5.1 CAM-IBM T13 $35,400 45.00%
CC-CAM-IB-T14 CC5.1 CAM-IBM T14 $39,400 45.00%
CC-CAM-IB-T15 CC5.1 CAM-IBM T15 $43,400 45.00%
CC-CAM-IB-T16 CC5.1 CAM-IBM T16 $47,400 45.00%
CC-CAM-IB-T17 CC5.1 CAM-IBM T17 $51,400 45.00%
CC-CAM-IB-T18 CC5.1 CAM-IBM T18 $55,400 45.00%
CC-CAM-IB-T19 CC5.1 CAM-IBM T19 $59,400 45.00%
CC-CAM-IB-T20 CC5.1 CAM-IBM T20 $63,400 45.00%
CC-CAM-IB-T21 CC5.1 CAM-IBM T21 $67,400 45.00%
CC-CAM-IB-T22 CC5.1 CAM-IBM T22 $71,400 45.00%
CC-CAM-IB-T23 CC5.1 CAM-IBM T23 $75,400 45.00%
CC-CAM-IB-T24 CC5.1 CAM-IBM T24 $79,400 45.00%
CC-CAM-IB-T25 CC5.1 CAM-IBM T25 $83,400 45.00%
CC-CAM-IB-T26 CC5.1 CAM-IBM T26 $87,400 45.00%
CC-CAM-IB-T27 CC5.1 CAM-IBM T27 $91,400 45.00%
CC-CAM-IB-T28 CC5.1 CAM-IBM T28 $95,400 45.00%
CC-CAM-IB-T29 CC5.1 CAM-IBM T29 $99,400 45.00%
CC-CAM-IB-T30 CC5.1 CAM-IBM T30 $103,400 45.00%
CAM-IB-T1-5U CC5.1 CAM IB T1-5 UPG $600 45.00%
CAM-IB-T6-30U CC5.1 CAM IB T6-30 UPG $4,000 45.00%

ECC 5.1 Common Array for Net Apps
CC-CAM-NA-T1 CC5.1 CAM-NETAPPS T1 $1,000 45.00%
CC-CAM-NA-T2 CC5.1 CAM-NETAPPS T2 $1,600 45.00%
CC-CAM-NA-T3 CC5.1 CAM-NETAPPS T3 $2,200 45.00%
CC-CAM-NA-T4 CC5.1 CAM-NETAPPS T4 $2,800 45.00%
CC-CAM-NA-T5 CC5.1 CAM-NETAPPS T5 $3,400 45.00%
CC-CAM-NA-T6 CC5.1 CAM-NETAPPS T6 $7,400 45.00%
CC-CAM-NA-T7 CC5.1 CAM-NETAPPS T7 $11,400 45.00%
CC-CAM-NA-T8 CC5.1 CAM-NETAPPS T8 $15,400 45.00%
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CC-CAM-NA-T9 CC5.1 CAM-NETAPPS T9 $19,400 45.00%
CC-CAM-NA-T10 CC5.1 CAM-NETAPPS T10 $23,400 45.00%
CC-CAM-NA-T11 CC5.1 CAM-NETAPPS T11 $27,400 45.00%
CC-CAM-NA-T12 CC5.1 CAM-NETAPPS T12 $31,400 45.00%
CC-CAM-NA-T13 CC5.1 CAM-NETAPPS T13 $35,400 45.00%
CC-CAM-NA-T14 CC5.1 CAM-NETAPPS T14 $39,400 45.00%
CC-CAM-NA-T15 CC5.1 CAM-NETAPPS T15 $43,400 45.00%
CC-CAM-NA-T16 CC5.1 CAM-NETAPPS T16 $47,400 45.00%
CC-CAM-NA-T17 CC5.1 CAM-NETAPPS T17 $51,400 45.00%
CC-CAM-NA-T18 CC5.1 CAM-NETAPPS T18 $55,400 45.00%
CC-CAM-NA-T19 CC5.1 CAM-NETAPPS T19 $59,400 45.00%
CC-CAM-NA-T20 CC5.1 CAM-NETAPPS T20 $63,400 45.00%
CC-CAM-NA-T21 CC5.1 CAM-NETAPPS T21 $67,400 45.00%
CC-CAM-NA-T22 CC5.1 CAM-NETAPPS T22 $71,400 45.00%
CC-CAM-NA-T23 CC5.1 CAM-NETAPPS T23 $75,400 45.00%
CC-CAM-NA-T24 CC5.1 CAM-NETAPPS T24 $79,400 45.00%
CC-CAM-NA-T25 CC5.1 CAM-NETAPPS T25 $83,400 45.00%
CC-CAM-NA-T26 CC5.1 CAM-NETAPPS T26 $87,400 45.00%
CC-CAM-NA-T27 CC5.1 CAM-NETAPPS T27 $91,400 45.00%
CC-CAM-NA-T28 CC5.1 CAM-NETAPPS T28 $95,400 45.00%
CC-CAM-NA-T29 CC5.1 CAM-NETAPPS T29 $99,400 45.00%
CC-CAM-NA-T30 CC5.1 CAM-NETAPPS T30 $103,400 45.00%
CAM-NA-T1-5U CC5.1 CAM NA T1-5 UPG $600 45.00%
CAM-NA-T6-30U CC5.1 CAM NA T6-30 UPG $4,000 45.00%

ECC 5.1 SAN MGR HD
CC-SM-HD-T1 CC5.1 SAN MGR-HDS T1 $12,000 45.00%
CC-SM-HD-T2 CC5.1 SAN MGR-HDS T2 $13,000 45.00%
CC-SM-HD-T3 CC5.1 SAN MGR-HDS T3 $14,000 45.00%
CC-SM-HD-T4 CC5.1 SAN MGR-HDS T4 $15,000 45.00%
CC-SM-HD-T5 CC5.1 SAN MGR-HDS T5 $20,000 45.00%
CC-SM-HD-T6 CC5.1 SAN MGR-HDS T6 $25,000 45.00%
CC-SM-HD-T7 CC5.1 SAN MGR-HDS T7 $30,000 45.00%
CC-SM-HD-T8 CC5.1 SAN MGR-HDS T8 $35,000 45.00%
CC-SM-HD-T9 CC5.1 SAN MGR-HDS T9 $40,000 45.00%
CC-SM-HD-T10 CC5.1 SAN MGR-HDS T10 $45,000 45.00%
CC-SM-HD-T11 CC5.1 SAN MGR-HDS T11 $50,000 45.00%
CC-SM-HD-T12 CC5.1 SAN MGR-HDS T12 $55,000 45.00%
CC-SM-HD-T13 CC5.1 SAN MGR-HDS T13 $60,000 45.00%
CC-SM-HD-T14 CC5.1 SAN MGR-HDS T14 $65,000 45.00%
CC-SM-HD-T15 CC5.1 SAN MGR-HDS T15 $70,000 45.00%
CC-SM-HD-T16 CC5.1 SAN MGR-HDS T16 $75,000 45.00%
CC-SM-HD-T17 CC5.1 SAN MGR-HDS T17 $80,000 45.00%
CC-SM-HD-T18 CC5.1 SAN MGR-HDS T18 $85,000 45.00%
CC-SM-HD-T19 CC5.1 SAN MGR-HDS T19 $90,000 45.00%
CC-SM-HD-T20 CC5.1 SAN MGR-HDS T20 $95,000 45.00%
CC-SM-HD-T21 CC5.1 SAN MGR-HDS T21 $100,000 45.00%
CC-SM-HD-T22 CC5.1 SAN MGR-HDS T22 $105,000 45.00%
CC-SM-HD-T23 CC5.1 SAN MGR-HDS T23 $110,000 45.00%
CC-SM-HD-T24 CC5.1 SAN MGR-HDS T24 $115,000 45.00%
CC-SM-HD-T25 CC5.1 SAN MGR-HDS T25 $120,000 45.00%
CC-SM-HD-T26 CC5.1 SAN MGR-HDS T26 $125,000 45.00%
CC-SM-HD-T27 CC5.1 SAN MGR-HDS T27 $130,000 45.00%
CC-SM-HD-T28 CC5.1 SAN MGR-HDS T28 $135,000 45.00%
CC-SM-HD-T29 CC5.1 SAN MGR-HDS T29 $140,000 45.00%
CC-SM-HD-T30 CC5.1 SAN MGR-HDS T30 $145,000 45.00%
SM-HD-T1-4U CC5.1 SM HD T1-4 UPG $1,000 45.00%
SM-HD-T5-30U CC5.1 SM HD T5-30 UPG $5,000 45.00%

ECC 5.1 SAN Manager HP
CC-SM-HP-T1 CC5.1 SAN MGR-HP STGW T1 $16,000 45.00%
CC-SM-HP-T2 CC5.1 SAN MGR-HP STGW T2 $17,400 45.00%
CC-SM-HP-T3 CC5.1 SAN MGR-HP STGW T3 $18,800 45.00%
CC-SM-HP-T4 CC5.1 SAN MGR-HP STGW T4 $20,200 45.00%
CC-SM-HP-T5 CC5.1 SAN MGR-HP STGW T5 $26,800 45.00%
CC-SM-HP-T6 CC5.1 SAN MGR-HP STGW T6 $33,400 45.00%
CC-SM-HP-T7 CC5.1 SAN MGR-HP STGW T7 $40,000 45.00%
CC-SM-HP-T8 CC5.1 SAN MGR-HP STGW T8 $46,600 45.00%
CC-SM-HP-T9 CC5.1 SAN MGR-HP STGW T9 $53,200 45.00%
CC-SM-HP-T10 CC5.1 SAN MGR-HP STGW T10 $59,800 45.00%
CC-SM-HP-T11 CC5.1 SAN MGR-HP STGW T11 $66,400 45.00%
CC-SM-HP-T12 CC5.1 SAN MGR-HP STGW T12 $73,000 45.00%
CC-SM-HP-T13 CC5.1 SAN MGR-HP STGW T13 $79,600 45.00%
CC-SM-HP-T14 CC5.1 SAN MGR-HP STGW T14 $86,200 45.00%
CC-SM-HP-T15 CC5.1 SAN MGR-HP STGW T15 $92,800 45.00%
CC-SM-HP-T16 CC5.1 SAN MGR-HP STGW T16 $99,400 45.00%
CC-SM-HP-T17 CC5.1 SAN MGR-HP STGW T17 $106,000 45.00%
CC-SM-HP-T18 CC5.1 SAN MGR-HP STGW T18 $112,600 45.00%
CC-SM-HP-T19 CC5.1 SAN MGR-HP STGW T19 $119,200 45.00%
CC-SM-HP-T20 CC5.1 SAN MGR-HP STGW T20 $125,800 45.00%
CC-SM-HP-T21 CC5.1 SAN MGR-HP STGW T21 $132,400 45.00%
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CC-SM-HP-T22 CC5.1 SAN MGR-HP STGW T22 $139,000 45.00%
CC-SM-HP-T23 CC5.1 SAN MGR-HP STGW T23 $145,600 45.00%
CC-SM-HP-T24 CC5.1 SAN MGR-HP STGW T24 $152,200 45.00%
CC-SM-HP-T25 CC5.1 SAN MGR-HP STGW T25 $158,800 45.00%
CC-SM-HP-T26 CC5.1 SAN MGR-HP STGW T26 $165,400 45.00%
CC-SM-HP-T27 CC5.1 SAN MGR-HP STGW T27 $172,000 45.00%
CC-SM-HP-T28 CC5.1 SAN MGR-HP STGW T28 $178,600 45.00%
CC-SM-HP-T29 CC5.1 SAN MGR-HP STGW T29 $185,200 45.00%
CC-SM-HP-T30 CC5.1 SAN MGR-HP STGW T30 $191,800 45.00%
SM-HP-T1-4U CC5.1 SM HP T1-4 UPG $1,400 45.00%
SM-HP-T5-30U CC5.1 SM HP T5-30 UPG $6,600 45.00%

45.00%
ECC 5.1 StorageScope 45.00%
CC-STS-T1 CC5.1 STORAGESCOPE T1 $3,300 45.00%
CC-STS-T2 CC5.1 STORAGESCOPE T2 $4,300 45.00%
CC-STS-T3 CC5.1 STORAGESCOPE T3 $5,300 45.00%
CC-STS-T4 CC5.1 STORAGESCOPE T4 $6,300 45.00%
CC-STS-T5 CC5.1 STORAGESCOPE T5 $7,300 45.00%
CC-STS-T6 CC5.1 STORAGESCOPE T6 $13,600 45.00%
CC-STS-T7 CC5.1 STORAGESCOPE T7 $19,900 45.00%
CC-STS-T8 CC5.1 STORAGESCOPE T8 $26,200 45.00%
CC-STS-T9 CC5.1 STORAGESCOPE T9 $32,500 45.00%
CC-STS-T10 CC5.1 STORAGESCOPE T10 $38,800 45.00%
CC-STS-T11 CC5.1 STORAGESCOPE T11 $45,100 45.00%
CC-STS-T12 CC5.1 STORAGESCOPE T12 $51,400 45.00%
CC-STS-T13 CC5.1 STORAGESCOPE T13 $57,700 45.00%
CC-STS-T14 CC5.1 STORAGESCOPE T14 $64,000 45.00%
CC-STS-T15 CC5.1 STORAGESCOPE T15 $70,300 45.00%
CC-STS-T16 CC5.1 STORAGESCOPE T16 $76,600 45.00%
CC-STS-T17 CC5.1 STORAGESCOPE T17 $82,900 45.00%
CC-STS-T18 CC5.1 STORAGESCOPE T18 $89,200 45.00%
CC-STS-T19 CC5.1 STORAGESCOPE T19 $95,500 45.00%
CC-STS-T20 CC5.1 STORAGESCOPE T20 $101,800 45.00%
CC-STS-T21 CC5.1 STORAGESCOPE T21 $108,100 45.00%
CC-STS-T22 CC5.1 STORAGESCOPE T22 $114,400 45.00%
CC-STS-T23 CC5.1 STORAGESCOPE T23 $120,700 45.00%
CC-STS-T24 CC5.1 STORAGESCOPE T24 $127,000 45.00%
CC-STS-T25 CC5.1 STORAGESCOPE T25 $133,300 45.00%
CC-STS-T26 CC5.1 STORAGESCOPE T26 $139,600 45.00%
CC-STS-T27 CC5.1 STORAGESCOPE T27 $145,900 45.00%
CC-STS-T28 CC5.1 STORAGESCOPE T28 $152,200 45.00%
CC-STS-T29 CC5.1 STORAGESCOPE T29 $158,500 45.00%
CC-STS-T30 CC5.1 STORAGESCOPE T30 $164,800 45.00%
STS-T1-6U CC5.1 STS T1-6 UPG $1,000 45.00%
STS-T7-30U CC5.1 STS T7-30 UPG $6,300 45.00%

45.00%
Open Edition - EMC StorageScope Models 45.00%

45.00%
StorageScope 45.00%
STST1-5UP ST SCOPE T1-T5 UPGRADE $1,000 45.00%
STST6-12UP ECC StrgeScope T6-T12 Upg $6,300 45.00%

45.00%
Prof. Services - EMC StorageScope Models 45.00%

45.00%
Open Edition - Open Database Tuner Models 45.00%

45.00%
Open Database Tuner 45.00%
OPDBT-NTWG OPEN DBT ORA NT WG-1CPU $5,800 45.00%
OPDBT-NTDP OPEN DBT ORA NT DEP-4CPU $14,400 45.00%
OPDBT-NTEN OPEN DBT ORA NT ENT-8CPU $20,100 45.00%
OPDBT-UXWG OPEN DBT ORA UX WG-2CPU $11,500 45.00%
OPDBT-UXDP OPEN DBT ORA UX DEP-4CPU $28,800 45.00%
OPDBT-UXEN OPEN DBT ORA UX ENT-8CPU $40,300 45.00%
OPDBT-UXGL OPEN DBT ORA UX GLO-14CPU $51,800 45.00%

Open Edition - Sym Enabler

Connectivity Enabler
CONENB-T1 CON ENBL CPTY 0-.250 $5,200 45.00%
CONENB-T2 CON ENBL CPTY .251-.500 $6,600 45.00%
CONENB-T3 CON ENBL CPTY .501-.750 $8,000 45.00%
CONENB-T4 CON ENBL CPTY .751-1.00 $9,400 45.00%
CONENB-T5 CON ENBL CPTY 1.01-2.00 $13,600 45.00%
CONENB-T6 CON ENBL CPTY 2.01-4.00 $17,800 45.00%
CONENB-T7 CON ENBL CPTY 4.01-6.00 $22,000 45.00%
CONENB-T8 CON ENBL CPTY 6.01-8.00 $26,200 45.00%
CONENB-T9 CON ENBL CPTY 8.01-10.00 $30,400 45.00%
CONENB-T10 CON ENBL CPTY 10.00-12.00 $34,600 45.00%
CONENB-T11 CON ENBL CPTY 12.01-14.00 $38,800 45.00%
CONENB-T12 CON ENBL CPTY 14.01-17.00 $43,000 45.00%
CONENB-T13 CON ENBL CPTY 17.01-20.00 $47,200 45.00%
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CONENB-T14 CON ENBL CPTY 20.00-23.00 $51,400 45.00%
CONENB-T15 CON ENBL CPTY 23.01-26.00 $55,600 45.00%
CONENB-T16 CON ENBL CPTY 26.01-29.00 $59,800 45.00%
CONENB-T17 CON ENBL CPTY 29.01-32.00 $64,000 45.00%
CONENB-T18 CON ENBL CPTY 32.01-35.00 $68,200 45.00%
CONENB-T19 CON ENBL CPTY 35.01-38.00 $72,400 45.00%
CONENB-T20 CON ENBL CPTY 38.01-41.00 $76,600 45.00%
CONENB-T21 CON ENBL CPTY 41.01-44.00 $80,800 45.00%
CONENB-T22 CON ENBL CPTY 44.01-47.00 $85,000 45.00%
CONENB-T23 CON ENBL CPTY 47.01-50.00 $89,200 45.00%
CONENB-T24 CON ENBL CPTY 50.00-53.00 $93,400 45.00%
CONENB-T25 CON ENBL CPTY 53.01-56.00 $97,600 45.00%
CONENB-T26 CON ENBL CPTY 56.01-59.00 $101,800 45.00%
CONENB-T27 CON ENBL CPTY 59.01-62.00 $106,000 45.00%
CONENB-T28 CON ENBL CPTY 62.01-65.00 $110,200 45.00%
CONENB-T29 CON ENBL CPTY 65.01-68.00 $114,400 45.00%
CONENB-T30 CON ENBL CPTY 68.01-71.00 $118,600 45.00%
CONUT1-4UP CON ENBL T1-T4 UPG $1,400 45.00%
CONUT5-30UP CON ENBL T5-T30 UPG $4,200 45.00%

Open Edition - Sym Enabler

SRM Enablers
SRMENB-T1 SRM CPTY 0-.250 $5,200 45.00%
SRMENB-T2 SRM CPTY .251-.500 $6,600 45.00%
SRMENB-T3 SRM CPTY .501-.750 $8,000 45.00%
SRMENB-T4 SRM CPTY .751-1.00 $9,400 45.00%
SRMENB-T5 SRM CPTY 1.01-2.00 $13,600 45.00%
SRMENB-T6 SRM CPTY 2.01-4.00 $17,800 45.00%
SRMENB-T7 SRM CPTY 4.01-6.00 $22,000 45.00%
SRMENB-T8 SRM CPTY 6.01-8.00 $26,200 45.00%
SRMENB-T9 SRM CPTY 8.01-10.00 $30,400 45.00%
SRMENB-T10 SRM CPTY 10.00-12.00 $34,600 45.00%
SRMENB-T11 SRM CPTY 12.01-14.00 $38,800 45.00%
SRMENB-T12 SRM CPTY 14.01-ABOVE $43,000 45.00%
SRMENB-T13 SRM CPTY 17.01-20.00 $47,200 45.00%
SRMENB-T14 SRM CPTY 20.00-23.00 $51,400 45.00%
SRMENB-T15 SRM CPTY 23.01-26.00 $55,600 45.00%
SRMENB-T16 SRM CPTY 26.01-29.00 $59,800 45.00%
SRMENB-T17 SRM CPTY 29.01-32.00 $64,000 45.00%
SRMENB-T18 SRM CPTY 32.01-35.00 $68,200 45.00%
SRMENB-T19 SRM CPTY 35.01-38.00 $72,400 45.00%
SRMENB-T20 SRM CPTY 38.01-41.00 $76,600 45.00%
SRMENB-T21 SRM CPTY 41.01-44.00 $80,800 45.00%
SRMENB-T22 SRM CPTY 44.01-47.00 $85,000 45.00%
SRMENB-T23 SRM CPTY 47.01-50.00 $89,200 45.00%
SRMENB-T24 SRM CPTY 50.00-53.00 $93,400 45.00%
SRMENB-T25 SRM CPTY 53.01-56.00 $97,600 45.00%
SRMENB-T26 SRM CPTY 56.01-59.00 $101,800 45.00%
SRMENB-T27 SRM CPTY 59.01-62.00 $106,000 45.00%
SRMENB-T28 SRM CPTY 62.01-65.00 $110,200 45.00%
SRMENB-T29 SRM CPTY 65.01-68.00 $114,400 45.00%
SRMENB-T30 SRM CPTY 68.01-71.00 $118,600 45.00%
SRMUT5-T30 SRM UPGRADE T5-T30 $4,200 45.00%

Open Edition - Information Management Software

ECC 5.1 Control Center-PKG
CC-HPPK-T1 CC511 HPQ PKG T1 $3,870 45.00%
CC-HPPK-T2 CC511 HPQ PKG T2 $5,310 45.00%
CC-HPPK-T3 CC511 HPQ PKG T3 $6,750 45.00%
CC-HPPK-T4 CC511 HPQ PKG T4 $8,190 45.00%
CC-HPPK-T5 CC511 HPQ PKG T5 $9,630 45.00%
CC-HPPK-T6 CC511 HPQ PKG T6 $18,900 45.00%
CC-HPPK-T7 CC511 HPQ PKG T7 $28,170 45.00%
CC-HPPK-T8 CC511 HPQ PKG T8 $37,440 45.00%
CC-HPPK-T9 CC511 HPQ PKG T9 $46,710 45.00%
CC-HPPK-T10 CC511 HPQ PKG T10 $55,980 45.00%
CC-HPPK-T11 CC511 HPQ PKG T11 $65,250 45.00%
CC-HPPK-T12 CC511 HPQ PKG T12 $74,520 45.00%
CC-HPPK-T13 CC511 HPQ PKG T13 $83,790 45.00%
CC-HPPK-T14 CC511 HPQ PKG T14 $93,060 45.00%
CC-HPPK-T15 CC511 HPQ PKG T15 $102,230 45.00%
CC-HPPK-T16 CC511 HPQ PKG T16 $111,600 45.00%
CC-HPPK-T17 CC511 HPQ PKG T17 $120,870 45.00%
CC-HPPK-T18 CC511 HPQ PKG T18 $130,140 45.00%
CC-HPPK-T19 CC511 HPQ PKG T19 $139,410 45.00%
CC-HPPK-T20 CC511 HPQ PKG T20 $148,680 45.00%
CC-HPPK-T21 CC511 HPQ PKG T21 $157,950 45.00%
CC-HPPK-T22 CC511 HPQ PKG T22 $167,220 45.00%
CC-HPPK-T23 CC511 HPQ PKG T23 $176,490 45.00%
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CC-HPPK-T24 CC511 HPQ PKG T24 $185,760 45.00%
CC-HPPK-T25 CC511 HPQ PKG T25 $195,030 45.00%
CC-HPPK-T26 CC511 HPQ PKG T26 $204,300 45.00%
CC-HPPK-T27 CC511 HPQ PKG T27 $213,570 45.00%
CC-HPPK-T28 CC511 HPQ PKG T28 $222,840 45.00%
CC-HPPK-T29 CC511 HPQ PKG T29 $232,110 45.00%
CC-HPPK-T30 CC511 HPQ PKG T30 $241,380 45.00%

Open Edition - Information Management Software-RAV

Resource Availability
RAVUPT1-4 ECC RAV UPGRADE T1-T4 $2,700 45.00%
RAVUPT5-12 ECC RAV UPGRADE T5-12 $7,900 45.00%

Customer Education

Customer Education - Customer Education

Customer Education
CEPASPRT01 CustEd Passport-1Day $990 45.00%
CEPASPRT02 CustEd Pasprt-2 Trng Days $1,980 45.00%
CEPASPRT03 CustEd Pasprt-3 Trng Days $2,970 45.00%
CEPASPRT04 CustEd Pasprt-4Trng Days $3,960 45.00%
CEPASPRT05 CustEd Pasprt-5 Trng Days $4,750 45.00%
CEPASPRT00 CustEd Passport 10 Day $8,995 45.00%
CEPASPRTED CustEd Pasprt-EDM Web Adv $1,625 45.00%
CEPASPRT10 CustEd Passport-Web Fund $895 45.00%
CEPASPRT11 CustEd Passport-Web-Adv $330 45.00%
CEPASPRT12 CustEd Pasprt Web ePakAdv $1,625 45.00%
PSCE-PASPRT01 KT PASSPORT 1-DAY $990 45.00%
PSCE-PASPRT05 KT PASSPORT 5-DAY $4,750 45.00%
CEPASPRTOS ONSITE TRAINING Custom Quote 45.00%
CESUBCUS-01 EDU SUBSCRIPTION CUST $9,995 45.00%
CESLSACC-01 SALES ACCREDITATION TRAIN $2,640 45.00%

45.00%
EMC CLARiiON Data Storage

CLARiiON - Rackmount & Deskside DPE Models

CX600 2Gb Rackmount Models
CX600 2Gb SPE $92,000 35.00%
CX600-FD 2Gb SPE FIELD INSTALL $92,000 35.00%

CX400 2Gb Rackmount Models
CX400 CX400 DPE RACK MT & DUAL SPS $55,500 35.00%
CX400-FD FIELD INSTALL CX400 DPE & DUAL SPS $55,500 35.00%

CX200 2GB Rackmount - Bundle Models
CX200-R7305 CX200 WITH 5 73GB DRIVES $26,400 35.00%
CX200-R7310 CX200 BUNDLE FOR EMC RACK W/ 10 7 $34,600 35.00%
CX200-R14610 CX200 BUNDLE FOR EMC RACK W/ 10 1 $40,000 35.00%

CX200 2Gb Rkmnt - Bundle Models - Fld Inst
CX200-F7305 CX200 DUAL CONTROLLER, 5X73GB 10 $26,400 35.00%
CX200-F7310 CX200 DUAL CONTROLLER, 10X73GB 1 $34,600 35.00%
CX200-F14610 CX200 DUAL CONTROLLER, 10X146GB $40,000 35.00%

CX200 2Gb Rackmount Models
CX200 3U DPE, HA, W/SPS $20,000 35.00%
CX200-FD 3U DPE, HA, W/SPS, FIELD $20,000 35.00%
CX200LC CX200 NON-HA FACTORY INS $16,500 35.00%
CX200LC-FD CX200 NON-HA FIELD INST $16,500 35.00%

CLARiiON - FC4700
FC4700-2 FC4700 2Gb DPE (factory) $25,000 35.00%
FC4700-FD2 FC4700 2Gb DPE (Field) $25,000 35.00%

35.00%
CLARiiON - CLARiiON CX200 Installation
CX200-INS-CLS CX200 CLUSTER INSTALLATION $1,300 35.00%
CX200-INS-DAS CX200 DAS INSTALLATION $1,200 35.00%
CX200-INS-SAN CX200 SAN INSTALLATION $1,650 35.00%
CX200-INS-UPG CX200 UPGRADE INSTALLATION $800 35.00%

CLARiiON - Tall Rack Model
EMPTY-RACK CLARIION 39U RACK $5,400 35.00%
RACK-40U EMPTY 40U CABINET $5,400 35.00%

CLARiiON - Disk Drive Models

CX600 10K Disk Drive Models
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CX-2G10-36 CHV 36GB 10K 520BPS 12V 2Gb $1,140 35.00%
CX-2G10-73 CHV 73GB 10K 520BPS 12V 2Gb $1,840 35.00%
CX-2G10-146 146GB 10K 520BPS 2GB 12V $2,930 35.00%

CLARiiON 10K Drives
FC-31-73 FC 73GB DRIVE 10K $1,840 35.00%
FC-31-146 146GB 10K 520BPS 1GB 12V $2,930 35.00%

CX600 Disk Array Enclosure Models
CX-2GDAE 2Gb DAE EXP $8,000 35.00%
CX-2GDAE-FD DAE 2Gb EXP ENC-FLD INSTL $8,000 35.00%
CX-2GDAE-OS 2Gb DAE EXP ENC W/OS $8,000 35.00%
CX-2GDAE-OSFD 2Gb DAE EXP FLAREOS FIELD $8,000 35.00%
CX-ATA-DAE CX-SERIES DAE CHASSIS FOR ATA DR $16,000 35.00%
CX-ATA-DAE-FD CX-SERIES DAE CHASSIS FOR ATA DR $16,000 35.00%

CX Series ATA Disk Drives
CX-AT05-250 250GB PATA 5400RPM $1,500 35.00%

CLARiiON - Disk Array Enclosure Models, Factory Install
DAE ARRAY EXPANSION NEW SYS $7,000 35.00%
DAEFLD DAE FIELD UPGRADE $7,000 35.00%

CLARiiON - Attach Software Package Models

Navisphere Agent Models
NAVAGT-AIX NAVISPHERE AGENT AIX $1,500 45.00%
NAVAGT-HP NAVISPHERE AGENT HPUX $1,500 45.00%
NAVAGT-IRX NAVISPHERE AGENT IRIX $1,500 45.00%
NAVAGT-LNX NAVISPHERE AGENT LINUX $680 45.00%
NAVAGT-NW NAVISPHERE AGENT NETWARE $680 45.00%
NAVAGT-SUN NAVISPHERE AGENT SUN $1,500 45.00%
NAVAGT-WIN NAVISPHERE AGENT NT/W2K $680 45.00%

Navisphere ATF Models
NAVATF-AIX NAVISPHERE ATF FOR AIX $2,500 45.00%

Utility Kits (use with reference sell HBAs)
UTIL-AIX AIX Software Utilities $48 45.00%
UTIL-LNX LINUX SOFTWARE UTILITY KIT $48 45.00%
UTIL-NW Netware Software Utilities $48 45.00%
UTIL-HPUX HPUX SW UTILITY KIT $48 45.00%
UTIL-SUN SUN CPCI S/W UTILITIES $48 45.00%
UTIL-TRU64 Tru64 release notes CD $48 45.00%
UTIL-WIN Windows Software Utilities $48 45.00%

CLARiiON - Navisphere Software Models
NAVI64-JP NAVI MGR - LANGUAGE PACK JAPAN $0
SE-CL-BAS SOL ENABLER FOR CL $0
CC-CLKEY CC CLARIION KEY $0
NAVI64-CH NAVI MGR - LANGUAGE PACK CHINA $0

CX200 Software
MGRB200-DPE AccessLogix for CX200 DPE $1,630 45.00%
MGRB200-DAE AccessLogix for CX200 DAE $8,100 45.00%

CLARiiON - Navisphere Software Models

Navisphere Analyzer Tiered Models
NAVAYZ-T1 NAVISPHERE ANALYZER, T1 $2,600 45.00%
NAVAYZ-T2 NAVISPHERE ANALYZER, T2 $3,600 45.00%
NAVAYZ-T3 NAVISPHERE ANALYZER, T3 $4,600 45.00%
NAVAYZ-T4 NAVISPHERE ANALYZER, T4 $5,600 45.00%
NAVAYZ-T5 NAVISPHERE ANALYZER, T5 $9,900 45.00%
NAVAYZ-T6 NAVISPHERE ANALYZER, T6 $14,200 45.00%
NAVAYZ-T7 NAVISPHERE ANALYZER, T7 $18,500 45.00%
NAVAYZ-T8 NAVISPHERE ANALYZER, T8 $22,800 45.00%
NAVAYZ-T9 NAVISPHERE ANALYZER, T9 $27,100 45.00%
NAVAYZ-T10 NAVISPHERE ANALYZER, T10 $31,400 45.00%
NAVAYZ-T11 NAVISPHERE ANALYZER, T11 $35,700 45.00%
NAVAYZ-T12 NAVISPHERE ANALYZER, T12 $40,000 45.00%
NAVAYZ-T13 NAVISPHERE ANALYZER, T13 $44,300 45.00%
NAVAYZ-T14 NAVISPHERE ANALYZER, T14 $48,600 45.00%
NAVAYZ-T15 NAVISPHERE ANALYZER, T15 $52,900 45.00%
NAVAYZ-T16 NAVISPHERE ANALYZER, T16 $57,200 45.00%
NAVAYZ-T17 NAVISPHERE ANALYZER, T17 $61,500 45.00%
NAVAYZ-T18 NAVISPHERE ANALYZER, T18 $65,800 45.00%
NAVAYZ-T19 NAVISPHERE ANALYZER T19 $70,100 45.00%
NAVAYZ-T20 NAVISPHERE ANALYZER T20 $74,400 45.00%
NAVAYZ-T21 NAVISPHERE ANALYZER T21 $78,700 45.00%
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NAVAYZ-T22 NAVISPHERE ANALYZER T22 $83,000 45.00%
NAVAYZ-T23 NAVISPHERE ANALYZER T23 $87,300 45.00%
NAVAYZ-T24 NAVISPHERE ANALYZER T24 $91,600 45.00%
NAVAYZ-T25 NAVISPHERE ANALYZER T25 $95,900 45.00%
NAVAYZ-T26 NAVISPHERE ANALYZER T26 $100,200 45.00%
NAVAYZ-T27 NAVISPHERE ANALYZER T27 $104,500 45.00%
NAVAYZ-T28 NAVISPHERE ANALYZER T28 $108,800 45.00%
NAVAYZ-T29 NAVISPHERE ANALYZER T29 $113,100 45.00%
NAVAYZ-T30 NAVISPHERE ANALYZER T30 $117,400 45.00%
NAVAYZ-T31 NAVISPHERE ANALYZER T31 $121,700 45.00%

Navisphere Analyzer Upgrade Models
AYZT1-T4 NAVI ANALYZER, T1-T4 $1,000 45.00%
AYZT5-T31 NAVI ANALYZER, T5-T31 $4,300 45.00%

Navisphere Manager Tiered Models
NAVMGR-T1 NAVI MGR  T1 $3,500 45.00%
NAVMGR-T2 NAVI MGR  T2 $4,500 45.00%
NAVMGR-T3 NAVI MGR  T3 $5,500 45.00%
NAVMGR-T4 NAVI MGR  T4 $6,500 45.00%
NAVMGR-T5 NAVI MGR  T5 $11,800 45.00%
NAVMGR-T6 NAVI MGR  T6 $17,100 45.00%
NAVMGR-T7 NAVI MGR  T7 $22,400 45.00%
NAVMGR-T8 NAVI MGR  T8 $27,700 45.00%
NAVMGR-T9 NAVI MGR  T9 $33,000 45.00%
NAVMGR-T10 NAVI MGR  T10 $38,300 45.00%
NAVMGR-T11 NAVI MGR  T11 $43,600 45.00%
NAVMGR-T12 NAVI MGR  T12 $48,900 45.00%
NAVMGR-T13 NAVI MGR T13 $54,200 45.00%
NAVMGR-T14 NAVI MGR T14 $59,500 45.00%
NAVMGR-T15 NAVI MGR T15 $64,800 45.00%
NAVMGR-T16 NAVI MGR T16 $70,100 45.00%
NAVMGR-T17 NAVI MGR T17 $75,400 45.00%
NAVMGR-T18 NAVI MGR T18 $80,700 45.00%
NAVMGR-T19 NAVI MGR T19 $86,000 45.00%
NAVMGR-T20 NAVI MGR T20 $91,300 45.00%
NAVMGR-T21 NAVI MGR T21 $96,600 45.00%
NAVMGR-T22 NAVI MGR T22 $101,900 45.00%
NAVMGR-T23 NAVI MGR T23 $107,200 45.00%
NAVMGR-T24 NAVI MGR T24 $112,500 45.00%
NAVMGR-T25 NAVI MGR T25 $117,800 45.00%
NAVMGR-T26 NAVI MGR T26 $123,100 45.00%
NAVMGR-T27 NAVI MGR T27 $128,400 45.00%
NAVMGR-T28 NAVI MGR T28 $133,700 45.00%
NAVMGR-T29 NAVI MGR T29 $139,000 45.00%
NAVMGR-T30 NAVI MGR T30 $144,300 45.00%
NAVMGR-T31 NAVI MGR T31 $149,600 45.00%

Navisphere Manager Upgrade Models
MGRT1-T4 NAVI MGR NT/W2K, T1-T4 $1,000 45.00%
MGRT5-T31 NAVI MGR T5-T31 $5,300 45.00%

CX200 Upgrade Software
MGRBASEUP-T1 MANAGER BASE TO MANAGER UPGRA $1,900 45.00%
MGRBASEUP-T2 MANAGER BASE TO MANAGER UPGRA $1,700 45.00%
MGRBASEUP-T3 MANAGER BASE TO MANAGER UPGRA $1,500 45.00%
MGRBASEUP-T4 MANAGER BASE TO MANAGER UPGRA $1,300 45.00%
MGRBASEUP-T5 MANAGER BASE TO MANAGER UPGRA $4,800 45.00%
MGRBASEUP-T6 MANAGER BASE TO MANAGER UPGRA $8,300 45.00%
MGRBASEUP-T7 MANAGER BASE TO MANAGER UPGRA $11,800 45.00%
MGRBASEUP-T8 MANAGER BASE TO MANAGER UPGRA $15,300 45.00%
MGRBASEUP-T9 MANAGER BASE TO MANAGER UPGRA $18,800 45.00%
MGRBASEUP-T10 MANAGER BASE TO MANAGER UPGRA $22,300 45.00%
MGRBASEUP-T11 MANAGER BASE TO MANAGER UPGRA $25,800 45.00%
MGRBASEUP-T12 MANAGER BASE TO MANAGER UPGRA $29,300 45.00%
MGRBASET1-T4 NAVI MGR BASE CAPACITY UPGRADE $1,200 45.00%
MGRBASET5-T12 NAVI MGR BASE CAPACITY UPGRADE $1,800 45.00%

ACCESS LOGX CX600 TIERED MODELS
AL600-T1 CX600 ACCESS LOGIX TIER 1 $8,000 45.00%
AL600-T2 CX600 ACCESS LOGIX TIER 2 $9,500 45.00%
AL600-T3 CX600 ACCESS LOGIX TIER 3 $11,000 45.00%
AL600-T4 CX600 ACCESS LOGIX TIER 4 $12,500 45.00%
AL600-T5 CX600 ACCESS LOGIX TIER 5 $20,000 45.00%
AL600-T6 CX600 ACCESS LOGIX TIER 6 $27,500 45.00%
AL600-T7 CX600 ACCESS LOGIX TIER 7 $35,000 45.00%
AL600-T8 CX600 ACCESS LOGIX TIER 8 $42,500 45.00%
AL600-T9 CX600 ACCESS LOGIX TIER 9 $50,000 45.00%
AL600-T10 CX600 ACCESS LOGIX TIER 10 $57,500 45.00%
AL600-T11 CX600 ACCESS LOGIX TIER 11 $65,000 45.00%
AL600-T12 CX600 ACCESS LOGIX TIER 12 $72,500 45.00%
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AL600-T13 CX600 ACCESS LOGIX TIER 13 $80,000 45.00%
AL600-T14 CX600 ACCESS LOGIX TIER 14 $87,500 45.00%
AL600-T15 CX600 ACCESS LOGIX TIER 15 $95,000 45.00%
AL600-T16 CX600 ACCESS LOGIX TIER 16 $102,500 45.00%
AL600-T17 CX600 ACCESS LOGIX TIER 17 $110,000 45.00%
AL600-T18 CX600 ACCESS LOGIX TIER 18 $117,500 45.00%
AL600-T19 CX600 ACCESS LOGIX T19 $125,000 45.00%
AL600-T20 CX600 ACCESS LOGIX T20 $132,500 45.00%
AL600-T21 CX600 ACCESS LOGIX T21 $140,000 45.00%
AL600-T22 CX600 ACCESS LOGIX T22 $147,500 45.00%
AL600-T23 CX600 ACCESS LOGIX T23 $155,000 45.00%
AL600-T24 CX600 ACCESS LOGIX T24 $162,500 45.00%
AL600-T25 CX600 ACCESS LOGIX T25 $170,000 45.00%
AL600-T26 CX600 ACCESS LOGIX T26 $177,500 45.00%
AL600-T27 CX600 ACCESS LOGIX T27 $185,000 45.00%
AL600-T28 CX600 ACCESS LOGIX T28 $192,500 45.00%
AL600-T29 CX600 ACCESS LOGIX T29 $200,000 45.00%
AL600-T30 CX600 ACCESS LOGIX T30 $207,500 45.00%
AL600-T31 CX600 ACCESS LOGIX T31 $215,000 45.00%

CLARiiON - Access Logix Software
ALT1-T4 ACCESS-LGX UPG T1-T4 $1,500 45.00%
ALT5-T31 ACCESS-LGX UPG T5-T31 $7,500 45.00%

ACCESS LOGIX  - CX400 TIERED MODELS
AL400-T1 CX400 ACCESS LOGIX TIER 1 $8,000 45.00%
AL400-T2 CX400 ACCESS LOGIX TIER 2 $9,500 45.00%
AL400-T3 CX400 ACCESS LOGIX TIER 3 $11,000 45.00%
AL400-T4 CX400 ACCESS LOGIX TIER 4 $12,500 45.00%
AL400-T5 CX400 ACCESS LOGIX TIER 5 $20,000 45.00%
AL400-T6 CX400 ACCESS LOGIX TIER 6 $27,500 45.00%
AL400-T7 CX400 ACCESS LOGIX TIER 7 $35,000 45.00%
AL400-T8 CX400 ACCESS LOGIX TIER 8 $42,500 45.00%
AL400-T9 CX400 ACCESS LOGIX TIER 9 $50,000 45.00%
AL400-T10 CX400 ACCESS LOGIX TIER 10 $57,500 45.00%
AL400-T11 CX400 ACCESS LOGIX TIER 11 $65,000 45.00%
AL400-T12 CX400 ACCESS LOGIX TIER 12 $72,500 45.00%

ACCESS LOGIX  - CX200 TIERED MODELS
AL200-DPE AccessLogix for CX200 DPE $1,350 45.00%
AL200-DAE AccessLogix for CX200 DAE $5,400 45.00%

ACCESS LOGIX  - CX200 TIERED MODELS
AL200T1-T4 ACCESS LOGIX FOR CX200 CAPACITY $1,600 45.00%
AL200T5-T12 ACCESS LOGIX FOR CX200 CAPACITY $2,000 45.00%

Access Lgx - FC4700 Tiered Models
ACLG47-T1 ACCESS LOGIX, FC4700, T1 $8,000 45.00%
ACLG47-T2 ACCESSLOGIX,FC4700,T2 $9,500 45.00%
ACLG47-T3 ACCESSLOGIX,FC4700,T3 $11,000 45.00%
ACLG47-T4 ACCESSLOGIX,FC4700,T4 $12,500 45.00%
ACLG47-T5 ACCESS LOGIX, FC4700, T5 $20,000 45.00%
ACLG47-T6 ACCESSLOGIX,FC4700,T6 $27,500 45.00%
ACLG47-T7 ACCESSLOGIX, FC4700,T7 $35,000 45.00%
ACLG47-T8 ACCESSLOGIX,FC4700,T8 $42,500 45.00%
ACLG47-T9 ACCESSLOGIX,FC4700,T9 $50,000 45.00%
ACLG47-T10 ACCESSLOGIX,FC4700,T10 $57,500 45.00%
ACLG47-T11 ACCESSLOGIX,FC4700,T11 $65,000 45.00%
ACLG47-T12 ACCESSLOGIX,FC4700,T12 $72,500 45.00%

Access Lgx - FC4500 Tiered Models
ACLG45-T1 ACCESSLOGIX,FC4500,T1 $8,000 45.00%
ACLG45-T2 ACCESSLOGIX,FC4500,T2 $9,500 45.00%
ACLG45-T3 ACCESSLOGIX,FC4500,T3 $11,000 45.00%
ACLG45-T4 ACCESSLOGIX,FC4500,T4 $12,500 45.00%
ACLG45-T5 ACCESSLOGIX,FC4500,T5 $20,000 45.00%
ACLG45-T6 ACCESSLOGIX,FC4500,T6 $27,500 45.00%
ACLG45-T7 ACCESSLOGIX,FC4500,T7 $35,000 45.00%
ACLG45-T8 ACCESSLOGIX,FC4500,T8 $42,500 45.00%
ACLG45-T9 ACCESSLOGIX,FC4500,T9 $50,000 45.00%
ACLG45-T10 ACCESSLOGIX,FC4500,T10 $57,500 45.00%
ACLG45-T11 ACCESSLOGIX,FC4500,T11 $65,000 45.00%
ACLG45-T12 ACCESSLOGIX,FC4500,T12 $72,500 45.00%
AL45T1-T4 ACCESSLOGIX,FC4500,T1-T4 $1,500 45.00%
AL45T5-T12 ACCESSLOGIX,FC4500,T5-T12 $7,500 45.00%

ACCESS LOGIX - CX Series UPGRADE MODELS
ALX4-X6UP ACCESS LOGIX CX400 TO CX600 UPGR $0 45.00%
ALX2-X4UP-T1 ACCESS LOGIX FOR CX200 TO CX400 U $6,700 45.00%
ALX2-X4UP-T2 ACCESS LOGIX FOR CX200 TO CX400 U $6,600 45.00%
ALX2-X4UP-T3 ACCESS LOGIX FOR CX200 TO CX400 U $6,500 45.00%
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ALX2-X4UP-T4 ACCESS LOGIX FOR CX200 TO CX400 U $6,400 45.00%
ALX2-X4UP-T5 ACCESS LOGIX FOR CX200 TO CX400 U $11,900 45.00%
ALX2-X4UP-T6 ACCESS LOGIX FOR CX200 TO CX400 U $17,400 45.00%
ALX2-X4UP-T7 ACCESS LOGIX FOR CX200 TO CX400 U $22,900 45.00%
ALX2-X4UP-T8 ACCESS LOGIX FOR CX200 TO CX400 U $28,400 45.00%
ALX2-X4UP-T9 ACCESS LOGIX FOR CX200 TO CX400 U $33,900 45.00%
ALX2-X4UP-T10 ACCESS LOGIX FOR CX200 TO CX400 U $39,400 45.00%
ALX2-X4UP-T11 ACCESS LOGIX FOR CX200 TO CX400 U $44,900 45.00%
ALX2-X4UP-T12 ACCESS LOGIX FOR CX200 TO CX400 U $50,400 45.00%
ALX2-X6UP-T1 ACCESS LOGIX FOR CX200 TO CX600 U $6,700 45.00%
ALX2-X6UP-T2 ACCESS LOGIX FOR CX200 TO CX600 U $6,600 45.00%
ALX2-X6UP-T3 ACCESS LOGIX FOR CX200 TO CX600 U $6,500 45.00%
ALX2-X6UP-T4 ACCESS LOGIX FOR CX200 TO CX600 U $6,400 45.00%
ALX2-X6UP-T5 ACCESS LOGIX FOR CX200 TO CX600 U $11,900 45.00%
ALX2-X6UP-T6 ACCESS LOGIX FOR CX200 TO CX600 U $17,400 45.00%
ALX2-X6UP-T7 ACCESS LOGIX FOR CX200 TO CX600 U $22,900 45.00%
ALX2-X6UP-T8 ACCESS LOGIX FOR CX200 TO CX600 U $28,400 45.00%
ALX2-X6UP-T9 ACCESS LOGIX FOR CX200 TO CX600 U $33,900 45.00%
ALX2-X6UP-T10 ACCESS LOGIX FOR CX200 TO CX600 U $39,400 45.00%
ALX2-X6UP-T11 ACCESS LOGIX FOR CX200 TO CX600 U $44,900 45.00%
ALX2-X6UP-T12 ACCESS LOGIX FOR CX200 TO CX600 U $50,400 45.00%
ALX2-X6UP-T13 ACCESS LOGIX FOR CX200 TO CX600 U $55,900 45.00%
ALX2-X6UP-T14 ACCESS LOGIX FOR CX200 TO CX600 U $61,400 45.00%
ALX2-X6UP-T15 ACCESS LOGIX FOR CX200 TO CX600 U $66,900 45.00%
ALX2-X6UP-T16 ACCESS LOGIX FOR CX200 TO CX600 U $72,400 45.00%
ALX2-X6UP-T17 ACCESS LOGIX FOR CX200 TO CX600 U $77,900 45.00%
ALX2-X6UP-T18 ACCESS LOGIX FOR CX200 TO CX600 U $83,400 45.00%

CLARiiON - PowerPath For CLARiiON

CX200 Software
PPB-LX PPATH BASE LINUX $1,490 45.00%
PPB-NW PPATH BASE NETWARE $1,490 45.00%
PPB-WN PPATH BASE WINDOWS $1,490 45.00%

PowerPath - Clariion
PPEN-WN-WG PPATH ENT WINDOWS WGR $2,000 45.00%
PPEN-WN-DP PPATH ENT WINDOWS DEP $3,500 45.00%
PPEN-WN-EN PPATH ENT WINDOWS ENT $9,900 45.00%
PPEN-UX-WG PPATH ENT UNIX WGR $4,000 45.00%
PPEN-UX-DP PPATH ENT UNIX DEP $9,700 45.00%
PPEN-UX-EN PPATH ENT UNIX ENT $20,000 45.00%
PPEN-UX-GB PPATH ENT UNIX GLB $55,000 45.00%
PPEN-NW-WG PPATH ENT NETWARE WGR $2,000 45.00%
PPEN-NW-DP PPATH ENT NEWARE DEP $3,500 45.00%
PPEN-NW-EN PPATH ENT NETWARE ENT $9,900 45.00%
PPEN-LX-WG PPATH ENT LINUX WGR $2,000 45.00%
PPEN-LX-DP PPATH ENT LINUX DEP $3,500 45.00%
PPEN-LX-EN PPATH ENT LINUX ENT $9,900 45.00%
PPEN-DP-EN PP ENT DEP-ENT $6,400 45.00%
PPEN-WG-DP PP ENT WGR-DEP $1,500 45.00%
PPENUX-DP-EN PP ENT UNIX DEP-ENT $10,300 45.00%
PPENUX-EN-GB PP ENT UNIX ENT-GLB $35,000 45.00%
PPENUX-WG-DP PP ENT UNIX WGR-DEP $5,700 45.00%

CLARiiON - PowerPath For CLARiiON

Enterprise To Enterprise Plus PowerPath Upg.
PP-WGU PPATH WGR UPGRADE $0 45.00%
PP-DPU PPATH DEP UPGRADE $0 45.00%
PP-ENU PPATH ENT UPGRADE $0 45.00%
PP-UX-WGU PPATH UNIX WGR UPGRADE $0 45.00%
PP-UX-DPU PPATH UNIX DEP UPGRADE $0 45.00%
PP-UX-ENU PPATH UNIX ENT UPGRADE $0 45.00%
PP-UX-GBU PPATH UNIX GLB UPGRADE $0 45.00%

Powerpath - Clariion - Upgrades
PPB-EN-DPU PPATH BASE-ENT DEP UPG $1,650 45.00%
PPB-EN-ENU PPATH BASE-ENT ENT UPG $8,050 45.00%
PPB-EN-WGU PPATH BASE-ENT WGR UPG $150 45.00%
ATFPP-NW-U ATF-PPATH NETWARE UPGRADE $0 45.00%
ATFPP-UX-U ATF-PPATH UNIX UPGRADE $0 45.00%
ATFPP-WN-U ATF-PPATH WINDOWS UPGRADE $0 45.00%

CLARiiON - Mirror View Models

MIRROR VIEW TIERED MODELS
MV-T1 MIRRORVIEW TIER1 $45,000 45.00%
MV-T2 MIRRORVIEW TIER2 $46,300 45.00%
MV-T3 MIRRORVIEW TIER3 $47,600 45.00%
MV-T4 MIRRORVIEW TIER4 $48,900 45.00%
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MV-T5 MIRRORVIEW TIER5 $51,600 45.00%
MV-T6 MIRRORVIEW TIER6 $54,300 45.00%
MV-T7 MIRRORVIEW TIER7 $57,000 45.00%
MV-T8 MIRRORVIEW TIER8 $59,700 45.00%
MV-T9 MIRRORVIEW TIER9 $62,400 45.00%
MV-T10 MIRRORVIEW TIER10 $65,100 45.00%
MV-T11 MIRRORVIEW TIER11 $67,800 45.00%
MV-T12 MIRRORVIEW TIER12 $70,500 45.00%
MV-T13 MIRRORVIEW TIER 13 $73,200 45.00%
MV-T14 MIRRORVIEW TIER 14 $75,900 45.00%
MV-T15 MIRRORVIEW TIER 15 $78,600 45.00%
MV-T16 MIRRORVIEW TIER 16 $81,300 45.00%
MV-T17 MIRRORVIEW TIER 17 $84,000 45.00%
MV-T18 MIRRORVIEW TIER 18 $86,700 45.00%
MV-T19 MIRRORVIEW TIER 19 $89,400 45.00%
MV-T20 MIRRORVIEW TIER 20 $92,100 45.00%
MV-T21 MIRRORVIEW TIER 21 $94,800 45.00%
MV-T22 MIRRORVIEW TIER 22 $97,500 45.00%
MV-T23 MIRRORVIEW TIER 23 $100,200 45.00%
MV-T24 MIRRORVIEW TIER 24 $102,900 45.00%
MV-T25 MIRRORVIEW TIER 25 $105,600 45.00%
MV-T26 MIRRORVIEW TIER 26 $108,300 45.00%
MV-T27 MIRRORVIEW TIER 27 $111,000 45.00%
MV-T28 MIRRORVIEW TIER 28 $113,700 45.00%
MV-T29 MIRRORVIEW TIER 29 $116,400 45.00%
MV-T30 MIRRORVIEW TIER 30 $119,100 45.00%
MV-T31 MIRRORVIEW TIER 31 $121,800 45.00%

MIRRORVIEW CAPACITY UPGRADES - CX Series
MVT1-T4 MIRRORVIEW UPG T1-T4 $1,300 45.00%
MVT5-T31 MIRRORVIEW UPG T5-T31 $2,700 45.00%

CLARiiON - Snap View Models

SNAP VIEW TIERED MODELS
SV-T1 SNAPVIEW TIER1 $12,000 45.00%
SV-T2 SNAPVIEW TIER2 $13,300 45.00%
SV-T3 SNAPVIEW TIER3 $14,600 45.00%
SV-T4 SNAPVIEW TIER4 $15,900 45.00%
SV-T5 SNAPVIEW TIER5 $18,600 45.00%
SV-T6 SNAPVIEW TIER6 $21,300 45.00%
SV-T7 SNAPVIEW TIER7 $24,000 45.00%
SV-T8 SNAPVIEW TIER8 $26,700 45.00%
SV-T9 SNAPVIEW TIER9 $29,400 45.00%
SV-T10 SNAPVIEW TIER10 $32,100 45.00%
SV-T11 SNAPVIEW TIER11 $34,800 45.00%
SV-T12 SNAPVIEW TIER12 $37,500 45.00%
SV-T13 SNAPVIEW TIER 13 $40,200 45.00%
SV-T14 SNAPVIEW TIER 14 $42,900 45.00%
SV-T15 SNAPVIEW TIER 15 $45,600 45.00%
SV-T16 SNAPVIEW TIER 16 $48,300 45.00%
SV-T17 SNAPVIEW TIER 17 $51,000 45.00%
SV-T18 SNAPVIEW TIER 18 $53,700 45.00%
SV-T19 SNAPVIEW TIER 19 $56,400 45.00%
SV-T20 SNAPVIEW TIER 20 $59,100 45.00%
SV-T21 SNAPVIEW TIER 21 $61,800 45.00%
SV-T22 SNAPVIEW TIER 22 $64,500 45.00%
SV-T23 SNAPVIEW TIER 23 $67,200 45.00%
SV-T24 SNAPVIEW TIER 24 $69,900 45.00%
SV-T25 SNAPVIEW TIER 25 $72,600 45.00%
SV-T26 SNAPVIEW TIER 26 $75,300 45.00%
SV-T27 SNAPVIEW TIER 27 $78,000 45.00%
SV-T28 SNAPVIEW TIER 28 $80,700 45.00%
SV-T29 SNAPVIEW TIER 29 $83,400 45.00%
SV-T30 SNAPVIEW TIER 30 $86,100 45.00%
SV-T31 SNAPVIEW TIER 31 $88,800 45.00%

CLARiiON - Snap View Models
SVT1-T4 SNAPVIEW UPG T1-T4 $1,300 45.00%
SVT5-T31 SNAPVIEW UPG T5-T31 $2,700 45.00%

SNAPVIEW - CX400 TIERED MODELS
SV400-T1 SNAPVIEW TIER 1 $9,900 45.00%
SV400-T2 SNAPVIEW TIER 2 $11,200 45.00%
SV400-T3 SNAPVIEW TIER 3 $12,500 45.00%
SV400-T4 SNAPVIEW TIER 4 $13,800 45.00%
SV400-T5 SNAPVIEW TIER 5 $16,500 45.00%
SV400-T6 SNAPVIEW TIER 6 $19,200 45.00%
SV400-T7 SNAPVIEW TIER 7 $21,900 45.00%
SV400-T8 SNAPVIEW TIER 8 $24,600 45.00%
SV400-T9 SNAPVIEW TIER 9 $27,300 45.00%
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SV400-T10 SNAPVIEW TIER 10 $30,000 45.00%
SV400-T11 SNAPVIEW TIER 11 $32,700 45.00%
SV400-T12 SNAPVIEW TIER 12 $35,400 45.00%
SV400T1-T4 SNAPVIEW CX400 UPG T1-T4 $1,300 45.00%
SV400T5-T12 SNAPVIEW CX400 UPG T5-T12 $2,700 45.00%

SNAPVIEW UPGRADE - CX400 to CX600
SVX4-X6UP-T1 SNAPVIEW CX400-CX600 UPG TIER1 $7,000 45.00%
SVX4-X6UP-T2 SNAPVIEW CX400-CX600 UPG TIER2 $7,700 45.00%
SVX4-X6UP-T3 SNAPVIEW CX400-CX600 UPG TIER3 $8,400 45.00%
SVX4-X6UP-T4 SNAPVIEW CX400-CX600 UPG TIER4 $9,100 45.00%
SVX4-X6UP-T5 SNAPVIEW CX400-CX600 UPG TIER5 $10,500 45.00%
SVX4-X6UP-T6 SNAPVIEW CX400-CX600 UPG TIER6 $11,900 45.00%
SVX4-X6UP-T7 SNAPVIEW CX400-CX600 UPG TIER7 $13,300 45.00%
SVX4-X6UP-T8 SNAPVIEW CX400-CX600 UPG TIER8 $14,700 45.00%
SVX4-X6UP-T9 SNAPVIEW CX400-CX600 UPG TIER9 $16,100 45.00%
SVX4-X6UP-T10 SNAPVIEW CX400-CX600 UPG TIER10 $17,500 45.00%
SVX4-X6UP-T11 SNAPVIEW CX400-CX600 UPG TIER11 $18,900 45.00%
SVX4-X6UP-T12 SNAPVIEW CX400-CX600 UPG TIER12 $20,300 45.00%

CLARiiON - CLARiiON WLA

WLA CLARiiON
NAVAYZ-WLA ANALYZER FOR WLA-CLARIION $0

CLARiiON - Software for the FC4700

ACCESS LOGIX - CX Series UPGRADE MODELS
ALGX-SM-UPG ACCESS LOGIX-SAN MGR UPG $10,000 45.00%

ECC 5.1 ARM CLARiiON CX600
CC-AM-CL-T1 CC5.1 ARM-CLAR T1 $5,800 45.00%
CC-AM-CL-T2 CC5.1 ARM-CLAR T2 $7,800 45.00%
CC-AM-CL-T3 CC5.1 ARM-CLAR T3 $9,800 45.00%
CC-AM-CL-T4 CC5.1 ARM-CLAR T4 $11,800 45.00%
CC-AM-CL-T5 CC5.1 ARM-CLAR T5 $13,800 45.00%
CC-AM-CL-T6 CC5.1 ARM-CLAR T6 $24,800 45.00%
CC-AM-CL-T7 CC5.1 ARM-CLAR T7 $35,800 45.00%
CC-AM-CL-T8 CC5.1 ARM-CLAR T8 $46,800 45.00%
CC-AM-CL-T9 CC5.1 ARM-CLAR T9 $57,800 45.00%
CC-AM-CL-T10 CC5.1 ARM-CLAR T10 $68,800 45.00%
CC-AM-CL-T11 CC5.1 ARM-CLAR T11 $79,800 45.00%
CC-AM-CL-T12 CC5.1 ARM-CLAR T12 $90,800 45.00%
CC-AM-CL-T13 CC5.1 ARM-CLAR T13 $101,800 45.00%
CC-AM-CL-T14 CC5.1 ARM-CLAR T14 $112,800 45.00%
CC-AM-CL-T15 CC5.1 ARM-CLAR T15 $123,800 45.00%
CC-AM-CL-T16 CC5.1 ARM-CLAR T16 $134,800 45.00%
CC-AM-CL-T17 CC5.1 ARM-CLAR T17 $145,800 45.00%
CC-AM-CL-T18 CC5.1 ARM-CLAR T18 $156,800 45.00%
CC-AM-CL-T19 CC5.1 ARM-CLAR T19 $167,800 45.00%
CC-AM-CL-T20 CC5.1 ARM-CLAR T20 $178,800 45.00%
CC-AM-CL-T21 CC5.1 ARM-CLAR T21 $189,800 45.00%
CC-AM-CL-T22 CC5.1 ARM-CLAR T22 $200,800 45.00%
CC-AM-CL-T23 CC5.1 ARM-CLAR T23 $211,800 45.00%
CC-AM-CL-T24 CC5.1 ARM-CLAR T24 $222,800 45.00%
CC-AM-CL-T25 CC5.1 ARM-CLAR T25 $233,800 45.00%
CC-AM-CL-T26 CC5.1 ARM-CLAR T26 $244,800 45.00%
CC-AM-CL-T27 CC5.1 ARM-CLAR T27 $255,800 45.00%
CC-AM-CL-T28 CC5.1 ARM-CLAR T28 $266,800 45.00%
CC-AM-CL-T29 CC5.1 ARM-CLAR T29 $277,800 45.00%
CC-AM-CL-T30 CC5.1 ARM-CLAR T30 $288,800 45.00%
CC-AM-CL-T31 CC5.1 ARM-CLAR T31 $299,800 45.00%

ECC 5.1 Control Center-PKG
CC-CLPK-T1 CC511 CLARIION PKG T1 $9,270 45.00%
CC-CLPK-T2 CC511 CLARIION PKG T2 $11,970 45.00%
CC-CLPK-T3 CC511 CLARIION PKG T3 $14,670 45.00%
CC-CLPK-T4 CC511 CLARIION PKG T4 $17,370 45.00%
CC-CLPK-T5 CC511 CLARIION PKG T5 $27,180 45.00%
CC-CLPK-T6 CC511 CLARIION PKG T6 $41,760 45.00%
CC-CLPK-T7 CC511 CLARIION PKG T7 $56,340 45.00%
CC-CLPK-T8 CC511 CLARIION PKG T8 $70,920 45.00%
CC-CLPK-T9 CC511 CLARIION PKG T9 $85,500 45.00%
CC-CLPK-T10 CC511 CLARIION PKG T10 $100,080 45.00%
CC-CLPK-T11 CC511 CLARIION PKG T11 $114,660 45.00%
CC-CLPK-T12 CC511 CLARIION PKG T12 $129,240 45.00%
CC-CLPK-T13 CC511 CLARIION PKG T13 $143,820 45.00%
CC-CLPK-T14 CC511 CLARIION PKG T14 $158,400 45.00%
CC-CLPK-T15 CC511 CLARIION PKG T15 $172,980 45.00%
CC-CLPK-T16 CC511 CLARIION PKG T16 $187,560 45.00%
CC-CLPK-T17 CC511 CLARIION PKG T17 $202,140 45.00%
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CC-CLPK-T18 CC511 CLARIION PKG T18 $216,720 45.00%
CC-CLPK-T19 CC511 CLARIION PKG T19 $231,300 45.00%
CC-CLPK-T20 CC511 CLARIION PKG T20 $245,880 45.00%
CC-CLPK-T21 CC511 CLARIION PKG T21 $260,460 45.00%
CC-CLPK-T22 CC511 CLARIION PKG T22 $275,040 45.00%
CC-CLPK-T23 CC511 CLARIION PKG T23 $289,620 45.00%
CC-CLPK-T24 CC511 CLARIION PKG T24 $304,200 45.00%
CC-CLPK-T25 CC511 CLARIION PKG T25 $318,780 45.00%
CC-CLPK-T26 CC511 CLARIION PKG T26 $333,360 45.00%
CC-CLPK-T27 CC511 CLARIION PKG T27 $347,940 45.00%
CC-CLPK-T28 CC511 CLARIION PKG T28 $362,520 45.00%
CC-CLPK-T29 CC511 CLARIION PKG T29 $377,100 45.00%
CC-CLPK-T30 CC511 CLARIION PKG T30 $391,680 45.00%
CC-CLPK-T31 CC511 CLARIION PKG T31 $406,260 45.00%

CLARiiON - Mirror View Software

MIRRORVIEW - CX400 TIERED MODELS
MV400-T1 MIRRORVIEW TIER 1 $34,900 45.00%
MV400-T2 MIRRORVIEW TIER 2 $36,200 45.00%
MV400-T3 MIRRORVIEW TIER 3 $37,500 45.00%
MV400-T4 MIRRORVIEW TIER 4 $38,800 45.00%
MV400-T5 MIRRORVIEW TIER 5 $41,500 45.00%
MV400-T6 MIRRORVIEW TIER 6 $44,200 45.00%
MV400-T7 MIRRORVIEW TIER 7 $46,900 45.00%
MV400-T8 MIRRORVIEW TIER 8 $49,600 45.00%
MV400-T9 MIRRORVIEW TIER 9 $52,300 45.00%
MV400-T10 MIRRORVIEW TIER 1 $55,000 45.00%
MV400-T11 MIRRORVIEW TIER 11 $57,700 45.00%
MV400-T12 MIRRORVIEW TIER 12 $60,400 45.00%
MV400T1-T4 MIRRORVIEW CX400 UPG T1-T4 $1,300 45.00%
MV400T5-T12 MIRRORVIEW CX400 UPG T5-T12 $2,700 45.00%

MIRRORVIEW UPGRADE - CX400 to CX600
MVX4-X6UP-T1 MIRRORVIEW CX400-CX600 UPG TIER $27,500 45.00%
MVX4-X6UP-T2 MIRRORVIEW CX400-CX600 UPG TIER 2 $28,200 45.00%
MVX4-X6UP-T3 MIRRORVIEW CX400-CX600 UPG TIER 3 $28,900 45.00%
MVX4-X6UP-T4 MIRRORVIEW CX400-CX600 UPG TIER 4 $29,600 45.00%
MVX4-X6UP-T5 MIRRORVIEW CX400-CX600 UPG TIER 5 $31,000 45.00%
MVX4-X6UP-T6 MIRRORVIEW CX400-CX600 UPG TIER 6 $32,400 45.00%
MVX4-X6UP-T7 MIRRORVIEW CX400-CX600 UPG TIER 7 $33,800 45.00%
MVX4-X6UP-T8 MIRRORVIEW CX400-CX600 UPG TIER 8 $35,200 45.00%
MVX4-X6UP-T9 MIRRORVIEW CX400-CX600 UPG TIER 9 $36,600 45.00%
MVX4-X6UP-T10 MIRRORVIEW CX400-CX600 UPG TIER $38,000 45.00%
MVX4-X6UP-T11 MIRRORVIEW CX400-CX600 UPG TIER $39,400 45.00%
MVX4-X6UP-T12 MIRRORVIEW CX400-CX600 UPG TIER $40,800 45.00%

CLARiiON - Software for the FC4700

ESN Manager
ESNAL7-T1 ESN MGR & ACCESS LOGIX 0-.250 $16,000 45.00%
ESNAL7-T2 ESN MGR & ACCESS LOGIX .251-.500 $17,400 45.00%
ESNAL7-T3 ESN MGR & ACCESS LOGIX .501-.750 $18,800 45.00%
ESNAL7-T4 ESN MGR & ACCESS LOGIX .751-1.00 $20,200 45.00%
ESNAL7-T5 ESN MGR & ACCESS LOGIX 1.01-2.00 $26,800 45.00%
ESNAL7-T6 ESN MGR & ACCESS LOGIX 2.01-4.00 $33,400 45.00%
ESNAL7-T7 ESN MGR & ACCESS LOGIX 4.01-6.00 $40,000 45.00%
ESNAL7-T8 ESN MGR & ACCESS LOGIX 6.01-8.00 $46,600 45.00%
ESNAL7-T9 ESN MGR & ACCESS LOGIX 8.01-10.00 $53,200 45.00%
ESNAL7-T10 ESN MGR & ACCESS LOGIX 10.00-12.00 $59,800 45.00%
ESNAL7-T11 ESN MGR & ACCESS LOGIX 12.01-14.00 $66,400 45.00%
ESNAL7-T12 ESN MGR & ACCESS LOGIX 14.01-ABOV $73,000 45.00%
ESNAL7-T13 ESN FOR 4700 17.01-20.00 $79,600 45.00%
ESNAL7-T14 ESN FOR 4700 20.00-23.00 $86,200 45.00%
ESNAL7-T15 ESN FOR 4700 23.01-26.00 $92,800 45.00%
ESNAL7-T16 ESN FOR 4700 26.01-29.00 $99,400 45.00%
ESNAL7-T17 ESN FOR 4700 29.01-32.00 $106,000 45.00%
ESNAL7-T18 ESN FOR 4700 32.01-35.00 $112,600 45.00%

ESN Manager - CX400
ESNCX4-T1 ESNM FOR CX400-0-.250 $16,000 45.00%
ESNCX4-T2 ESNM FOR CX400-.251-.500 $17,400 45.00%
ESNCX4-T3 ESNM FOR CX400-.501-.750 $18,800 45.00%
ESNCX4-T4 ESNM FOR CX400-.751-1.00 $20,200 45.00%
ESNCX4-T5 ESNM FOR CX400-1.01-2.00 $26,800 45.00%
ESNCX4-T6 ESNM FOR CX400-2.01-4.00 $33,400 45.00%
ESNCX4-T7 ESNM FOR CX400-4.01-6.00 $40,000 45.00%
ESNCX4-T8 ESNM FOR CX400-6.01-8.00 $46,600 45.00%
ESNCX4-T9 ESNM FOR CX400-8.01-10.00 $53,200 45.00%
ESNCX4-T10 ESNM FOR CX400-10.00-12.00 $59,800 45.00%
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ESNCX4-T11 ESNM FOR CX400-12.01-14.00 $66,400 45.00%
ESNCX4-T12 ESNM FOR CX400-14.01-ABOV $73,000 45.00%
ESNCX4-T13 ESN FOR CX400 17.01-20.00 $79,600 45.00%
ESNCX4-T14 ESN FOR CX400 20.00-23.00 $86,200 45.00%
ESNCX4-T15 ESN FOR CX400 23.01-26.00 $92,800 45.00%
ESNCX4-T16 ESN FOR CX400 26.01-29.00 $99,400 45.00%
ESNCX4-T17 ESN FOR CX400 29.01-32.00 $106,000 45.00%
ESNCX4-T18 ESN FOR CX400 32.01-35.00 $112,600 45.00%

ESN Manager - CX600
ESNCX6-T1 ESN MGR FOR CX600-0-.250 $16,000 45.00%
ESNCX6-T2 ESN MGR FOR CX600-.251-.5 $17,400 45.00%
ESNCX6-T3 ESNM FOR CX600-.501-.750 $18,800 45.00%
ESNCX6-T4 ESNM FOR CX600-.751-1.0 $20,200 45.00%
ESNCX6-T5 ESNM FOR CX600-1.01-2.0 $26,800 45.00%
ESNCX6-T6 ESNM FOR CX600-2.01-4.0 $33,400 45.00%
ESNCX6-T7 ESNM FOR CX600-4.01-6.0 $40,000 45.00%
ESNCX6-T8 ESNM FOR CX600-6.01-8.0 $46,600 45.00%
ESNCX6-T9 ESNM FOR CX600-8.01-10.0 $53,200 45.00%
ESNCX6-T10 ESNM FOR CX600-10.00-12.0 $59,800 45.00%
ESNCX6-T11 ESNM FOR CX600-12.01-14.0 $66,400 45.00%
ESNCX6-T12 ESNM FOR CX600-14.01-ABOV $73,000 45.00%
ESNCX6-T13 ESN FOR CX600 17.01-20.00 $79,600 45.00%
ESNCX6-T14 ESN FOR CX600 20.00-23.00 $86,200 45.00%
ESNCX6-T15 ESN FOR CX600 23.01-26.00 $92,800 45.00%
ESNCX6-T16 ESN FOR CX600 26.01-29.00 $99,400 45.00%
ESNCX6-T17 ESN FOR CX600 29.01-32.00 $106,000 45.00%
ESNCX6-T18 ESN FOR CX600 32.01-35.00 $112,600 45.00%
ESNCX6-T19 ESN FOR CX600 35.01-38.00 $119,200 45.00%
ESNCX6-T20 ESN FOR CX600 38.01-41.00 $125,800 45.00%
ESNCX6-T21 ESN FOR CX600 41.01-44.00 $132,400 45.00%
ESNCX6-T22 ESN FOR CX600 44.01-47.00 $139,000 45.00%
ESNCX6-T23 ESN FOR CX600 47.01-50.00 $145,600 45.00%
ESNCX6-T24 ESN FOR CX600 50.00-53.00 $152,200 45.00%
ESNCX6-T25 ESN FOR CX600 53.01-56.00 $158,800 45.00%
ESNCX6-T26 ESN FOR CX600 56.01-59.00 $165,400 45.00%
ESNCX6-T27 ESN FOR CX600 59.01-62.00 $172,000 45.00%
ESNCX6-T28 ESN FOR CX600 62.01-65.00 $178,600 45.00%
ESNCX6-T29 ESN FOR CX600 65.01-68.00 $185,200 45.00%
ESNCX6-T30 ESN FOR CX600 68.01-71.00 $191,800 45.00%
ESNCX6-T31 ESN FOR CX600 71.01-74.00 $198,400 45.00%

ESN Manager Upgrades
ESNT1-4UP ESN Mgr & Access Logix Tier 1 to Tier 4 U $1,400 45.00%
ALGX-ESNUP Access Logix to ESN Mgr. Upgrade $10,000 45.00%
ESNCX6T1-T4 UPGRADE FOR ESN T1-T4 $1,400 45.00%

San Copy Software
SC-T1 SAN COPY TIER 1 $18,100 45.00%
SC-T2 SAN COPY TIER 2 $18,900 45.00%
SC-T3 SAN COPY TIER 3 $19,700 45.00%
SC-T4 SAN COPY TIER 4 $20,500 45.00%
SC-T5 SAN COPY TIER 5 $22,700 45.00%
SC-T6 SAN COPY TIER 6 $24,900 45.00%
SC-T7 SAN COPY TIER 7 $27,100 45.00%
SC-T8 SAN COPY TIER 8 $29,300 45.00%
SC-T9 SAN COPY TIER 9 $31,500 45.00%
SC-T10 SAN COPY TIER 10 $33,700 45.00%
SC-T11 SAN COPY TIER 11 $35,900 45.00%
SC-T12 SAN COPY TIER 12 $38,100 45.00%
SC-T13 SAN COPY TIER 13 $40,300 45.00%
SC-T14 SAN COPY TIER 14 $42,500 45.00%
SC-T15 SAN COPY TIER 15 $44,700 45.00%
SC-T16 SAN COPY TIER 16 $46,900 45.00%
SC-T17 SAN COPY TIER 17 $49,100 45.00%
SC-T18 SAN COPY TIER 18 $51,300 45.00%
SC-T19 SAN COPY TIER 19 $53,500 45.00%
SC-T20 SAN COPY TIER 20 $55,700 45.00%
SC-T21 SAN COPY TIER 21 $57,900 45.00%
SC-T22 SAN COPY TIER 22 $60,100 45.00%
SC-T23 SAN COPY TIER 23 $62,300 45.00%
SC-T24 SAN COPY TIER 24 $64,500 45.00%
SC-T25 SAN COPY TIER 25 $66,700 45.00%
SC-T26 SAN COPY TIER 26 $68,900 45.00%
SC-T27 SAN COPY TIER 27 $71,100 45.00%
SC-T28 SAN COPY TIER 28 $73,300 45.00%
SC-T29 SAN COPY TIER 29 $75,500 45.00%
SC-T30 SAN COPY TIER 30 $77,700 45.00%
SC-T31 SAN COPY TIER 31 $79,900 45.00%
SCT1-T4 SAN COPY UPG T1-T4 $800 45.00%
SCT5-T31 SAN COPY UPG T5-T31 $2,200 45.00%
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San Manager CX400
CC-SM-CX4-T1 SAN MGR CX400 0-.250 $16,000 45.00%
CC-SM-CX4-T2 SAN MGR CX400 .251-.500 $17,400 45.00%
CC-SM-CX4-T3 SAN MGR CX400 .501-.750 $18,800 45.00%
CC-SM-CX4-T4 SAN MGR CX400 .751-1.00 $20,200 45.00%
CC-SM-CX4-T5 SAN MGR CX400 1.01-2.00 $26,800 45.00%
CC-SM-CX4-T6 SAN MGR CX400 2.01-4.00 $33,400 45.00%
CC-SM-CX4-T7 SAN MGR CX400 4.01-6.00 $40,000 45.00%
CC-SM-CX4-T8 SAN MGR CX400 6.01-8.00 $46,600 45.00%
CC-SM-CX4-T9 SAN MGR CX400 8.01-10.00 $53,200 45.00%
CC-SM-CX4-T10 SAN MGR CX400 10.00-12.00 $59,800 45.00%
CC-SM-CX4-T11 SAN MGR CX400 12.01-14.00 $66,400 45.00%
CC-SM-CX4-T12 SAN MGR CX400 14.01-17.00 $73,000 45.00%
CC-SM-CX4-T13 SAN MGR CX400 17.01-20.00 $79,600 45.00%
CC-SM-CX4-T14 SAN MGR CX400 20.00-23.00 $86,200 45.00%
CC-SM-CX4-T15 SAN MGR CX400 23.01-26.00 $92,800 45.00%
CC-SM-CX4-T16 SAN MGR CX400 26.01-29.00 $99,400 45.00%
CC-SM-CX4-T17 SAN MGR CX400 29.01-32.00 $106,000 45.00%
CC-SM-CX4-T18 SAN MGR CX400 32.01-35.00 $112,600 45.00%

SAN Manager CX600
CC-SM-CX6-T1 CC5.1 SAN MGR-CL CX6 T1 $16,000 45.00%
CC-SM-CX6-T2 CC5.1 SAN MGR-CL CX6 T2 $17,400 45.00%
CC-SM-CX6-T3 CC5.1 SAN MGR-CL CX6 T3 $18,800 45.00%
CC-SM-CX6-T4 CC5.1 SAN MGR-CL CX6 T4 $20,200 45.00%
CC-SM-CX6-T5 CC5.1 SAN MGR-CL CX6 T5 $26,800 45.00%
CC-SM-CX6-T6 CC5.1 SAN MGR-CL CX6 T6 $33,400 45.00%
CC-SM-CX6-T7 CC5.1 SAN MGR-CL CX6 T7 $40,000 45.00%
CC-SM-CX6-T8 CC5.1 SAN MGR-CL CX6 T8 $46,600 45.00%
CC-SM-CX6-T9 CC5.1 SAN MGR-CL CX6 T9 $53,200 45.00%
CC-SM-CX6-T10 CC5.1 SAN MGR-CL CX6 T10 $59,800 45.00%
CC-SM-CX6-T11 CC5.1 SAN MGR-CL CX6 T11 $66,400 45.00%
CC-SM-CX6-T12 CC5.1 SAN MGR-CL CX6 T12 $73,000 45.00%
CC-SM-CX6-T13 CC5.1 SAN MGR-CL-CX6 T13 $79,600 45.00%
CC-SM-CX6-T14 CC5.1 SAN MGR-CL-CX6 T14 $86,200 45.00%
CC-SM-CX6-T15 CC5.1 SAN MGR-CL-CX6 T15 $92,800 45.00%
CC-SM-CX6-T16 CC5.1 SAN MGR-CL-CX6 T16 $99,400 45.00%
CC-SM-CX6-T17 CC5.1 SAN MGR-CL-CX6 T17 $106,000 45.00%
CC-SM-CX6-T18 CC5.1 SAN MGR-CL-CX6 T18 $112,600 45.00%
CC-SM-CX6-T19 CC5.1 SAN MGR-CL-CX6 T19 $119,200 45.00%
CC-SM-CX6-T20 CC5.1 SAN MGR-CL-CX6 T20 $125,800 45.00%
CC-SM-CX6-T21 CC5.1 SAN MGR-CL-CX6 T21 $132,400 45.00%
CC-SM-CX6-T22 CC5.1 SAN MGR-CL-CX6 T22 $139,000 45.00%
CC-SM-CX6-T23 CC5.1 SAN MGR-CL-CX6 T23 $145,600 45.00%
CC-SM-CX6-T24 CC5.1 SAN MGR-CL-CX6 T24 $152,200 45.00%
CC-SM-CX6-T25 CC5.1 SAN MGR-CL-CX6 T25 $158,800 45.00%
CC-SM-CX6-T26 CC5.1 SAN MGR-CL-CX6 T26 $165,400 45.00%
CC-SM-CX6-T27 CC5.1 SAN MGR-CL-CX6 T27 $172,000 45.00%
CC-SM-CX6-T28 CC5.1 SAN MGR-CL-CX6 T28 $178,600 45.00%
CC-SM-CX6-T29 CC5.1 SAN MGR-CL-CX6 T29 $185,200 45.00%
CC-SM-CX6-T30 CC5.1 SAN MGR-CL-CX6 T30 $191,800 45.00%
CC-SM-CX6-T31 CC5.1 SAN MGR-CL-CX6 T31 $198,400 45.00%

SAN Manager FC4500
CC-SM-AL5-T1 CC5.1 SAN MGR-CLAR 45 T1 $16,000 45.00%
CC-SM-AL5-T2 CC5.1 SAN MGR-CLAR 45 T2 $17,400 45.00%
CC-SM-AL5-T3 CC5.1 SAN MGR-CLAR 45 T3 $18,800 45.00%
CC-SM-AL5-T4 CC5.1 SAN MGR-CLAR 45 T4 $20,200 45.00%
CC-SM-AL5-T5 CC5.1 SAN MGR-CLAR 45 T5 $26,800 45.00%
CC-SM-AL5-T6 CC5.1 SAN MGR-CLAR 45 T6 $33,400 45.00%
CC-SM-AL5-T7 CC5.1 SAN MGR-CLAR 45 T7 $40,000 45.00%
CC-SM-AL5-T8 CC5.1 SAN MGR-CLAR 45 T8 $46,600 45.00%
CC-SM-AL5-T9 CC5.1 SAN MGR-CLAR 45 T9 $53,200 45.00%
CC-SM-AL5-T10 CC5.1 SAN MGR-CLAR 45 T10 $59,800 45.00%
CC-SM-AL5-T11 CC5.1 SAN MGR-CLAR 45 T11 $66,400 45.00%
CC-SM-AL5-T12 CC5.1 SAN MGR-CLAR 45 T12 $73,000 45.00%
CC-SM-AL5-T13 CC5.1 SAN MGR-CLAR 45 T13 $79,600 45.00%
CC-SM-AL5-T14 CC5.1 SAN MGR-CLAR 45 T14 $86,200 45.00%
CC-SM-AL5-T15 CC5.1 SAN MGR-CLAR 45 T15 $92,800 45.00%
CC-SM-AL5-T16 CC5.1 SAN MGR-CLAR 45 T16 $99,400 45.00%
CC-SM-AL5-T17 CC5.1 SAN MGR-CLAR 45 T17 $106,000 45.00%
CC-SM-AL5-T18 CC5.1 SAN MGR-CLAR 45 T18 $112,600 45.00%

SAN Manager FC4700
CC-SM-AL7-T1 CC5.1 SAN MGR-CLAR 47 T1 $16,000 45.00%
CC-SM-AL7-T2 CC5.1 SAN MGR-CLAR 47 T2 $17,400 45.00%
CC-SM-AL7-T3 CC5.1 SAN MGR-CLAR 47 T3 $18,800 45.00%
CC-SM-AL7-T4 CC5.1 SAN MGR-CLAR 47 T4 $20,200 45.00%
CC-SM-AL7-T5 CC5.1 SAN MGR-CLAR 47 T5 $26,800 45.00%
CC-SM-AL7-T6 CC5.1 SAN MGR-CLAR 47 T6 $33,400 45.00%
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CC-SM-AL7-T7 CC5.1 SAN MGR-CLAR 47 T7 $40,000 45.00%
CC-SM-AL7-T8 CC5.1 SAN MGR-CLAR 47 T8 $46,600 45.00%
CC-SM-AL7-T9 CC5.1 SAN MGR-CLAR 47 T9 $53,200 45.00%
CC-SM-AL7-T10 CC5.1 SAN MGR-CLAR 47 T10 $59,800 45.00%
CC-SM-AL7-T11 CC5.1 SAN MGR-CLAR 47 T11 $66,400 45.00%
CC-SM-AL7-T12 CC5.1 SAN MGR-CLAR 47 T12 $73,000 45.00%
CC-SM-AL7-T13 CC5.1 SAN MGR -CLAR 47 T13 $79,600 45.00%
CC-SM-AL7-T14 CC5.1 SAN MGR -CLAR 47 T14 $86,200 45.00%
CC-SM-AL7-T15 CC5.1 SAN MGR -CLAR 47 T15 $92,800 45.00%
CC-SM-AL7-T16 CC5.1 SAN MGR -CLAR 47 T16 $99,400 45.00%
CC-SM-AL7-T17 CC5.1 SAN MGR -CLAR 47 T17 $106,000 45.00%
CC-SM-AL7-T18 CC5.1 SAN MGR -CLAR 47 T18 $112,600 45.00%

WLA CLARiiON
CC-WLA-CL-T1 CC5.1 WLA-CLAR T1 $3,500 45.00%
CC-WLA-CL-T2 CC5.1 WLA-CLAR T2 $4,500 45.00%
CC-WLA-CL-T3 CC5.1 WLA-CLAR T3 $5,500 45.00%
CC-WLA-CL-T4 CC5.1 WLA-CLAR T4 $6,500 45.00%
CC-WLA-CL-T5 CC5.1 WLA-CLAR T5 $11,100 45.00%
CC-WLA-CL-T6 CC5.1 WLA-CLAR T6 $15,700 45.00%
CC-WLA-CL-T7 CC5.1 WLA-CLAR T7 $20,300 45.00%
CC-WLA-CL-T8 CC5.1 WLA-CLAR T8 $24,900 45.00%
CC-WLA-CL-T9 CC5.1 WLA-CLAR T9 $29,500 45.00%
CC-WLA-CL-T10 CC5.1 WLA-CLAR T10 $34,100 45.00%
CC-WLA-CL-T11 CC5.1 WLA-CLAR T11 $38,700 45.00%
CC-WLA-CL-T12 CC5.1 WLA-CLAR T12 $43,300 45.00%
CC-WLA-CL-T13 CC5.1 WLA-CLA T13 $47,900 45.00%
CC-WLA-CL-T14 CC5.1 WLA-CLA T14 $52,500 45.00%
CC-WLA-CL-T15 CC5.1 WLA-CLA T15 $57,100 45.00%
CC-WLA-CL-T16 CC5.1 WLA-CLA T16 $61,700 45.00%
CC-WLA-CL-T17 CC5.1 WLA-CLA T17 $66,300 45.00%
CC-WLA-CL-T18 CC5.1 WLA-CLA T18 $70,900 45.00%
CC-WLA-CL-T19 CC5.1 WLA-CLA T19 $75,500 45.00%
CC-WLA-CL-T20 CC5.1 WLA-CLA T20 $80,100 45.00%
CC-WLA-CL-T21 CC5.1 WLA-CLA T21 $84,700 45.00%
CC-WLA-CL-T22 CC5.1 WLA-CLA T22 $89,300 45.00%
CC-WLA-CL-T23 CC5.1 WLA-CLA T23 $93,900 45.00%
CC-WLA-CL-T24 CC5.1 WLA-CLA T24 $98,500 45.00%
CC-WLA-CL-T25 CC5.1 WLA-CLA T25 $103,100 45.00%
CC-WLA-CL-T26 CC5.1 WLA-CLA T26 $107,700 45.00%
CC-WLA-CL-T27 CC5.1 WLA-CLA T27 $112,300 45.00%
CC-WLA-CL-T28 CC5.1 WLA-CLA T28 $116,900 45.00%
CC-WLA-CL-T29 CC5.1 WLA-CLA T29 $121,500 45.00%
CC-WLA-CL-T30 CC5.1 WLA-CLA T30 $126,100 45.00%
CC-WLA-CL-T31 CC5.1 WLA-CLA T31 $130,700 45.00%

CLARiiON - CLARiiON WLA

WLA CLARiiON - Upgrades
WLA-CL-T1-4U CC5.1 WLA CL T1-4 UPG $1,000 45.00%
WLA-CL-T5-31U CC5.1 WLA CL T5-31 UPG $4,600 45.00%

CLARiiON - Software for the FC Series

ECC 5.1 ARM CLARiiON - Upgrades
ARMCL-T1-5U CC5.1 CL ARM T1-5 UPG $3,000 45.00%
ARMCL-T6-T31U CC5.1 CL ARM T6-31U UPG $11,000 45.00%

45.00%
ECC 5.1 ARM CLARiiON - Upgrades
PKG-CL-T1-4U CC5.1 PKG CL T1-4 UPG $2,700 45.00%
PKG-CL-T5-31U CC5.1 PKG  CL T5-30 UPG $14,580 45.00%

45.00%
ESN Manager Upgrades
ESNCX4T1-T4 ESN MGR UPGRADE T1-T4 $1,400 45.00%
ESNCX4T5-18UP ESNM FOR CX400 UPG T5-18 $6,600 45.00%
ESNCX6T5-31UP ESNM FOR CX600 UPG T5-31 $6,600 45.00%
ESNT5-18UP ESNM FOR 4700 UPG T5-18 $6,600 45.00%

SAN Manager Upgrades
SM-AL5-T1-4U CC5.1 SM AL5 T1-4 UPG $1,400 45.00%
SM-AL7-T1-4U CC5.1 SM AL7 T1-4 UPG $1,400 45.00%
SM-CX4-T1-4U SAN MGR CX400 T1-4 UPG $1,400 45.00%
SM-CX6-T1-4U CC5.1 SM CX6 T1-4 UPG $1,400 45.00%
SM-AL5-T5-18U CC5.1 SM AL5 T5-18 UPG $6,600 45.00%
SM-AL7-T5-18U CC5.1 SM AL7 T5-18 UPG $6,600 45.00%
SM-CX4-T5-18U SAN MGR CX400 UPG T5-18 $6,600 45.00%
SM-CX6-T5-31U CC5.1 SM CX6 T5-31 UPG $6,600 45.00%

CLARiiON - CLARiiON Database Tuner Models

DATABASE TUNER
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CL-DTONTWG DBTUNERORACLENTWG-1CPU $5,800 45.00%
CL-DTONTDP DBTUNERORACLENTDEP-4CPU $14,400 45.00%
CL-DTONTEN DBTUNERORACLENTENT-8CPU $20,200 45.00%
CL-DTOUWG DBTUNER ORACLEUWG-2CPU $11,500 45.00%
CL-DTOUDEP DBTUNER ORACLEUDEP-4CPU $28,800 45.00%
CL-DTOUENT DBTUNER ORACLEUENT-8CPU $40,300 45.00%
CL-DTOUGLO DBTUNERORACLEUGLO-14CPU $51,800 45.00%

DBT NT ADD-ON CPU UPG
CL-DTONWCU DBTUNERORACLENTWG-CPU $900 45.00%
CL-DTONDCU DBTUNERORACLENTDEP-CPU $2,300 45.00%
CL-DTONECU DBTUNERORACLENTENT-CPU $3,300 45.00%

DBT NT SERVER UPGRADES
CL-DTONDHU DBTUNERORACLENWG-NDEP UP $8,600 45.00%
CL-DTONEHU DBTUNERORACLENDEP-NENT UP $5,800 45.00%

DBT UNIX ADD-ON CPU UPG
CL-DTOUWCU DBTUNERORACLEUWG-CPU+ $1,400 45.00%
CL-DTOUDCU DBTUNERORACLE UDEP-CPU+ $3,500 45.00%
CL-DTOUECU DBTUNERORACLEUENT-CPU+ $4,900 45.00%
CL-DTOUGCU DBTUNERORACLEUGLO-CPU $6,300 45.00%

DBT UNIX SERVER UPGRADES
CL-DTOUDHU DBTUNERORACLEUWG-UDEP UP $17,300 45.00%
CL-DTOUEHU DBTUNERORACLEUDEP-UENT UP $11,500 45.00%
CL-DTOUGHU DBTUNERORACLEUENT-UGLO UP $11,500 45.00%

CLARiiON - Software for the IP4700

IP4700 CIFS Upgrade Models
IPCFT1-T4 CIFS, IP4700, T1-T4 UPG $640 45.00%
IPCFT5-T12 CIFS, IP4700, T5-T12 UPG $640 45.00%

IP4700 FTP Upgrade Models
IPFPT1-T4 IP4700 FTP ENBR UPG T1-T4 $640 45.00%
IPFPT5-T12 IP4700 FTP UPG T5-T12 $640 45.00%

IP4700 NDMP Upgrade Models
IPNDT1-T4 NDMP, IP4700, T1-T4 UPG $340 45.00%
IPNDT5-T12 NDMP, IP4700, T5-T12 UPG $1,200 45.00%

IP4700 NFS Upgrade Models
IPNFT1-T4 NFS, IP4700, T1-T4 UPG $640 45.00%
IPNFT5-T12 NFS, IP4700, T5-512 UPG $640 45.00%

IP4700 Snapview Upgrade Models
IPSVT1-T4 SNPVW/IP,IP4700,T1-T4 UPG $1,300 45.00%
IPSVT5-T12 SNPVW/IP,IP4700,T5-T12UPG $2,700 45.00%

CLARiiON - Switch Models

1Gb Departmental Switch Models
DS-LWKT DS LONGWAVE OPTIC $1,625 35.00%
DS-LWKT-UG DS LONGWAVE OPTIC UPGRADE $2,115 35.00%

2Gb Departmental Switch Models
DSB2-LWKTC 2GB LONG WAVE OPTIC UPGRADE FOR $1,025 35.00%
DS-32M2-0D 32 PORT, 2 GBPS CLARIION SWITCH $50,000 35.00%
DS-16B2-0D DS-16B2 2G SWL Switch $20,400 35.00%
DS-MLWKT10 LONGWAVE OPTIC KIT - 10 KM DISTAN $1,275 35.00%
DS-24M2-08C DS FLEXPORT-8 PORT BASE $10,500 35.00%
DS-24M-KT8C 8 PORT FLEXPORT EXPANSION $10,500 35.00%
DS-32B2-0D 32-PORT 2GB DEPARTMENTAL SWITCH $49,900 35.00%
DS-MLWKT20 LONG WAVE OPTIC KIT FOR UP TO 20K $2,110 35.00%
DS-MLWKT35 35 KM LONGWAVE OPTIC $3,550 35.00%

CLARiiON - Switch Models
DS-24M-KT8C-U 8 PORT FLEXPORT - UPGRADE $10,500 35.00%

Multi mode LC-LC Cables
FM-LL1MD 1M MM FIBRE CABLE LC-LC $300 35.00%
FM-LL3MD 3M MM FIBRE CABLE LC-LC $320 35.00%
FM-LL5MD 5M MM FIBRE CABLE LC-LC $340 35.00%
FM-LL10MD 10M MM FIBRE CABLE LC-LC $380 35.00%
FM-LL30MD 30M MM FIBRE CABLE LC-LC $400 35.00%
FM-LL50MD 50M MM FIBRE CABLE LC-LC $500 35.00%
FM-LL100MD 100M MM FIBRE CABLE LC-LC $740 35.00%

Multi Mode LC-SC Cables
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FM-LS1MD 1M MM FIBRE CABLE LC-SC $300 35.00%
FM-LS3MD 3M MM FIBRE CABLE LC-SC $320 35.00%
FM-LS5MD 5M MM FIBRE CABLE CL-SC $340 35.00%
FM-LS10MD 10M MM FIBRE CABLE LC-SC $380 35.00%
FM-LS30MD 30M MM FIBRE CABLE LC-SC $400 35.00%
FM-LS50MD 50M MM FIBRE CABLE LC-SC $500 35.00%
FM-LS100MD 100M MM FIBRE CABLE LC-SC $740 35.00%

CLARiiON - Switch Models

Enterprise Software
CBFM-04-10C FM 4 DOMAINS TO 10 DOMAIN $11,300 45.00%
CBFM-04-99C 4 DOMAINS TO 99 DOMAINS L $18,900 45.00%
CBFM-04C FM 4 DOMAINS SEAT LC $11,300 45.00%
CBFM-10C 10 DOMAINS SEAT LC $22,600 45.00%
CBFM-3X-4XC FM 3.X TO 4.X SITE UPGRAD $18,900 45.00%
CBFM-99C FM 99 DOMAINS SITE LC $30,200 45.00%
DS32B-XFC EXT FABRIC LIC DS-32B2-0D $7,700 45.00%
DS16B-FWC FABRIC WATCH FOR DS-16B2-0D $4,550 45.00%
PM-DS16 PRODUCT MGR SW FOR DS-16M $5,100 45.00%
DS16B-PMC PERFORMANCE MONITOR FOR DS-16B $5,100 45.00%
PM-DS32 PRODUCT MGR SW FOR DS32M $6,000 45.00%
DS16B-QLC Quickloop License for the 2 Gb products (D $5,100 45.00%
DS16B-TRC DS-16B2 QLoop Lic $6,400 45.00%
DS16B-XFC EXTENDED FABRIC FOR DS-16B2-0D $5,100 45.00%
DSBQLP-0D QLOOP LIC FOR DSB $5,100 45.00%
DS16B-ENTC ENT SW BUNDLE - DS-16B2 $10,300 45.00%
DS32B-ENTC ENTERPRISE S/W BUNDLE FOR THE DS $12,700 45.00%
DS32B-FWC FABRIC WATCH OPTIONAL SOFTWARE $6,900 45.00%
DS32B-PMC PERFORMANCE MONITORING LC KEYI $7,700 45.00%
DS32B-TRC ISL TRUNKING OPTIONAL SOFTWARE $9,500 45.00%
DS-16M-STGC SANTEGRITY LICENSE 16M $2,100 45.00%
DS-24M-STGC SANTEGRITY LICENSE 24M $2,900 45.00%
DS-32M-STGC SANTEGRITY LICENSE 32M $3,800 45.00%

CLARiiON - Switch Models
DSBXFAB-0D XFAB LIC FOR DSB $2,100 35.00%

CLARiiON - Department Switch Rail Kits

Dept. Switch Rail Kits
DS16B2-RKH DS16B2 1U rackkit hipro $830 35.00%
DS16B2-RKL DS16B2 1U RackKit LoPro $910 35.00%
DS16B2RK40 DS16B2 RAILKIT 40U RACK $830 35.00%
DS16M2RK40 DS16M2 RAILKIT 40U RACK $990 35.00%
DS32M2RK40 DS32M2 RAILKIT 40U RACK $700 35.00%
DS24M2RK39 DS24M MOUNT-CLAR 39U RACK $570 35.00%
DS24M2RK40 DS24M MOUNT-CLAR 40U RACK $385 35.00%
DS32B2RK39 DS-32B2-0D RAIL KIT FOR THE 39U HIG $1,575 35.00%
DS32B2RK40 DS-32B2-0D 40U RAIL KIT $465 35.00%
DS2-RK1U-T TELCO RKT FOR 1U CL $500 35.00%
DS2-RK2U-T TELCO RKT FOR 1.5U CL $430 35.00%
FRAME-T-DAE2 TELCO RAIL KIT - DAE2 $440 35.00%
FRAME-T-SPE TELCO RAIL KIT - SPE $440 35.00%
SPST-2GB TELCO RAIL KIT - 2GB SPS $540 35.00%
DS-8B-CRK CLAR RAIL KIT FOR DS-8B $310 35.00%
DS-16B-CRK CLAR RAIL KIT FOR DS-16B $320 35.00%
DS16M-CRKH 16PORT RAILKIT HI-P BEZEL $870 35.00%
DS16M-CRKL 16PORT RAILKIT LO-P BEZEL $840 35.00%
DS32M-CRKH 32PORT RAILKIT HI-P BEZEL $840 35.00%
DS32M-CRKL 32PORT RAILKIT LO-P BEZEL $1,700 35.00%

CLARiiON - Power Cords for Rackmount DPEs
PWCAB-USL DUAL PWR RACK US TWIST $860 35.00%
PWCAB-INTL DUAL PWR RACK INTL TWIST $1,100 35.00%
PWCAB-IEC3 DUAL PWR RACK IEC309 $1,500 35.00%
PWCAB-ASTL DUAL PWR RACK AUSTRALIA $1,500 35.00%

CX Series Power Cords
CX-PW40U-ASTL 40U RACK POWER CORDS-ASTL $1,500 35.00%
CX-PW40U-IEC3 40U RACK POWER CORDS-INTL $1,500 35.00%
CX-PW40U-US 40U RACK POWER CORDS- $1,500 35.00%
CX-PW40U-NIEC 40U CORD NA IEC 309-330P6 $4,500 35.00%
CX-PW40U-RS 40U RACK POWER CORD - R&S $1,500 35.00%

CLARiiON - Optical Cable Models
FC-OPT5M 5M OPTICAL CABLE $140 35.00%
FC-OPT10M 10M OPTICAL CABLE $160 35.00%
FC-OPT50M 50M OPTICAL CABLE $380 35.00%
FC-OPT100M 100M OPTICAL CABLE $740 35.00%
FC-OPT250M 250M OPTICAL CABLE $1,650 35.00%
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FC-OPT500M 500M OPTICAL CABLE $3,200 35.00%

CLARiiON - DPE Upgrade Models
CX200-CX400 CX200 TO CX400 UPGRADE $45,000 35.00%
CX200-CX600 CX200 TO CX600 UPGRADE $110,000 35.00%
CX400-CX600 CX400 TO CX600 UPGRADE $92,000 35.00%
CX200LC-CX200 CX200LC-CX200 CONVERSION $11,850 35.00%
CX200-SPS CX200 ADD-ON SPS $1,000 35.00%
FC5XSPSUPG FC55/57 800W Upgrade $1,960 35.00%
FCXX-FC472 FC TO FC4700-2 Upgrade $30,800 35.00%
FC5X00-UPG FC5700 TO FC4500 UPGRADE $13,000 35.00%
IP47-FC472 IP47 to FC4700-2 Upgrade $15,400 35.00%

CLARiiON - Disk Drive Upgrade Models

CX Series 10K & 15K Disk Drive Models
CX-2G10-36U 36GB 10K 520BPS 12V2Gb UP $1,480 35.00%
CX-2G10-73U 73GB 10K 520BPS 2Gb12V UP $2,400 35.00%
CX-2G10-146U FC 146GB 10K 520BPS 12V 2GB $3,800 35.00%

CLARiiON 10K & 15K Drives
FC-31-18UP FC 18GB DRIVE UPG $930 35.00%
FC-31-36UP FC 36GB DRIVE 10K UPG $1,480 35.00%
FC-31-73UP FC73GB DRIVE UPG $2,400 35.00%
FC-31-146UPG SEAGATE CH VI 146GB 10K 520BPS 12V $3,800 35.00%
FC-30-181U FC 181GB 1.6 $4,800 35.00%
FC-315-18U 1: 17.15GB FC15K 520 BYTE $1,200 35.00%

CX Series ATA Disk Drives
CX-AT05-250U 250GB PATA 5400RPM $1,950 35.00%

CLARiiON - Cache Upgrade Models
M4GB-CX600 4GB CACHE MEMORY UPGRADE FOR C $8,000

35.00%
CLARiiON - Rackmount Hardware for Non-CLARiiON Racks
RCK40U-SECURE ANTI-TIP BRACKET, 40U CAB $200 35.00%
SPS-ADJ ADJ RACK RAIL KIT FOR SPS $540 35.00%
SPST TELCO RAILS FOR SPS $780 35.00%
SW1U-T 8 PORT SWITCH TELCO RAILS $780 35.00%
SW2U-T 16 PORT SWITCH TELCO RAIL $780 35.00%
CX-FRAME-ADJ CX DPEDAE ADJ RAIL KIT $200 35.00%
CX-SPS-ADJ CX SPS ADJ RAIL KIT $200 35.00%
FRAME-ADJ ADJ RACK RAIL KIT-DAE/DPE $200 35.00%
FRAME-T TELCO RAILS FOR DAE/DPE $700 35.00%

CLARiiON - Cable Models
C-MODEM-US CLARIION SERVICE MODEM-US $0
C-PH-CABLE SRL CABLE, PHONE HOME SW $0
FC-HS2-1M HSSDC-HSSDC 1M CABLE-2GB $100 35.00%
FC-HS2-5M HSSDC-HSSDC 5M CABLE-2GB $200 35.00%
FC-HS2-10M HSSDC-HSSDC 10M CABLE-2GB $300 35.00%
EMC Connectrix

Connectrix - Enterprise Director Hardware Models

Director Hardware - M Series
ED-140M FC DIRECTOR, 140 PORT MAX $109,000 35.00%
ED-140MCUP 140 PORT DIRECTOR WCUP $150,800 35.00%

Connectrix - Enterprise Director Hardware Models

Director Upgrades - M Series
ED-140M-UPG FC DIRCTR UPGRADE 140 MAX $144,300 35.00%
ED-140MCUP-U 140 PORT DRCTR UPGRADE $196,040 35.00%

Connectrix - ED12000B Models

Director Hardware - B Series
EC-1230B CABINET ED-12000B $9,650 35.00%
ED-12000B-32 32-PORT FIBRE CHANNEL DIRECTOR $155,450 35.00%
ED-12000B-64 64-PORT FIBRE CHANNEL DIRECTOR $189,310 35.00%
ED-12000B-CNV ED-12000B-64 CNV KIT $1,470 35.00%

Port Blades
PB-12000B-16 16-PT BLADE ED-12000B-64 $47,200 35.00%

Connectrix - ED12000B Models

Director Upgrades - B Series
ED-12000B-32U 32-PORT FIBRE CHANNEL DIRECTOR $202,085 35.00%
ED-12000B-64U ED-12000B UPG $246,105 35.00%
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Port Blades
PB-12000B-16U PORT BLADE UPGRADE $61,350 35.00%

Connectrix -  Enterprise Director HW Models
MDS-9509 CISCO 9509 DIRECTOR $90,600 35.00%
MDS-FLASH-512 512MB FLASH UPGRADE $5,200 35.00%

Connectrix - ED-64 Enterprise Director Hardware Models

Director Hardware - M Series
ED-64MCUP 64-PT FICON CUP DIRCTOR $104,000 35.00%
ED-64MCUP-UPG 64 PRT FICON CUP DRCT UPG $135,200 35.00%
EC-1200 CONNECTRIX CABINET $13,100 35.00%
ED-64M 64 PORT DIRECTOR-NO CARDS $50,500 35.00%
ED-CTP2-UPG CONTROL PROCESSOR SET-2GBPS $36,300 35.00%
SP-1004 SRVCE PROCSSR FOR EC1200 $10,200 35.00%

Director Upgrades - M Series
ED-64M-UPG 64 PORT UPGRADE-NO CARDS $68,800 35.00%
ED-6064-UPG 64 Port FICON Dirctr Upgrade $442,000 35.00%

Port Cards
MDS-PBF-32 32 PORT CARD $52,700 35.00%
MDS-PBF-16 16 PORT CARD $42,500 35.00%
ED-PCM-L4 4 PORT LONG WAVE CARD FOR ED-64M $14,130 35.00%
ED-PCMC-L4 1G CARD W/4 LW PORTS + CUP $13,000 35.00%
ED-PCM-L4-UPG 4 PORT LONG WAVE CARD UPGRADE F $18,370 35.00%
ED-PCMC-L4-U 1G CARD W/4 LW W/ CUP UPG $16,900 35.00%
ED-PCM-04 4 PORT SHORT WAVE CARD $7,000 35.00%
ED-UPM-04 UNIVERSAL PORT CARD, 1-2GBPS, 4 P $8,350 35.00%
ED-PCM-04-UPG 4 PORT SW UPGRADE CARD $9,100 35.00%
ED-UPM-04-UPG UNIVERSAL PORT CARD UPGRADE, 1-2 $11,300 35.00%
ED-UPMC-L10 4 PORT LW 10KM W/ CUP $13,000 35.00%
ED-UPMC-L10-U 4 PORT LW 10KM W/ CUP UPGRADE $16,900 35.00%
ED-UPMC-04 SHORT WAVE CARD CUP $8,600 35.00%
ED-UPMC-04-U SHORT WAVE CARD CUP UPGD $11,300 35.00%

Power Cords
MDS-PW2-EU 2500W CISCO POWER CORD $0
MDS-PW2-INT 2500W CISCO POWER CORD $0
MDS-PW2-TWST 2500W CISCO POWER CORD $0
MDS-PW2-US 2500W CISCO POWER CORD $0
MDS-PW8-ARGIN 845W CISCO POWER CORD $0
MDS-PW8-AUS 845W CISCO POWER CORD $0
MDS-PW8-EU 845W CISCO POWER CORD $0
MDS-PW8-ITALY 845W CISCO POWER CORD $0
MDS-PW8-UK 845W CISCO POWER CORD $0
MDS-PW8-US 845W CISCO POWER CORD $0

Connectrix - ED-64 Enterprise Director Software Models

Enterprise Software
SW-12000B-FW FABRIC WATCH ED-12000B $30,200 35.00%
SW-12000B-PM PERF MONITOR ED-12000B $27,500 35.00%
SW-12000B-TR TRUNKING ED-12000B $38,000 35.00%
SW-12000B-ENT ENT SFT BUNDLE ED-12000B $51,000 35.00%
SW-12000B-XF EXT FABRIC LIC ED-12000B $30,500 35.00%

Enterprise Software - M Series
EM-1006 CONNECTRIX MGR VER 6.x $21,500 35.00%
EM-1007 CTX MGR VERSION 7 $21,500 35.00%
PM-ED64M PROD MBGR SW LICNSE ED64M $10,800 35.00%
PM-ED6064 PRODUCT MNGR FOR ED-6064 $10,800 35.00%

Port Card Upgrades
MDS-PBF-16U UPGRADE PORT CARD $55,250 35.00%
MDS-PBF-32U 32 PORT PORT CARD $68,500 35.00%

Enterprise Software Upgrade -M Series
EM-1006-UPG CONNECTRIX MGR VER 6.x UPGRADE $12,900 35.00%
EM-1007-UPG CTX MGR V 7.X UPGRADE $12,900 35.00%

Connectrix - Departmental Switch Hardware Models
DS-32M2-00 FC SWITCH, 2GBPS, 32 PORTS W/OPTI $50,000 35.00%
DS-16B2-00 DS-16B2 2G SWL Switch $20,400 35.00%
DS-24M-KT8 8 PORT FLEXPORT EXPANSION $10,500 35.00%
DS-24M2-08 DS-FLEXPORT-8 PORT BASE $10,500 35.00%
DS-32B2-00 32-PORT 2GB DEPARTMENTAL SWITCH $49,900 35.00%
MDS-9216-00 CISCO DEPARTMENTAL SWITCH $36,700 35.00%
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LongWave Optic Kits
DSED-LWKT 1GB LONG WAVE OPTIC KIT $1,630 35.00%
DSB2-LWKT 2 GB LONG WAVE OPTIC FOR DS-16B2 $1,025 35.00%
DSED-LWKT-UPG LONG WAVE PORT UPG KIT $2,120 35.00%
DSED-LWKT10 LONG WAVE OPTIC KIT-10KM $1,275 35.00%
DSED-LWKT20 LONG WAVE OPTIC KIT-20 KM DISTANC $2,120 35.00%
DSED-LWKT35 LONG WAVE OPTIC KIT-35 KM DISTANC $3,550 35.00%

Power Cords
DS-B-PC01 DEPT SWITCH INTL PWR CORD $0
DS-B-PC02 DEPT SWITCH INTL PWR CORD $0
DS-B-PC03 DEPT SWITCH INTL PWR CORD $0
DS-B-PC04 DEPT SWITCH INTL PWR CORD $0
DS-B-PC05 DEPT SWITCH INTL PWR CORD $0
DS-B-PC06 DEPT SWITCH INTL PWR CORD $0

Switch Rail Kits
DS-B-RLKT DS-8/16B RAIL KIT-RACK MT $545 35.00%
DS16B2RKLS Symm Rail Kit for the DS-16B2 $455 35.00%
DS-M-RLKT RAIL KIT FOR GENERIC RACK $410 35.00%
DS-M-1200KT RAIL KIT FOR EC1200/DS-M $410 35.00%
DS-24M-1200KT DS24M MOUNT - EC-1200 CAB $410 35.00%
DS-24M-RLKT DS24M MOUNT-GENERIC RACK $265 35.00%

Connectrix - Departmental Switch Hardware Models
DS-24M-KT8-U 8 PORT FLEXPORT - UPGRADE $10,500 35.00%

Connectrix - Departmental Switch SW Models

Department Switch - SW
CBFM-04 FM 4 DOMAINS SEAT LC $11,300 35.00%
CBFM-04-10 FM 4 DOMAINS TO 10 DOMAI $11,300 35.00%
CBFM-04-99 FM 4 DOMAINS TO 99 DOMAIN $18,900 35.00%
CBFM-3X-4X FM 3.X TO 4.X SITE UPGRAD $18,900 35.00%
CBFM-10 FM 10 DOMAINS SEAT LC $22,600 35.00%
CBFM-99 FM 99 DOMAINS SITE LC $30,200 35.00%

Connectrix - Departmental Switch Software Models

Enterprise Software - B Series
DS32B-XF EXT FABRIC LIC DS-32B2-00 $7,700 45.00%
DS16B-ENT ENT SW BUNDLE - DS-16B2 $10,300 45.00%
DS32B-ENT ENTERPRISE S/W BUNDLE FOR THE DS $12,700 45.00%
DS32B-FW FABRIC WATCH OPTIONAL SOFTWARE $6,900 45.00%
DS32B-PM PERFORMANCE MONITORING LC KEYI $7,700 45.00%
DS32B-TR ISL TRUNKING OPTIONAL SOFTWARE $9,500 45.00%
DS16B-FW FABRIC WATCH FOR DS-16B2-00 $4,550 45.00%
DS16B-PM PERFORMANCE MONITOR FOR DS-16B $5,100 45.00%
DS16B-QL Quickloop License for the 2 Gb products $5,100 45.00%
DS16B-TR DS-16B2 ISL Trunking RTU $6,400 45.00%
DS16B-XF DS-16B2 Ext Fab Lic $5,100 45.00%
DSBQLP-00 QLOOP LIC FOR DSB $5,100 45.00%

Enterprise Software - M Series
PM-ED140M PRODUCT MGR FOR ED-140M $21,700 45.00%
PM-DS24M PRODUCT MANAGER - DS-24M2 $5,600 45.00%
PM-DS16M PROD MNGR SW LICNSE DS16M $5,100 45.00%
PM-DS32M PROD MNGR SW LICNSE DS32M $6,000 45.00%
ED-140M-STG SANTEGRITY LICENSE ED140M $24,500 45.00%
ED-64M-STG SANTEGRITY LICENSE ED64M $14,500 45.00%
DS-16M-STG SANTEGRITY LICENSE 16M $2,100 45.00%
DS-24M-STG SANTEGRITY LICENSE DS24M $2,900 45.00%
DS-32M-STG SANTEGRITY LICENSE 32M $3,800 45.00%

Enterprise Software Upgrade - B Series
DSBXFAB-00 XFAB LIC FOR DSB $2,100 45.00%

EMC Centera

Centera - Hardware Models
CAT5CBL100 Two 100ft (yellow) Cat 5 LAN Cables $300 35.00%
CAT5CBL25 Two 25ft (yellow) Cat 5 LAN Cables $150 35.00%
CAT6CBL15 Two 15ft (brown) Cat 6 LAN Cables $150 35.00%
CAT6CBL70 Two 70ft (brown) Cat 6 LAN Cables $300 35.00%
CNRRK8TB Centera 40U (6ft) Cabinet W/8TB raw $62,500 35.00%
CNR8TB 8TB raw capacity expansion $52,000 35.00%
CNR8TBUP Field Upgrade 8TB raw capacity $57,000 35.00%
CNRGBECON Centera Inter-Rack Expansion kit $3,000 35.00%
CNRMOD-US Centera Remote Access Modem $0 35.00%
CNRRTSWCH Dual 8-port Gigabit Ethernet switches $23,250 35.00%
PW40U-ASTL Dual 40U Rack Power Cords Australia $1,500 35.00%
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PW40U-IEC3 Dual 40U Rack Power Cords International $1,500 35.00%
PW40U-US Dual 40U Rack Power Cord US $1,500 35.00%

Centera - Software Models
CNRCELIC Centera Compliance Ed RTU Lic $16,000 45.00%
CNRCEPLUSLIC Centera Compliance Ed Plus RTU Lic $16,000 45.00%
CNR8NODEPSW CENTERA BASIC RTU LIC CPP $100,380 45.00%
CNRGPLLIC BNU General Public License SW for Cente $0 45.00%
CNRREPSW Centera Replication Enterprise SW $12,500 45.00%
CNRSDK Centera Enterprise SW Development Kit $15,000 45.00%
CNR8NODEMSW RTU Centera Enterprise SW 8 Nodes $84,000 45.00%
CNR8NODEPUPG UPG CENTERA RTU TO CPP $20,000 45.00%
CNRSWRK2RK Centera Multi-Rack Mgmt RTU $4,000 45.00%
CNRGTWYSW CENTERA GATEWAY SW KIT $15,000 45.00%
CNRGTWYHA GATEWAY SW WHA+RET $45,000 45.00%
CNRGTWYRET GATEWAY SW W RETENTION $30,000 45.00%
CNRGTWYHAUPG UPGRADE GATEWAY TO HA $40,000 45.00%
CNRGTWYRUPG GATEWAY SW RET PER UPG $20,000 45.00%

EMC Enterprise Data Manager

EDM - EDM Server Model
EDM-DP-SVR EDM DEPARTMENTAL SERVER $88,900 35.00%

EDM - Tape Library Cabinet Models
EDM-PTM P3000 PASS THRU DEVICE $23,600 35.00%
EDM-PTM-ACC P3000 PASS THRU DEVICE $3,100 35.00%
EDM-PTM-UPG P3000 PASS THRU DEVICE $33,500 35.00%
TLU-P7000D555 ATL P7K DLT TLU-555 CART $149,700 35.00%
TLU-P7000L555 ATL P7K LTO -555 CART $149,700 35.00%
TLU-P7000D679 ATL P7K DLT TLU -679 CART $149,700 35.00%
TLU-P7000L679 ATL P7K LTO TLU -679 CART $149,700 35.00%
TLU-P7000-BIN P7K BIN UPG FM 555 TO 679 $6,400 35.00%
EDMFC230 FC230 LVD BD UPGRADE $33,800

EDM - Modem Models
EDM-MODEM-USA MODEL EDM USA $0
EDM-MODEM-CAN MODEM EDM CANADA $0
EDM-MODEM-ROW KIT REST OF WORLD $0

EDM - Tape Library Drive Models
ETLU-LTO-IBM LTO IBM DRIVES FOR P7000 $24,500 35.00%
ETLU8-P7000 DLT8000 DRIVES FOR P7000 $17,800 35.00%

EDM - SCSI Cable & Card Models
EDM-SCSI-PCIH PCI SCSI CONTROLLER HVD $1,000 35.00%

PCI Type
EDM-SCSI-PCIL PCI SCSI CONTROLLER LVD $3,400 35.00%

SBUS Type
EDM-SCSI-7 SCSI & CABLE DLT7 ALL $3,100 35.00%

EDM - I/O Board Models

PCI Type
EDM0-PCI-IO PCI I/O-2 EMPTY PCI SLOTS $20,000 35.00%

SBUS Type
EDMO-IO SUPPORT ADDL SBUS CARDS $16,300 35.00%

EDM - Tape Media Models
EDM0-D7-4 7 PACK DLT 4/7/8000 TAPES $1,100 35.00%
EDM0-LTO-IBM LTO IBM MEDIA CARTRIDGE $1,300 35.00%
EDM0-DC-LTO LTO IBM CLEANING CART $185 35.00%

EDM - Network Interface Hardware Models

PCI Type
EDM0-GBE-PCI PCI GIGABIT ETHERNET BD $3,700 35.00%
EDM0-4EF-PCI PCI QUAD FAST ETHERNET $3,300 35.00%

SBUS Type
EDMO-F2 EDMO-F2 EDM DUAL ATTACH $10,300 35.00%
EDMO-E FAST ETHERNET CARD $1,100 35.00%
EDMO-4EF SUN QUAD FAST ETHERNET $3,300 35.00%
EDMO-GBE SUN GIGABIT ETHERNET $3,800 35.00%

EDM - TLU Software Support Module Models
EDM-ATL-LU EDM P1K-7100-520-2640 RTU $22,000 45.00%
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EDM-PETA-LU EDM SONY PETASITE RTU LIC $45,000 45.00%
TLU-RTU-P3000 EDM RTU ATL P3000 BASE $33,000 45.00%
TLU-RTU-P7000 EDM RTU ALT P7000 $40,000 45.00%
TLU-RTU-ADIC EDM RTU ADIC 10K $45,000 45.00%
TLU-RTU-IBM EDM RTU IBM ANACONDA $19,300 45.00%
EDM-SCLR-1000 EDM RTU ADIC SCALAR 1000+ $45,000 45.00%
EDM-STK-ACSLS EDM STK ACSLS CLI RTU LIC $33,000 45.00%
EDM-STK-SCSI RTU STK SCSI SFTW SPT $22,000 45.00%

EDM - Symmetrix Connect Ultra SCSI Kit Models

PCI Type
SEDC-KT2-PCIL 2-PT SYMM ATTACH-PCI $23,100 35.00%
SEDC-KT4-PCIL 4-PT SYMM ATTACH-PCI $29,200 35.00%

EDM - Symmetrix Connect Fibre Kit Models

PCI Type
JNI-FC-PCI2 JNI FC HBA - 2 PORT PCI $5,500 35.00%

SBUS Type
SEDC-FIBRE ADD-ON FIBRE BOARD $9,600 35.00%

EDM - Software Models
EMC-NAS-NDMP CELERRA-IP4700 NDMP CLIEN $8,500 45.00%

EDM MPFS
EDM-WG-MPFS EDM MPFS WG MODEL $14,000 45.00%
EDM-DP-MPFS EDM MPFS DP MODEL $18,000 45.00%
EDM-EN-MPFS EDM MPFS EN MODEL $22,000 45.00%
EDM-GB-MPFS EDM MPFS GB MODEL $27,000 45.00%

EDM NDMP
EDM-WG-NDMP EDM NDMP WG MODEL $5,000 45.00%
EDM-DP-NDMP EDM NDMP DP MODEL $6,500 45.00%
EDM-EN-NDMP EDM NDMP EN MODEL $8,500 45.00%
EDM-GB-NDMP EDM NDMP GB MODEL $10,500 45.00%

EDM SOFTWARE
EDM-B2D-10TB EDM 10 TB B2D $12,000 45.00%
EDM-B2D-1TB EDM 1 TB B2D $1,500 45.00%
EDM-B2D-5TB EDM 5 TB B2D $7,000 45.00%
EDM-DPEN-MPFS MPFS UPG FROM DP TO EN $4,000 45.00%
EDM-DPEN-NDMP NDMP UPG FROM DP TO EN $2,000 45.00%
EDM-DPEN-SW EDM SW UPG DP TO EN $47,000 45.00%
EDM-DPEN-SYMC SYMC UPG FROM DP TO EN $40,000 45.00%
EDM-DPEN-SYMP SYMP UPG FROM DP TO EN $40,000 45.00%
EDM-ENGB-MPFS MPFS UPG FROM EN TO GB $5,000 45.00%
EDM-ENGB-NDMP NDMP UPG FROM EN TO GB $2,000 45.00%
EDM-ENGB-SW EDM SW UPG EN TO GB $70,000 45.00%
EDM-ENGB-SYMC SYMC UPG FROM EN TO GB $35,000 45.00%
EDM-ENGB-SYMP SYMP UPG FROM EN TO GB $25,000 45.00%
EDM-WGDP-MPFS MPFS UPG FROM WG TO DP $4,000 45.00%
EDM-WGDP-NDMP NDMP UPG FROM WG TO DP $1,500 45.00%
EDM-WGDP-SW EDM SW UPG WG TO DP $66,000 45.00%
EDM-WGDP-SYMC SYMC UPG FROM WG TO DP $20,000 45.00%
EDM-WGDP-SYMP SYMP UPG FROM WG TO DP $20,000 45.00%
EDM-WG-SW WG MODEL: EDM SOFTWARE $27,000 45.00%
EDM-DP-SW DP MODEL: EDM SOFTWARE $93,000 45.00%
EDM-EN-SW EN MODEL: EDM SOFTWARE $140,000 45.00%
EDM-GB-SW GB MODEL: EDM SOFTWARE $210,000 45.00%
EDMSTK-ACSLS ACSLS EDM 4.6.1 & BELOW $33,000 45.00%
EDMSTK-ACSLS2 ACSLS EDM 5.0 & ABOVE $33,000 45.00%

EDM - EDM OIM Software
EDM-HPUX-OIM EDM OPN INTEGRTE HP-UX $5,000 45.00%
EDM-OVMS-OIM EDM OPN INTEGRATE OPENVMS $5,000 45.00%
EDM-SEQ-OIM EDM OPN INTEGRATE SEQUENT $5,000 45.00%
EDM-SUN-OIM EDM OPN INTEGRATE SOLARIS $5,000 45.00%
EDM-T64-OIM EDM OPN INTEGRATE TRU64 $5,000 45.00%
EDM-W2K-OIM EDM OPN INTEGRATE W2K-NT $5,000 45.00%
EDM-AIX-OIM EDM OPN INTEGRATE IBM AIX $5,000 45.00%

EDM SYM CONNECT
EDM-WG-SYMC EDM SYMMCONN WG MODEL $35,000 45.00%
EDM-DP-SYMC EDM SYMMCONN DP MODEL $55,000 45.00%
EDM-EN-SYMC EDM SYMMCONN EN MODEL $95,000 45.00%
EDM-GB-SYMC EDM SYMMCONN GB MODEL $130,000 45.00%

EDM SYM PATH
EDM-WG-SYMP EDM SYMMPATH WG MODEL $23,800 45.00%
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EDM-DP-SYMP EDM SYMMPATH DP MODEL $45,000 45.00%
EDM-EN-SYMP EDM SYMMPATH EN MODEL $85,000 45.00%
EDM-GB-SYMP EDM SYMMPATH GB MODEL $110,000 45.00%

EDM - Documentation Models
EDM-DOC-CLNT HARDCOPY OF EDM CLIENT SUPPLEM $400 45.00%

EDM DOCUMENTATION
EDM-DOC-EXCH NT EXCHANGE HARDCOPY DOC $60 45.00%
EDM-DOC-INFX INFORMIX HARDCOPY DOC $60 45.00%
EDM-DOC-NOTES LOTUS NOTES HARDCOPY DOC $60 45.00%
EDM-DOC-ORANT NT ORACLE HARDCOPY DOC $60 45.00%
EDM-DOC-ORAUX UNIX ORACLE HARDCOPY DOC $60 45.00%
EDM-DOC-SAP BACKINT HARDCOPY DOC $60 45.00%
EDM-DOC-SQL SQL SERVER HARDCOPY DOC $60 45.00%
EDM-DOC-SVR EDM HARDCOPY DOC $300 45.00%
EDM-DOC-SYB SYBASE HARDCOPY DOC $60 45.00%
EDM-DOCCD-SVR EDM DOC MODEL CD $60 45.00%

EDM - Backup Client Software Models
EB100U B-100-U BU 100 ND $11,700 45.00%
EB5U B-5-U BU 5 ND $1,100 45.00%
EB15U B-15-U BU 15ND $2,600 45.00%
EB25U B-25-U BU 25ND $3,900 45.00%
EB50U B-50-U BU 50ND $6,100 45.00%
EB250U B-250-U BU 250 ND $27,700 45.00%

Backup Client - NT
ORC-NTWK-NT ORACLE NETWORK/NT $2,500 45.00%
ORC-SYMP-NT ORACLE SYMPATH/NT $5,100 45.00%
ORC-SYMC-NT ORACLE SYMCONN/NT $7,600 45.00%
SQL-NTWK-NT SQL-NETWORK/NT $2,500 45.00%
SQL-SYMP-NT SQL SYMPATH/NT $5,100 45.00%
SQL-SYMC-NT SQL SYMCONN/NT $7,600 45.00%
EXCH-NTWK-NT EXCHANGE NETWORK/NT $2,500 45.00%
EXCH-SYMC-NT EXCHANGE SYMCONN/NT $7,600 45.00%
EXCH-SYMP-NT EXCHANGE SYMPATH/NT $5,100 45.00%
DOM5-NTWK-NT NTWK DOMINO 5 BACKUP API $2,500 45.00%
DOM5-SYMP-NT SYMPATH DOMINO 5 BKUP API $5,100 45.00%
SAP-NTWK-NT SAP NETWORK/NT $5,100 45.00%
SAP-SYMP-NT SAP SYMPATH/NT $7,100 45.00%
ORC-NTWK-LNX ORACLE LINUX CLIENT MODEL $2,500 45.00%

Backup Client - UNIX
INF-NTWK-UNIX INFORMIX NETWORK/UNIX $3,100 45.00%
INF-SYMP-UNIX INFORMIX SYMPATH/UNIX $7,100 45.00%
ORC-NTWK-UNIX ORACLE NETWORK/UNIX $3,100 45.00%
ORC-SYMP-UNIX ORACLE SYMPATH/UNIX $7,100 45.00%
ORC-SYMC-UNIX ORACLE SYMCONN/UNIX $8,500 45.00%
SAP-NTWK-UNIX SAP NETWORK UNIX $11,100 45.00%
SAP-SYMP-UNIX SAP SYMPATH UNIX $13,300 45.00%
SAP-SYMC-UNIX SAP SYMCONN UNIX $15,300 45.00%
SYB-NTWK-UNIX SYBASE NETWORK/UNIX $3,100 45.00%
SYB-SYMP-UNIX SYBASE SYMPATH/UNIX $7,100 45.00%

EDM - EDM Upgrade Models
EDM-DP-DISK EDM DEPT DISK UPG $60,100 35.00%
EDM-HBA-FC FIBRE CHANNEL HBA $3,400 35.00%
EDM-RK-MON 17" STANDARD MONITOR $1,000 35.00%
EDM-DP-CPUMEM EDM DEPT CPU/MEM UPGRADE $70,100 35.00%
EDM-SVR-RACK EDM SERVER RACK $11,800 35.00%
DSK109A 109GB UPGRADE JBOD $14,500 35.00%
DSK36A 36GB UPG 3500 SERIES $13,200 35.00%

EDM - EDM Upgrade Models
EDM6K-PWR-UPG EDM65K PWR UPG>8 I/O CDS $8,300 35.00%
EDM-WNT-KIT EDM NT UPG KIT BCV SCRIPT $0 35.00%
EDM-MEM-1G EDM 1GB SUMM UPG 8*128MB $7,540 35.00%
EDMO-CPU336 2 336 MHZ UPG BD 256MB $63,840 35.00%

EMC Celerra File Server

Celerra File Server - Cabinet Models
CFS-14 CABINET W/1-14 DM CAP $35,000 45.00%
CFS-SE5 CELERRA SE W/ 5.0 SYMM $82,200 45.00%

Data Mover - 510
D0-F-2E4-2G DM Fibre, 2xQuadE, 2xGbE $25,200 45.00%
D0-2F-2E4-2G DM 2xFibre, 2xQuadE, 2xGbE $30,000 45.00%
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Data Mover - CCB
DMB-F Celerra Concurrent Copy Backup Fibre $29,800 45.00%
DMB-S Celerra Concurrent Copy Backup SCSI $27,700 45.00%

Celerra File Server - Control Station Models
CFS-DCKIT DUAL CS MODEM CABLE KIT $1,400 45.00%
CS-F-E CS-FIBRE, ENET $20,000 45.00%

Network Storage Software
CFS-CCB-LIC Celerra CCB Software License $23,600 45.00%
CNS-CAVA-LIC CAVA WIN LICENSE $8,000 45.00%
CNS-CIFS-DCD CNS CIFS DOC & CD $0
CNS-CIFS-L-CL CIFS PROTOCOL - CLARIION $21,000 45.00%
CNS-CIFS-LIC CIFS PROTOCOL LIC $21,000 45.00%
CNS-CIFS-UL CIFS TO M-PROTOCOL LIC $21,000 45.00%
CNS-CM-LIC MONITOR FOR CELERRA $6,000 45.00%
CNS-CNM-LIC NATIVE MGR FOR CELERRA $14,000 45.00%
CNS-ENT-DCD CNS ENT DOC & CD $0 45.00%
CNS-ENT-L-CL M-PROTOCOL LIC - CLARIION $42,000 45.00%
CNS-ENT-LIC M-PROTOCOL DM LIC $42,000 45.00%
CNS-REP-LIC CELERRA REPLICATOR LIC $24,000 45.00%
CNS-SNAP-LIC CELERRA SNAPSURE LICENSE $5,000 45.00%
CNS-UNIX-DCD CNS UNIX DOC & CD $0 45.00%
CNS-UNIX-L-CL NFS PROTOCOL LIC CLARIION $30,000 45.00%
CNS-UNIX-LIC NFS PROTOCOL DM LIC $30,000 45.00%
CNS-UNIX-UL NFS TO M-PROTOCOL LIC $12,000 45.00%

Celerra File Server - High Road Software Models

High Road Server Models
MPFS-LNX-DCD MPFS LINUX DOC AND CD $0
MPFS-NT-DCD MPFS NT DOC, CD $0
MPFS-UNX-DCD MPFS UNIX DOC, CD $0
MPFS-LNXWG MPFS LINUX WORKGROUP LIC $5,000 45.00%
MPFS-LNXDEP MPFS LINUX DEPARTMENTAL LIC $10,000 45.00%
MPFS-LNXENT MPFS LINUX ENTERPRISE LIC $16,500 45.00%
MPFS-NTWG MPFS NT WORK GROUP $5,000 45.00%
MPFS-NTDEP MPFS NT DEPARTMENTAL $10,000 45.00%
MPFS-NTENT MPFS NT ENTERPRISE $16,500 45.00%
MPFS-UNXWG MPFS UNIX WORK GROUP $10,000 45.00%
MPFS-UNXDEP MPFS UNIX DEPARTMENTAL $20,000 45.00%
MPFS-UNXENT MPFS UNIX ENTERPRISE $33,100 45.00%
MPFS-UNXGLO MPFS UNIX GLOBAL $42,700 45.00%

Celerra File Server - Celerra EMC On-Course
EOC-HPUX-DP EMC ONCOURSE TA HPUX DEP $6,000 45.00%
EOC-HPUX-EN EMC ONCOURSE TA HPUX ENT $9,900 45.00%
EOC-HPUX-GLB EMC ONCOURSE TA HPUX GLB $13,000 45.00%
EOC-HPUX-WG EMC ONCOURSE TA HPUX WGR $3,000 45.00%
EOC-LNX-DP EMC ONCOURSE TA LNX DEP $3,000 45.00%
EOC-LNX-EN EMC ONCOURSE TA LNX ENT $4,950 45.00%
EOC-LNX-TM EMC ONCOURSE LNX TRAN MGR $30,000 45.00%
EOC-LNX-WG EMC ONCOURSE TA LNX WGR $1,500 45.00%
EOC-SUNUX-DP EMC ONCOURSE TA SUN DEP $6,000 45.00%
EOC-SUNUX-EN EMC ONCOURSE TA SUN ENT $9,900 45.00%
EOC-SUNUX-GB EMC ONCOURSE TA SUN GLB $13,000 45.00%
EOC-SUNUX-WG EMC ONCOURSE TA SUN WGR $3,000 45.00%
EOC-WIN-DP EMC ONCOURSE TA WIN DEP $3,000 45.00%
EOC-WIN-EN EMC ONCOURSE TA WIN ENT $4,950 45.00%
EOC-WIN-WG EMC ONCOURSE TA WIN WGR $1,500 45.00%

Celerra File Server - Cabinet Upgrade Models
CFS-14-PWRS-U CFS-14 Power Supply Upgrade $0
CFS-EPO-6-U CFS-14 6 Breaker EPO Upgrade $0

Data Mover - 507
DM7-FS-2E4-U DM FIBRESCSI 2X QUADE UPG $15,100 45.00%
DM7-FS-E4-G-U DM FIBRESCSI QDE GBE UPG $15,700 45.00%
DM7-FS-2G-U DM FIBRESCSI 2XGBE UPG $16,300 45.00%

Data Mover - 510
D0-F-2E4-2G-U DM Fibre, 2xQuadE, 2xGbE, Upgrade $31,900 45.00%
D0-2F-2E4-2GU DM 2xFibre, 2xQuadE, 2xGbE, Upgrade $37,700 45.00%

Data Mover - CCB
DMB-F-UPG UPGRADE CELERRA CONCURRENT CO $37,200 45.00%
DMB-S-UPG UPGRADE CELERRA CONCURRENT CO $34,600 45.00%

Celerra File Server - Control Station Upgrade Models
CS-F-E-U CNTRL STATION-FIBRE, ENET $24,000 45.00%
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Celerra File Server - Cable Models
C2MINI68S 2 METER SCSI CABLE $160 45.00%
C6MINI68S 6 METER SCSI CABLE $220 45.00%
C12MINI68S 12 METER SCSI CABLE $270 45.00%

NAS Products

NAS - Data Mover Models

NAS Series
NS602 NS600 NAS FRONT-END W/2 DATAMOV $60,000 45.00%
NS602-FD NS600 FRONT-END - NO RACK $60,000 45.00%
NS600-CSFD NS600 CS WITH NO EMC RACK $6,000 45.00%
NS600-AUXFD NS600 BACK-END - NO RACK $30,000 45.00%
NS600-CS NS600 CONTROL STATION ASSEMBLY $6,000 45.00%
NS600-AUX NS600 STORAGE BACK-END $30,000 45.00%
NS-MIA HSSDC TO FIBRE CONVERTER FOR TA $1,800 45.00%
NS601 NS600 FRONT-END W1 DM $23,000 45.00%
NS601-FD NS600 1DM FIELD INSTALLED $23,000 45.00%
NS601G NAS RACKLESS NS601 $30,000 45.00%
NS601G-FD NS601G FIELD INSTALL $30,000 45.00%
NS602G NS600 FRONT-END GATEWAY $60,000 45.00%
NS602G-FD NS600G FRONT-END -NO RACK $60,000 45.00%
NS600G-CS NAS RACKLESS NS600-CS $6,000 45.00%
NS600G-CSFD NS600G CTRL ST - NO RACK $6,000 45.00%

NAS Series - Disk Array Enclosures
NSDAE1036OS NS600 DAE W-OS 5-10K36GB $13,700 45.00%
NSDAE1036OSFD NS600 DAE W-OS 5-10K36GB $13,700 45.00%
NSDAE1073OS NS600 DAE W-OS 5-10K73GB $17,200 45.00%
NSDAE1073OSFD NS600 DAE W-OS 5-10K73GB $17,200 45.00%
NSDAE10146OS NS600 DAE W-OS 5-10K146GB $22,650 45.00%
NSDAE10146OSF NS600 DAE W-OS 5-10K146GB $22,650 45.00%

NAS Series - Disk Drives
NS2G10-36-HS NS600 10K 36GB HOT SPARE $1,140 45.00%
NS2G10-73-HS NS600 10K73GB HOT SPARE $1,840 45.00%
NS2G10-146-HS NS600 10K 146GB HOT SPARE $2,930 45.00%

45.00%
NAS - NS600 Series SW

NAS Series Software
NS-WIN-CAVA-L CELERRA NS600 AV LIC $3,800 45.00%
NS600-CIFS-L CELERRA NS600 CIFS LIC $24,000 45.00%
NS600-CM-L MONITOR FOR CELERRA NS600 SERIE $5,000 45.00%
NS600-CNM-L CELERRA NATIVE MANAGER FOR NS60 $12,000 45.00%
NS600-DCD CELERRA NS600 DOCS & CD $0 45.00%
NS600-ENT-L CELERRA NS600 ENT LIC $48,000 45.00%
NS600-REP-L CELERRA NS600 REPLICATOR LIC $24,000 45.00%
NS600-UNIX-L CELERRA NS600 NFS LIC $34,000 45.00%

NAS Series Software - Upgrades
NS600-CIFS-UL NS600 CIFS TO ENT UPGRADE $24,000 45.00%
NS600-UNIX-UL NS600 UNIX TO ENT UPGRADE $14,000 45.00%
HARDWARE INSTALLATION CHARGES

SYMMETRIX
SYM 5100 INS SYM 5100 INSTALL CHG $10,000 45.00%
SYM 5200 INS SYM 5200 INSTALL CHG $15,000 45.00%
SYM 5300 INS SYM 5300 INSTALL CHG $12,500 45.00%
SYM 5400 INS SYM 5400 INSTALL CHG $17,500 45.00%
SYM 5500 INS SYM 5500 INSTALL CHG $20,000 45.00%
SYM 5600 INS SYM 5600 INSTALL CHG $12,500 45.00%
SYM 5700 INS SYM 5700 INSTALL CHG $22,500 45.00%
SYM 5800 INS SYM 5800 INSTALL CHG $17,500 45.00%
SYM 5900 INS SYM 5900 INSTALL CHG $22,500 45.00%
SYM 3100 INS SYM 3100 INSTALL CHG $10,000 45.00%
SYM 3200 INS SYM 3200 INSTALL CHG $15,000 45.00%
SYM 3300 INS SYM 3300 INSTALL CHG $12,500 45.00%
SYM 3400 INS SYM 3400 INSTALL CHG $17,500 45.00%
SYM 3500 INS SYM 3500 INSTALL CHG $20,000 45.00%
SYM 3600 INS SYM 3600 INSTALL CHG $12,500 45.00%
SYM 3700 INS SYM 3700 INSTALL CHG $22,500 45.00%
SYM 3800 INS SYM 3800 INSTALL CHG $17,500 45.00%
SYM 3900 INS SYM 3900 INSTALL CHG $22,500 45.00%
SYM 8230 INS SYM 8230 INSTALL CHG $13,615 45.00%
SYM 8530 INS SYM 8530 INSTALL CHG $17,500 45.00%
SYM 8730 INS SYM 8730 INSTALL CHG $22,500 45.00%
SYM 8430 INS SYM 8430 INSTALL CHG $17,500 45.00%
SYM 8730 INS SYM 8730 INSTALL CHG $22,500 45.00%
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EDM
EDM INS CHG EDM INSTALL CHG $7,500 35.00%

CELERRA FILE SERVER
CELERRA INS CELERRA INSTALLATION CHARGE $4,500 45.00%

CONNECTRIX
CONNECTRIX INS CONNECTRIX INSTALL CHG $10,000 35.00%

CLARiiON
CLARiiON C0150 INS CLARiiON C0150 INSTALL CHG $2,250 35.00%
CLARiiON C1XXX INS CLARiiON C1XXX INSTALL CHG $2,500 35.00%
CLARiiON C2XXX INS CLARiiON C2XXX INSTALL CHG $3,000 35.00%
CLARiiON C31XX INS CLARiiON C31XX INSTALL CHG $3,250 35.00%
CLARiiON C35XX INS CLARiiON C35XX INSTALL CHG $3,250 35.00%
CLARiiON C50XX INS CLARiiON C50XX INSTALL CHG $1,625 35.00%
CLARiiON C5400 INS CLARiiON C5400 INSTALL CHG $2,500 35.00%
CLARiiON C5500 INS CLARiiON C5500 INSTALL CHG $3,250 35.00%
CLARiiON C5600 INS CLARiiON C5600 INSTALL CHG $2,500 35.00%
CLARiiON FC5300 INS CLARiiON FC5300 INSTALL CHG $2,500 35.00%
CLARiiON FC5310R INS CLARiiON FC5310R INSTALL CHG $3,250 35.00%
CLARiiON FC5700 INS CLARiiON FC5700 INSTALL CHG $5,000 35.00%
CLARiiON FC4500 INS CLARiiON FC4500 INSTALL CHG $5,000 35.00%
CLARiiON FC4700 INS CLARiiON FC4700 INSTALL CHG $5,000 35.00%
CLARiiON IP4700 INS CLARiiON IP4700 INSTALL CHG $5,000 35.00%

HARDWARE DE-INSTALLATION CHARGES

SYM 5100 DE- INS SYM 5100 DE- INSTALL CHG $1,500 45.00%
SYM 5200 DE- INS SYM 5200 DE- INSTALL CHG $2,000 45.00%
SYM 5300 DE- INS SYM 5300 DE- INSTALL CHG $1,750 45.00%
SYM 5400 DE- INS SYM 5400 DE- INSTALL CHG $2,250 45.00%
SYM 5500 DE- INS SYM 5500 DE- INSTALL CHG $2,500 45.00%
SYM 5600 DE- INS SYM 5600 DE- INSTALL CHG $1,750 45.00%
SYM 5700 DE- INS SYM 5700 DE- INSTALL CHG $2,750 45.00%
SYM 5800 DE- INS SYM 5800 DE- INSTALL CHG $2,250 45.00%
SYM 5900 DE- INS SYM 5900 DE- INSTALL CHG $2,750 45.00%
SYM 3100 DE-INS SYM 3100 DE-INSTALL CHG $1,500 45.00%
SYM 3200 DE-INS SYM 3200 DE-INSTALL CHG $2,000 45.00%
SYM 3300 DE-INS SYM 3300 DE-INSTALL CHG $1,750 45.00%
SYM 3400 DE-INS SYM 3400 DE-INSTALL CHG $2,250 45.00%
SYM 3500 DE-INS SYM 3500 DE-INSTALL CHG $2,500 45.00%
SYM 3600 DE-INS SYM 3600 DE-INSTALL CHG $1,750 45.00%
SYM 3700 DE-INS SYM 3700 DE-INSTALL CHG $2,750 45.00%
SYM 3800 DE-INS SYM 3800 DE-INSTALL CHG $2,250 45.00%
SYM 3900 DE-INS SYM 3900 DE-INSTALL CHG $2,750 45.00%
SYM 8230 DE-INS SYM 8230 DE-INSTALL CHG $1,750 45.00%
SYM 8530 DE-INS SYM 8530 DE-INSTALL CHG $2,250 45.00%
SYM 8830 DE-INS SYM 8730 DE-INSTALL CHG $2,750 45.00%
SYM 8430 DE-INS SYM 8430 DE-INSTALL CHG $2,250 45.00%
SYM 8730 DE-INS SYM 8730 DE-INSTALL CHG $2,750 45.00%
EDM DE-INS EDM DE-INSTALL CHG $3,500 35.00%
CELERRA DE-INS CELERRA DE-INSTALLATION CHARGE $2,000 45.00%
CONNECTRIX DE-INS CONNECTRIX DE-INSTALL CHG $2,500 35.00%

CLARiiON
CLARiiON C0150 DE-INSCLARiiON C0150 DE-INSTALL CHG $1,050 35.00%
CLARiiON C1XXX DE-IN CLARiiON C1XXX DE-INSTALL CHG $1,250 35.00%
CLARiiON C2XXX DE-IN CLARiiON C2XXX DE-INSTALL CHG $1,500 35.00%
CLARiiON C31XX DE-IN CLARiiON C31XX DE-INSTALL CHG $1,800 35.00%
CLARiiON C35XX DE-IN CLARiiON C35XX DE-INSTALL CHG $1,800 35.00%
CLARiiON C50XX DE-IN CLARiiON C50XX DE-INSTALL CHG $1,050 35.00%
CLARiiON C5400 DE-INSCLARiiON C5400 DE-INSTALL CHG $1,250 35.00%
CLARiiON C5500 DE-INSCLARiiON C5500 DE-INSTALL CHG $1,800 35.00%
CLARiiON C5600 DE-INSCLARiiON C5600 DE-INSTALL CHG $1,250 35.00%
CLARiiON FC5300 DE-INCLARiiON FC5300 DE-INSTALL CHG $1,250 35.00%
CLARiiON FC5310R DE- CLARiiON FC5310R DE-INSTALL CHG $1,800 35.00%
CLARiiON FC5700 DE-INCLARiiON FC5700 DE-INSTALL CHG $2,500 35.00%
CLARiiON FC4500 DE-INCLARiiON FC4500 DE-INSTALL CHG $2,500 35.00%
CLARiiON FC4700 DE-INCLARiiON FC4700 DE-INSTALL CHG $5,000 35.00%
CLARiiON IP4700 DE-IN CLARiiON IP4700 DE-INSTALL CHG $5,000 35.00%

HARDWARE CERTIFICATION CHARGES
SYM5100 CERT SYM 5100 CERTIFICATION CHG $7,000 45.00%
SYM5200 CERT SYM 5200 CERTIFICATION CHG $8,000 45.00%
SYM5300 CERT SYM 5300 CERTIFICATION CHG $7,500 45.00%
SYM5400 CERT SYM 5400 CERTIFICATION CHG $9,000 45.00%
SYM5500 CERT SYM 5500 CERTIFICATION CHG $10,000 45.00%
SYM5600 CERT SYM 5600 CERTIFICATION CHG $7,500 45.00%
SYM5700 CERT SYM 5700 CERTIFICATION CHG $11,000 45.00%
SYM5800 CERT SYM 5800 CERTIFICATION CHG $9,000 45.00%
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SYM5900 CERT SYM 5900 CERTIFICATION CHG $11,000 45.00%
SYM3100 CERT SYM 3100 CERTIFICATION CHG $7,000 45.00%
SYM3200 CERT SYM 3200 CERTIFICATION CHG $8,000 45.00%
SYM3300 CERT SYM 3300 CERTIFICATION CHG $7,500 45.00%
SYM3400 CERT SYM 3400 CERTIFICATION CHG $9,000 45.00%
SYM3500 CERT SYM 3500 CERTIFICATION CHG $10,000 45.00%
SYM3600 CERT SYM 3600 CERTIFICATION CHG $7,500 45.00%
SYM3700 CERT SYM 3700 CERTIFICATION CHG $11,000 45.00%
SYM3800 CERT SYM 3800 CERTIFICATION CHG $9,000 45.00%
SYM3900 CERT SYM 3900 CERTIFICATION CHG $11,000 45.00%
SYM8230 CERT SYM 8230 CERTIFICATION CHG $34,000 45.00%
SYM8530 CERT SYM 8530 CERTIFICATION CHG $40,000 45.00%
SYM8830 CERT SYM 8830 CERTIFICATION CHG $75,000 45.00%
SYM8430 CERT SYM 8430 CERTIFICATION CHG $9,000 45.00%
SYM8730 CERT SYM 8730 CERTIFICATION CHG $11,000 45.00%
SYM CONFIG CHG-LVL1SYM CONFIG CHG-LVL 1 $2,500 45.00%
SYM CONFIG CHG-LVL2SYM CONFIG CHG-LVL 2 $5,000 45.00%

CLARiiON CERTIFICATION CHARGES
CLARiiON C0150 CERT CLARiiON C0150 CERTIFICATION CHG $1,400 35.00%
CLARiiON C1XXX CERT CLARiiON C1XXX CERTIFICATION CHG $1,700 35.00%
CLARiiON C2XXX CERT CLARiiON C2XXX CERTIFICATION CHG $2,000 35.00%
CLARiiON C31XX CERT CLARiiON C31XX CERTIFICATION CHG $2,350 35.00%
CLARiiON C35XX CERT CLARiiON C35XX CERTIFICATION CHG $2,350 35.00%
CLARiiON C50XX CERT CLARiiON C50XX CERTIFICATION CHG $1,200 35.00%
CLARiiON C5400 CERT CLARiiON C5400 CERTIFICATION CHG $2,350 35.00%
CLARiiON C5500 CERT CLARiiON C5500 CERTIFICATION CHG $3,150 35.00%
CLARiiON C5600 CERT CLARiiON C5600 CERTIFICATION CHG $2,350 35.00%
CLARiiON C5300 CERT CLARiiON FC5300 CERTIFICATION CHG $2,350 35.00%
CLARiiON C5310R CERTCLARiiON FC5310R CERTIFICATION CH $3,150 35.00%
CLARiiON C5700 CERT CLARiiON FC5700 CERTIFICATION CHG $3,750 35.00%
CLARiiON C4500 CERT CLARiiON FC4500 CERTIFICATION CHG $3,750 35.00%
CLARiiON C4700 CERT CLARiiON FC4700 CERTIFICATION CHG $5,000 35.00%
CLARiiON I4700 CERT CLARiiON IP4700 CERTIFICATION CHG $5,000 35.00%

OTHER CERTIFICATION CHARGES

EDM CERT EDM CERTIFICATION CHARGE $3,750 35.00%
CONNECTRIX CERT CONNECTRIX CERTIFICATION CHARGE $5,000 35.00%
CELERRA CERT CELERRA CERTIFICATION CHARGES $2,250 35.00%
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Commonwealth of Virginia Enterprise Storage Devices
Attachment D - SERVICES - Price List
Supplier Name:
Submitted By:

Services Price List

Product Category

Your Product Number (if 
different than manuf. 

Product #) Manufacturer
Manufacturer 

Product Number Product Description Pricing Description Index Price Percentage Discount
Net Price Offered to 

Commonwealth Index Price
Percentage 

Discount
Net Price Offered to 

Commonwealth
Software Installation EMC PS-BAS-ATOADV AutoAdvice Quick Start Flat Price $4,635 4,635.00$                      -$                                  

EMC PS-BAS-CAVA Celerra Anti-Virus Flat Price $5,000 5,000.00$                      -$                                  
EMC PS-EXP-ERMREP EMC Replication Mgr Implementation Svc Flat Price $10,550 10,550.00$                    -$                                  
EMC PS-BAS-ESNAP EMC SNAP for DMX QuickStart Flat Price $7,555 7,555.00$                      -$                                  
EMC PS-EXP-ESN ESN Manager Quickstart Service Flat Price $11,000 11,000.00$                    -$                                  
EMC PS-EXP-ERMCL EXP LclRep Svc/CLAR/StgWks Flat Price $5,270 5,270.00$                      -$                                  
EMC PS-BAS-INFO InfoMover Installation Flat Price $7,500 7,500.00$                      -$                                  
EMC PS-BAS-MIP MirrorView Over IP Flat Price $6,500 6,500.00$                      -$                                  
EMC PS-BAS-OCNN OnCourse Basic Svc Flat Price $2,105 2,105.00$                      -$                                  
EMC PS-BAS-PP1 PowerPath 1 Host Flat Price $1,900 1,900.00$                      -$                                  
EMC PS-BAS-PP4 PowerPath 4 Host Flat Price $3,435 3,435.00$                      -$                                  
EMC PS-BAS-PVL PowerPath Vol Mgr Add-On Flat Price $1,905 1,905.00$                      -$                                  
EMC PS-BAS-MVW Quick MirrorView Install Flat Price $2,900 2,900.00$                      -$                                  
EMC PS-BAS-SPV Quick SnapView Install Flat Price $2,790 2,790.00$                      -$                                  
EMC PS-BAS-SDF Quick SRDF Install Flat Price $4,170 4,170.00$                      -$                                  
EMC PS-BAS-TF1 Quick TimeFinder Install Flat Price $3,625 3,625.00$                      -$                                  
EMC PS-EXP-SCPY SAN Copy Implementation Flat Price $10,500 10,500.00$                    -$                                  
EMC PS-EXP-SIME SnapView Integration Module for Exchange QuickStaFlat Price $6,670 6,670.00$                      -$                                  
EMC PS-BAS-FLR StorageScope File Level Reporter QuickStart Flat Price $5,705 5,705.00$                      -$                                  
EMC PS-BAS-VSAN VisualSAN QuickStart Flat Price $1,500 1,500.00$                      -$                                  
EMC PS-BAS-VSRM VisualSAN QuickStart Flat Price $4,145 4,145.00$                      -$                                  

Oracle Services EMC PS-EXP-ORA11i Cloning Oracle 11i Flat Price $60,000 60,000.00$                    -$                                  
EMC PS-BAS-EOR EMC Oracle Accelerator Flat Price $43,915 43,915.00$                    -$                                  
EMC PS-EXP-NOR Oracle Database Accelerator on NAS Flat Price $64,000 64,000.00$                    -$                                  y

Services EMC PS-BAS-4HRPM Commercial Pmgmt 4Hrs Flat Price $1,620 1,620.00$                      -$                                  
EMC PS-BAS-4HRSA Commercial Solutions Architect 4Hrs Flat Price $1,778 1,778.00$                      -$                                  

Switch Implementation EMC
PS-ESN-PM

Connectrix Switch 10 Host Design and ImplementatioFlat Price $60,000 60,000.00$                    -$                                  
EMC PS-EXP-DSC Connectrix Switch 4 Host Implementation Service Flat Price $11,840 11,840.00$                    -$                                  
EMC PS-EXP-EDS Connectrix Switch 8 Host Implementation Service Flat Price $30,000 30,000.00$                    -$                                  
EMC PS-BAS-CX2 CX200 SAN Install4Host Flat Price $4,535 4,535.00$                      -$                                  
EMC PS-BAS-ELS CX200/DS-8B2 Entry Level SAN Implementation Flat Price $2,500 2,500.00$                      -$                                  

Control Center 
Upgrades EMC

PS-EXP-4XMIG
ControlCenter 4X/5X Migration Service Flat Price $30,000 30,000.00$                    -$                                  

EMC PS-BAS-4XSTS ControlCenter STS 4X/5X Migrations Service Flat Price $10,000 10,000.00$                    -$                                  
Hardware Installations EMC PSCS-BAS-NSB CS NS600 Install Svc Flat Price $1,620 1,620.00$                      -$                                  

EMC PS-BAS-NS6 Celerra NS600 Implement Flat Price $6,210 6,210.00$                      -$                                  
EMC PS-EXP-CIA Centera Integration Assurance Flat Price $15,000 15,000.00$                    -$                                  
EMC PS-BAS-CAG Centerra Applicat Gtwy Flat Price $2,140 2,140.00$                      -$                                  

Data Migration EMC PS-EXP-DMPLN Data Migration Assessment and Planning Flat Price $14,355 0% 14,355.00$                    -$                                  
Custom Software 
Implementations EMC

PS-CUS-ECC
ControlCenter Symmetrix Manager (Custom Service) 

The followiing services  are custom
services.  As -$                       0% -$                               -$                                  

EMC
PS-CUS-ECC

ControlCenter Symmetrix Optimizer (Custom Service

such, it is not possible to price the
service without knowing the scope of the 
engagement. -$                       0% -$                               -$                                  

EMC PS-CUS-ECC ControlCenter WorkLoad Analyzer (Custom Service)  Custom Services rates are: -$                       0% -$                               -$                                  
EMC PS-CUS-CPY CopyCross Software  Implementation Consultant - $225/hr -$                               -$                                  
EMC PS-CUS-ECC Custom CC 5.1  Solutions Architect - $250/hr -$                               -$                                  
EMC PS-CUS-EDM Custom EDM Service Project Manager - $300/hr -$                               -$                                  
EMC PS-CUS-GEOV Custom PS GEOSPAN-VCS -$                               -$                                  
EMC PS-CUS-OSS Custom Svc For Open Storage Software -$                               -$                                  
EMC PS-CUS-ERM EMC Replication Mgr Custom -$                               -$                                  
EMC PS-CUS-GEOM GeoSpan Microsoft Cluster Implementation -$                               -$                                  
EMC PS-CUS-OCN OnCourse Custom Svc -$                               -$                                  
EMC PS-CUS-STS StorageScope -$                               -$                                  
EMC PS-CUS-FLR StorageScope File Level Reporter Custom -$                               -$                                  
EMC PS-CUS-BC SRDF/A Custom Integration Service -$                               -$                                  
EMC PS-CUS-BC SRDF/AR Integration Service -$                               -$                                  
EMC PS-CUS-STS StorageScope -$                               -$                                  
EMC PS-CUS-FLR StorageScope File Level Reporter Custom -$                               -$                                  
EMC PS-CUS-EUP Upgrade For EMC CC -$                               -$                                  

Strategic Services EMC PS-CUS-BC Custom Business Continuity Services
EMC PS-CUS-NAS Net Att Strg Design & Imp -$                               -$                                  
EMC PS-CUS-ASMT Network Assessment Custom -$                               -$                                  
EMC PS-CUS-SAN SAN Design & Implementation Service -$                               -$                                  
EMC PS-ISC-SIS Storage Infrastructure Strategy -$                               -$                                  
EMC PS-ISC-SMO Storage Management Operations -$                               -$                                  
EMC PS-CUS-ESA Storage Management Strategic Analysis -$                               -$                                  
EMC PS-ISC-TMS Transitional Managed Services/Residencies -$                               -$                                  

EMC PS-CUS-KTF Knowledge Transfer -$                               -$                                  

Academic PricingProduct Description Fields

EMC CORPORATION

Chuck Pollard

Government Pricing
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Data Migration Services EMC PS-CUS-DMBC Custom Data Migration for BC -$                               -$                                  
EMC PS-CUS-DMNS Custom Data Migration for NS -$                               -$                                  
EMC PS-CUS-DM Data Migration - All Inclusive -$                               -$                                  

EMC PS-CUS-MMAS Microsoft Migration Assessment Service -$                               -$                                  
EMC PS-CUS-MMDS Microsoft Migration Design Service -$                               -$                                  
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Commonwealth of Virginia Enterprise Storage Devices
Qattachment E - Discounts
Supplier Name:
Submitted By:

Transaction-based discount Annual volume-based discount

For a transaction that is 
more than:

Offeror will add an additional 
discount of: (%)

Once the following volume 
threshold is met:

Offeror will add an additional 
discount of X% for all subsequent 

purchases in a calendar year:
5,000.00$                             50,000.00$                                       

10,000.00$                           100,000.00$                                     
50,000.00$                           500,000.00$                                     

100,000.00$                         1,000,000.00$                                  1.00%
200,000.00$                         2,000,000.00$                                  2.00%
500,000.00$                         3,000,000.00$                                  3.00%

1,000,000.00$                      5.00% 4,000,000.00$                                  5.00%
2,000,000.00$                      7.00% 5,000,000.00$                                  8.00%

EMC CORPORATION

Chuck Pollard- Senior Account Manager
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